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PROPOSED DEMOLITION OF OFFICE PARTITIONING, DISPOSAL 
OF DEBRIS AND REINSTATEMENT OF OFFICE SPACE AT TOWER 

B, IKM PLACE 
 
 
 
Issued by: - 

Quantities and Contracts Section 

State Department of Public Works 

P.O. Box 30743-00100 

Nairobi. 
 

 
The contract for the above-mentioned works entered into this ………... day of ………. 

2019 by the undersigned refers to these Bills of Quantities and the Ministry of Works 

General Specification dated March, 1976 (together with any amendments issued thereto) 

shall be 

read and construed as part of the said contract. 
 

 
………………………………            ……………………………………… 

CONTRACTOR                                 The Director GENERAL 

KENYA URBAN ROADS AUTHORITY 
 

 
 
 
Date……………………………  

Date……………………………………………………….
 

SPECIAL NOTES 

The Contractor is required to check the numbers of the pages of these Bills of Quantities 

and should he find any missing or in duplicate or figures indistinct he must inform the 

Principal Secretary, State Department of Public Works, Ngong Road, Nairobi at once and 

have the same rectified. 
 

 
Should the Contractor be in doubt about the precise meaning of any item or figure for 

any reason whatsoever, he must inform the Principal Secretary, Stated Department of 

Public Works, Ngong Road, Head Office in order that the correct meaning may be 

decided before the date for submission of tenders. 
 

 
No liability will be admitted nor claim allowed in respect of errors in the Contractor’s 

Tender due to mistakes in the Specifications which should have been rectified in the 

manner described above. 
 

 
 
 
 
SIGNATURE PAGE AND NOTE
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SECTION I   
 

 
INVITATION FOR TENDER

 
TENDER NAME: PROPOSED DEMOLITION OF OFFICE PARTITIONING, DISPOSAL OF 
DEBRIS AND REINSTATEMENT OF OFFICE SPACE AT TOWER B, IKM PLACE 

 
 
 
TENDER: WP ITEM NO: KURA/RMLF/HQ/203/2019-2020 invites sealed tenders from 
eligible and competent contractors for Proposed Demolition office partitioning, Disposal of 
debris and reinstatement office space at Tower B, IKM place 

 
1)  Interested contractors must be registered in category NCA “8" and above and 

appear in the current Building Contractors register. 
 

2)  A complete set of Tender Documents may be obtained by interested candidates 

from the Procurement, during normal working hours upon payment of a non - 

refundable tender fee of Kshs. 1,000.00. The document may also be viewed and 

downloaded from the K e n y a  Urban R o a d s  A u t h o r i t y  w e b s i t e s : 

www.kura.go.ke B i d d e r s  w h o  downloaded the tender document will not be 

required to pay any fee. Bidders who will pay foer the document are required to 

obtain an official receipt from the Cash Office and immediately forward their 

particulars to the Procurement Office for recording and for the purposes of 

receiving any further tender clarifications and/or addendums. 
 

3)  Prices quoted should be net inclusive of all taxes, must be in Kenya Shillings 

and should remain valid for 120 days. 
 

4)  Completed tender documents are to be enclosed in plain sealed envelopes, 

marked with the tender number and be deposited in the tender box provided at 

Kenya Urban Roads Authority, IKM Place, 5th Ngong Avenue,4th Floor be addressed to: 
 

The Director General Kenya 
Urban Roads Authority P.O. Box  

41727-00100, Nairobi 

 
so as to be received on or before .22nd August,2019 

 

 
5) Tenders will be opened immediately thereafter in the presence of the tenderers 

representatives       who       choose       to       attend       the       opening       at       

the 

Kenya Urban Roads Authority, IKM Place, 5th Ngong Avenue,3rd  Floor  
 

6)  Mandatory   Site   visit   on   13th  August,2019, attendance certificate will be signed 

by all representatives. All prospective Tenderers shall assemble at   the   Kenya 

Urban Roads Authority, IKM Place, 5th Ngong Avenue,4 th  Floor by 10:00 

a.m.    

Tenders who fail to attend the mandatory Pre-Tender Meeting shall be considered 

non-responsive.
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INSTRUCTIONS TO TENDERERS. 
 

1.         General/Eligibility/Qualifications/Joint venture/Cost of tendering 

 
1.1 The Employer as defined in the Appendix to Conditions of Contract invites 

tenders for Works Contract as described in the tender documents. The 
successful tenderer will be expected to complete the Works by the Intended 
Completion Date specified in the tender documents. 

 
1.2 All tenderers shall provide the Qualification Information, a statement that 

the tenderer (including all members of a joint venture and subcontractors) 
is not associated, or has not been associated in the past, directly or 
indirectly, with the Consultant or any other entity that has prepared the 
design, specifications, and other documents for the project or being 
proposed as Project Manager for the Contract.   A firm that has been 
engaged by the Employer to provide consulting services for the preparation 
or supervision of the Works, and any of its affiliates, shall not be eligible to 
tender. 

 
1.3 All  tenderers  shall  provide  in  the  Form  of  Tender  and  

Qualification Information, a preliminary description of the proposed work 
method and schedule, including drawings and charts, as necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been 

undertaken, only tenders from pre-qualified tenderers will be considered 
for award of Contract.   These qualified tenderers should submit with their 
tenders any information updating their original pre-qualification 
applications or, alternatively, confirm in their tenders that the originally 
submitted pre- qualification information remains essentially correct as of 
the date of tender submission. 

 
1.5 Where no pre-qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents with their 
tenders , unless otherwise stated: 

 
(a)       copies of original documents defining the constitution or legal 

status, place of registration, and principal place of business; written 
power of attorney of the signatory of the tender to commit the 
tenderer: 

 
(b) total monetary value of construction work performed for each of 

the last five years: 

 
(c)       experience in works of a similar nature and size for each of the 

last five years, and details of work under way or contractually 
committed; and names and addresses of clients who may be 
contacted for further information on these contracts; 

 

 
 

(d) major  items  of  construction  equipment  proposed  to  carry  out  
the Contract and an undertaking that they will be available for the 
Contract.
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(e)       qualifications and experience of key site management and technical 
personnel proposed for the Contract and an undertaking that 
they shall be available for the Contract. 

 
(f)        reports on the financial standing of the tenderer, such as profit 
and 

loss statements and auditor’s reports for the past five years; 

 
(g) evidence of adequacy of working capital for this Contract (access 

to line(s) of credit and availability of other financial resources); 

 
(h)       authority to seek references from the tenderer’s bankers; 

 
(i) information regarding any litigation, current or during the last 

five years, in which the tenderer is involved, the parties concerned 
and disputed amount; and 

 
(j) proposals for subcontracting components of the Works amounting 

to more than 10 percent of the Contract Price. 

 
1.6 Tenders submitted by a joint venture of two or more firms as partners 

shall comply with the following requirements, unless otherwise stated: 

 
(a)      the tender shall include all the information listed 

in clause 1.5 above for each joint venture partner; 

 
(b) the tender shall be signed so as to be legally 

binding onallpartners; 

 
(c)      all partners shall be jointly and severally liable for 

the execution of the Contract in accordance with 
the Contract terms; 

 
(d)      one of the partners will be nominated as being in 

charge, authorised to incur liabilities, and receive instructions for 
and on behalf of all partners of the joint venture; and 

 
(e)     the execution of the entire Contract, including 

payment, shall be done exclusively with the partner in charge. 
 

 
 

1.7 To qualify for award of the Contract, tenderers shall meet  the 
following minimum qualifying criteria; 

 
(a) annual volume of construction work of at least 2.5 times the estimated 

annual cashflow for the Contract; 

 
(b) experience as main contractor in the construction of at leasttwo works 

of a nature and complexity equivalent to the Works over the last 10 
years (to comply with this requirement, works cited should be at least 
70 percent complete); 

 
(c) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works;
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(d) a Contract manager with at least five years’ experience in works of an 
equivalent nature and volume, including no less than three years as 
Manager; and 

 
(e) liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which may be 
made under the Contract, of no less than 4 months of the estimated 
payment flow under this Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added  

together to determine the tenderer’s compliance with the minimum 
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture to 
qualify, each of its partners must meet at least 25 percent of minimum 
criteria 1.7 (a), (b) and (e) for an individual tenderer, and the partner in 
charge at least 40 percent of those minimum criteria.  Failure to comply 
with this requirement will result in rejection of the joint venture’s tender.   
Subcontractors’ experience and resources will not be taken into account in 
determining the tenderer’s compliance with the qualifying criteria, unless 
otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a 

partner in a joint venture.  A tenderer who submits or participates in more 
than one tender (other than as a subcontractor or in cases of alternatives 
that have been permitted or requested) will cause all the proposals with the 
tenderer’s participation to be disqualified. 

 
1.10 The  tenderer  shall  bear  all  costs  associated  with  the  preparation  

and submission of his tender, and the Employer will in no case be 
responsible or liable for those costs. 

 
1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged 

to visit and examine the Site of the Works and its surroundings, and obtain 
all information that may be necessary for preparing the tender and 
entering into a contract for construction of the Works.  The costs of 
visiting the Site shall be at the tenderer’s own expense. 

 
1.12 The procuring entity’s employees, committee members, board members 

and their  relative  (spouse  and  children)  are  not  eligible  to  participate  
in  the tender. 

 
1.13     The  price  to  be  changed  for  the  tender  document  shall  not  
exceed 

Kshs.5,000/= 

 
1.14 The procuring entity shall allow the tenderer to review the tender 

document free of charge before purchase. 
 

 
 
2.         Tender Documents 

 
2.1 The complete set of tender documents comprises the documents listed 

below and any addenda issued in accordance with Clause 2.4. 

 
(a)       These Instructions to Tenderers 
(b)       Form of Tender and Qualification Information
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(c)       Conditions of Contract 
(d)       Appendix to Conditions of Contract 
(e)       Specifications 
(f)        Drawings 
(g)       Bills of Quantities 
(h)       Forms of Securities 

 
2.2 The  tenderer  shall  examine  all  Instructions,  Forms  to  be  filled  

and Specifications in the tender documents.   Failure to furnish all 
information required by the tender documents, or submission of a tender 
not substantially responsive to the tendering documents in every respect 
will be at the tenderer’s risk and may result in rejection of his tender. 

 
2.3 A prospective tenderer making an inquiry relating to the tender 

documents may notify the Employer in writing or by cable, telex or 
facsimile at the address indicated in the letter of invitation to tender.  The 
Employer will only respond to requests for clarification received earlier than 
seven days prior to the deadline for submission of tenders.  Copies of the 
Employer’s response will be forwarded to all persons issued with tendering 
documents, including a description of the inquiry, but without identifying 
its source. 

 
2.4 Before the deadline for submission of tenders, the Employer may modify the 

tendering documents by issuing addenda.  Any addendum thus issued 
shall be part of the tendering documents and shall be communicated in 
writing or by cable, telex or facsimile to all tenderers.   Prospective 
tenderers shall acknowledge receipt of each addendum in writing to the 
Employer. 

2.5 To give prospective tenderers reasonable time in which to take an 
addendum into account in preparing their tenders, the Employer shall 
extend, as necessary, the deadline for submission of tenders, in accordance 
with Clause 
4.2 here below. 

 

 
 
3.         Preparation of Tenders 

 
3.1       All documents relating to the tender and any correspondence shall be 
in 

English language. 

 
3.2       The tender submitted by the tenderer shall comprise the following: 

 

 
 

(a)       These  Instructions  to  Tenderers,  Form  of  Tender,  Conditions  of 
Contract, Appendix to Conditions of Contract and 

Specifications; (b)       Tender Security; 

(c)       Priced Bill of Quantities; 

 
(d)       Qualification Information Form and 

Documents; (e)       Alternative offers where invited; 

and 
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(f) Any other materials required to be completed and submitted by 
the tenderers.
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3.3 The tenderer shall fill in rates and prices for all items of the Works 
described in the Bill of Quantities.  Items for which no rate or price is 
entered by the tenderer will not be paid for when executed and shall be 
deemed covered by the other rates and prices in the Bill of Quantities.   
All duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause relevant to the Contract, as of 30 days prior 
to the deadline for submission of tenders, shall be included in the tender 
price submitted by the tenderer. 

 
3.4 The  rates  and  prices  quoted  by  the  tenderer  shall  only  be  subject  

to adjustment during the performance of the Contract if provided for in the 
Appendix to Conditions of Contract and provisions made in the 
Conditions of Contract. 

 
3.5       The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of sixty (60) days from the date 

of submission.   However, in exceptional circumstances, the Employer may 
request that the tenderers extend the period of validity for a specified 
additional period.  The request and the tenderers’ responses shall be made 
in writing.   A tenderer may refuse the request without forfeiting the 
Tender Security.  A tenderer agreeing to the request will not be required or 
permitted to otherwise modify the tender, but will be required to extend the 
validity of Tender Security for the period of the extension, and in 
compliance with Clause 3.7 - 3.11 in all respects. 

 
3.7 The tenderer shall furnish, as part of the tender, a Tender Security in 

the amount and form specified in the appendix to invitation to tenderers.  
This shall be in the amount not exceeding 2 percent of the tender price 

 
3.8 The format of the Tender Security should be in accordance with the form 

of Tender Security included in Section G - Standard forms or any other 
form acceptable  to  the  Employer.  Tender  Security  shall  be  valid  for  30  
days beyond the validity of the tender. 

 
3.9 Any  tender  not  accompanied  by  an  acceptable  Tender  Security  shall  

be rejected.  The Tender Security of a joint venture must define as 
“Tenderer” all joint venture partners and list them in the following 
manner:   a joint venture consisting of” …………”,” …………”, and 
“…………”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned within 

28 days of the end of the tender validity period specified in Clause 3.6. 

 
3.11 The Tender Security of the successful tenderer will be discharged when 

the tenderer has signed the Contract Agreement and furnished the required 
Performance Security. 

 
3.12     The Tender Security may be forfeited 

 
(a)       if the tenderer withdraws the tender after tender opening during 

the period of tender validity; 

 
(b) if the tenderer does not accept the correction of the tender 

price, pursuant to Clause 5.7;
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(c)       in the case of a successful tenderer, if the tenderer fails within 
the specified time limit to 

 
(i)        sign the Agreement, or 

 
(ii)       furnish the required Performance Security. 

 
3.13 Tenderers  shall  submit  offers  that  comply  with  the  requirements  of  

the tendering documents, including the basic technical design as indicated 
in the Drawings and Specifications.   Alternatives will not be considered, 
unless specifically allowed in the invitation to tender.   If so allowed, 
tenderers wishing to offer technical alternatives to the requirements of the 
tendering documents must also submit a tender that complies with the 
requirements of the tendering documents, including the basic technical 
design as indicated in the Drawings and Specifications.  In addition to 
submitting the basic tender, the tenderer shall provide all information 
necessary for a complete evaluation of the alternative, including design 
calculations, technical specifications, breakdown of prices, proposed 
construction methods and other relevant details.  Only the technical 
alternatives, if any, of 
the lowest evaluated tender conforming to the basic technical requirements 
shall be considered. 

 
3.14 The tenderer shall prepare one original of the documents comprising 

the tender documents as described in Clause 3.2 of these Instructions to 
Tenderers, bound with the volume containing the Form of Tender, 
and clearly marked “ORIGINAL”.   In addition, the tenderer shall submit 
copies of the tender, in the number specified in the invitation to tender, and 
clearly marked as “COPIES”.  In the event of discrepancy between them, the 
original shall prevail. 

 
3.15 The original and all copies of the tender shall be typed or written in 

indelible ink and shall be signed by a person or persons duly authorised to 
sign on behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the 
case may be.  All pages of the tender where alterations or additions have 
been made shall be initialled by the person or persons signing the tender. 

3.16 Clarification of tenders shall be requested by the tenderer to be received 
by the procuring entity not later than 7 days prior to the deadline for 
submission of tenders. 

 
3.17 The procuring entity shall reply to any clarifications sought by the 

tenderer within 3 days of receiving the request to enable the tenderer to 
make timely submission of its tender. 

 
3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the 

tender price. 

 
4.         Submission of Tenders 

 
4.1 The tenderer shall seal the original and all copies of the tender in two 

inner envelopes  and  one  outer  envelope,  duly marking the  inner  
envelopes  as “ORIGINAL”  and  “COPIES”  as  appropriate.     The  inner  
and  outer envelopes shall:
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(a)       be addressed to the Employer at the address provided in the 
invitation to tender; 

 
(b) bear the name and identification number of the Contract as defined 

in the invitation to tender; and 

 
(c)       provide a warning not to open before the specified time and date 

for tender opening. 
 

 
 

4.2 Tenders shall be delivered to the Employer at the address specified above 
not later than the time and date specified in the invitation to tender.  
However, the Employer may extend the deadline for submission of tenders 
by issuing an amendment in accordance with Sub-Clause 2.5 in which 
case all rights and obligations of the Employer and the tenderers previously 
subject to the original deadline will then be subject to the new deadline. 

 
4.3 Any  tender  received  after  the  deadline  prescribed  in  clause  4.2  will  

be returned to the tenderer un-opened. 

 
4.4 Tenderers may modify or withdraw their tenders by giving notice in 

writing before the deadline prescribed in clause 4.2.  Each tenderer’s 
modification or withdrawal notice shall be prepared, sealed, marked, 
and delivered in accordance with clause 3.13 and 4.1, with the outer 
and inner envelopes additionally marked “MODIFICATION”and 
“WITHDRAWAL”, as appropriate.   No tender may be modified after the 
deadline for submission of tenders. 

 
4.5       Withdrawal of a tender between the deadline for submission of 

tenders and the expiration of the period of tender validity specified in the 
invitation to tender or as extended pursuant to Clause 3.6 may result in the 
forfeiture of the Tender Security pursuant to Clause 3.11. 

 
4.6 Tenderers may only offer discounts to, or otherwise modify the prices 

of their tenders by submitting tender modifications in accordance with 
Clause 
4.4 or be included in the original tender 
submission. 

 
5.         Tender Opening and Evaluation 

 
5.1 The tenders will be opened by the Employer, including modifications 

made pursuant to Clause 4.4, in the presence of the tenderers’ 
representatives who choose to attend at the time and in the place specified 
in the invitation to tender.  Envelopes marked “WITHDRAWAL” shall be 
opened and read out first. Tenderers’ and Employer’s representatives who 
are present during the opening shall sign a register evidencing their 
attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each tender 

and of any alternative tender (if alternatives have been requested or 
permitted), any discounts, tender modifications and withdrawals, the 
presence or absence of Tender Security, and such other details as may be 
considered appropriate, will be announced by the Employer at the 
opening.   Minutes of the tender opening,  including  the  information  
disclosed  to  those  present  will  be prepared by the Employer.
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5.3 Information  relating  to  the  examination,  clarification,  evaluation,  
and comparison of tenders and recommendations for the award of  Contract 
shall not be disclosed to tenderers or any other persons not officially 
concerned with such process until the award to the successful tenderer has 
been announced.  Any effort by a tenderer to influence the Employer’s 
officials, processing of tenders or award decisions may result in the 
rejection of his tender. 

 
5.4 To assist in the examination, evaluation,  and comparison of tenders, 

the Employer at his discretion, may ask any tenderer  for clarification 
of the tender, including breakdowns of unit rates.  The request for 
clarification and the response shall be in writing or by cable, telex or 
facsimile but no change in the price or substance of the tender shall be 
sought, offered, or permitted except as required to confirm the correction of 
arithmetic errors discovered in the evaluation of the tenders in accordance 
with Clause 5.7. 

 
5.5 Prior  to  the  detailed  evaluation  of  tenders,  the  Employer  will  

determine whether each tender (a) meets the eligibility criteria defined in 
Clause 1.7;(b) has been properly signed; (c) is accompanied by the required 
securities; and (d)   is   substantially   responsive   to   the   requirements   of   
the   tendering documents.  A substantially responsive tender is one which 
conforms to all the terms, conditions and specifications of the tendering 
documents, without material deviation or reservation.  A material deviation 
or reservation is one (a) which affects in any substantial way the scope, 
quality, or performance of the works; (b) which limits in any substantial 
way, inconsistent with the tendering  documents,  the  Employer’s  rights  or  
the  tenderer’s  obligations under the Contract; or (c) whose rectification 
would affect unfairly the competitive position of other tenderers presenting 
substantially responsive tenders. 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may 

not subsequently be made responsive by correction or withdrawal of the 
nonconforming deviation or reservation. 

 
5.7 Tenders determined to be substantially responsive will be checked for 

any arithmetic errors.  Errors will be corrected as follows: 

 
(a)       where there is a discrepancy between the amount in figures and the 

amount in words, the amount in words will prevail; and 

 
(b) where there is a discrepancy between the unit rate and the line 

item total resulting from multiplying the unit rate by the quantity, 
the unit rate as quoted will prevail, unless in the opinion of the 
Employer, there is an obvious typographical error, in which case the 
adjustment will be made to the entry containing that error. 

 
(c)       In the event of a discrepancy between the tender amount as stated in 

the Form of Tender and the corrected tender figure in the main 
summary of the Bill of Quantities, the amount as stated in the Form 
of Tender shall prevail. 

 
(d) The Error Correction  Factor shall be computed by expressing 

the difference between the tender amount and the corrected tender 
sum as
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a percentage of the corrected Builder’s Work (i.e. Corrected 
tender 
sum less P.C. and Provisional Sums) 

 
(e)       The Error Correction Factor shall be applied to all Builder’s Work (as 

a rebate or addition as the case may be) for the purposes of 
valuations for Interim Certificates and valuation of variations. 

 
(f) the amount stated in the tender will be adjusted in accordance 

with the above procedure for the correction of errors and, with 
concurrence of the tenderer, shall be considered as binding upon the 
tenderer.   If the tenderer does not accept the corrected amount, 
the tender may be rejected and the Tender Security may be forfeited 
in accordance with clause 3.11. 

 
5.8 The Employer will evaluate and compare only the tenders determined to 

be substantially responsive in accordance with Clause 5.5. 

 
5.9 In evaluating the tenders, the Employer will determine for each tender 

the evaluated tender price by adjusting the tender price as follows: 

 
(a)       making any correction for errors pursuant to clause 5.7; 

 
(b) excluding   provisional   sums   and   the   provision,   if   any,   

for contingencies in the Bill of Quantities, but including Dayworks 
where priced competitively. 

 
(c)       making an appropriate adjustment for any other acceptable 

variations, deviations, or alternative offers submitted in accordance 
with clause 
3.12; and 

 
(d) making appropriate adjustments to reflect discounts or other 

price modifications offered in accordance with clause 4.6 

 
5.10 The Employer reserves the right to accept or reject any variation, 

deviation, or alternative offer.  Variations, deviations, and alternative offers 
and other factors which are in excess of the requirements of the tender 
documents or otherwise result in unsolicited benefits for the Employer 
will not be taken into account in tender evaluation. 

 
5.11 The tenderer shall not influence the Employer on any matter relating to 

his tender  from  the  time  of  the  tender  opening  to  the  time  the  
Contract  is awarded.    Any effort  by the Tenderer to  influence  the 
Employer or  his employees  in  his  decision  on  tender  evaluation,  tender  
comparison  or Contract award may result in the rejection of the tender. 

 
5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or 

more of the share capital shall be allowed a 10% preferential bias 
provided that they do not sub-contract work valued at more than 50% of 
the Contract Price excluding Provisional Sums to an non-indigenous sub-
contractor. 

 
6.         Award of Contract 

 
6.1 Subject to Clause 6.2, the award of the Contract will be made to the 

tenderer whose tender has been determined to be substantially
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responsive to the tendering documents and who has offered the lowest 
evaluated tender price, provided that such tenderer has been determined to 
be (a) eligible in accordance with the provision of Clauses 1.2, and (b) 
qualified in accordance with the provisions of clause 1.7 and 1.8. 

 
This is in line with Section 86 (1) (a) Of the Public Procurement and 
Disposal Act, 2015   .  Which reads “(The successful tender shall be the 
one who meets any one of the following as specified in the tender 
document— 

 
(a) The tender with the lowest evaluated price; 
“ 

 

 
 

6.2       Notwithstanding clause 6.1 above, the Employer reserves the right to 
accept or reject any tender, and to cancel the tendering process and reject 
all tenders, at any time prior to the award of Contract, without thereby 
incurring any liability to the affected tenderer or tenderers or any 
obligation to inform the affected tenderer or tenderers of the grounds for 
the action. 

 
6.3 The tenderer whose tender has been accepted will be notified of the 

award prior to expiration of the tender validity period in writing or by 
cable, telex or facsimile.  This notification (hereinafter and in all Contract 
documents called the “Letter of Acceptance”) will state the sum (hereinafter 
and in all Contract documents called the “Contract Price”)that the Employer 
will pay the Contractor in consideration of the execution, completion, and 
maintenance of the Works by the Contractor as prescribed by the Contract. 
At the same time the other tenderers shall be informed that their tenders 
have not been successful. 

 
The contract shall be formed on the parties signing the 
contract. 

 
6.4 The Agreement will incorporate all agreements between the Employer 

and the successful tenderer.   Within 14 days of receipt the successful 
tenderer will sign the Agreement and return it to the Employer. 

 
6.5 Within 21 days  after receipt of the Letter of Acceptance,  the 

successful tenderer shall deliver to the Employer a Performance Security in 
the amount stipulated  in  the  Appendix  to  Conditions  of  Contract  and  
in  the  form stipulated in the Tender documents. The Performance Security 
shall be in the amount and specified form 

 
6.6       Failure of the successful tenderer to comply with the requirements of 
clause 

6.5 shall constitute sufficient grounds for cancellation of the award and 
forfeiture of the Tender Security. 

 
6.7 Upon the furnishing by the successful tenderer of the Performance 

Security, the Employer will promptly notify the other tenderers that their 
tenders have been unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not be 

allowed for contracts not exceeding one year (12 months) 
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6.9 The tender evaluation committee shall evaluate the tender within 30 days 
of the validity period from the date of opening the tender.
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6.10 The parties to the contract shall have it signed within 30 days from the 
date of notification of contract award unless there is an administrative 
review request. 

 
6.11 Contract price variations shall not be allowed for contracts not exceeding 

one year (12 months) 

 
6.12     Where contract price variation is allowed, the valuation shall not exceed 
15% 

of the original contract price. 

 
6.13 Price variation request shall be processed by the procuring entity within 

30 days of receiving the request. 

 
6.14 The procuring entity may at any time terminate procurement 

proceedings before  contract  award  and  shall  not  be  liable  to  any  
person  for  the termination. 

 
6.15 The  procuring  entity  shall  give  prompt  notice  of  the  termination  to  

the tenderers and on request give its reasons for termination within 14 days 
of receiving the request from any tenderer. 

 
6.16 A tenderer who gives false information in the tender document about 

its qualification or who refuses to enter into  a contract after 
notification of contract award shall be considered for debarment from 
participating in future public procurement. 

 
7.         Corrupt and Fraudulent practices 

 
7.1 The procuring entity requires that tenderers observe the highest standards 

of ethics during procurement process and execution of contracts. A 
tenderer shall sign a declaration that he has not and will not be involved in 
corrupt and fraudulent practices.
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SECTION III 
 

APPENDIX TO INSTRUCTIONS TO TENDERERS The 

following clauses shall be amended as follows; Clause 

1.4: Delete the entire clause 

Clause 1.5: To read “This invitation to tender is open to all eligible tenderers as per the 
tender invitation notice” 

Clause 1.5 (a) For the requirement of this clause; add the following: 

 
i.         Be registered with National Construction Authority, Category 8 and above 

(Evidence of current annual contractors practicing license is required); 
ii.        Submit a valid Tax Compliance Certificate; 

 
Clause 1.5 (c) For the requirement of this clause; 

 
i.         Omit the words “each of” appearing before the ‘last five years’, 
ii. Attach copies of practical completion certificates for similar 

works undertaken in the last five years. 
 
Clause 1.5 (d) Delete the word ‘Major’ and substitute with word ‘Relevant’ Key equipment 
required to carry out the works. 
Clause 1.7: Add the following after the words ‘qualifying criteria’; (attach the relevant 
supporting documents as evidence). 
Clause 1.7: d) Delete the words ‘contract manager’ and ‘manager’ at the beginning and 
end of  the  sub  clause  and  substitute  with  the  words  ‘general  foreman’  and  
‘foreman’ respectively 

e) Delete the figure ‘4’ and substitute with figure ‘2’ 
Introduce the following: - 

Clause 1.7 (e) The following tenders shall also be considered non-responsive: 
- Incomplete and/ or unsigned form of tender; 

 
Clause 3.2: For the requirement of clause; add the following; 

(g) Appendix to the Instruction to Bidders. 

Clause 3.6: Amend the first sentence to read as follows: ‘Tenders shall remain valid for a 
period of 120 days from the date of submission’ 

 
Clause 3.14: Delete the entire clause and substitute with the following; 

 
The tenderer shall prepare one original of the volume of tender documents 
comprising the documents as described in clause 3.2 of these instructions 
and clearly marked ‘ORIGINAL’
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Clause 3.15: Delete the words ‘original and all copies’ and insert the word ‘original’ 
after the word ‘the’ 

 
Clause 4.1: Delete the first paragraph and insert the words ‘The tenderer    shall seal the 
original of the tender documents in one envelop duly marked original’ 

 
 

TENDER EVALUATION CRITERIA 
 

After tender opening, the tenders will be evaluated in 3 stages, namely: 
i.      Preliminary evaluation, 
ii.      Technical Evaluation; and 

iii.      Financial Evaluation, 
 

1.1.       PRELIMINARY EVALUATION 
 

S/No MANDATORY REQUIREMENTS(MR) 

MR1 
 

Valid Copy of certificate of incorporation/ Registration. 

MR2 
 

Valid Copy of current KRA Tax compliance certificate 

MR3 Valid copy of NCA 8 and above registration certificate in the relevant field 

MR4 Dully filled Stamped and signed tender questionnaire 

MR5 Dully filled stamped and signed Confidential business questionnaire 

MR6 Anticorruption Pledge duly signed stamped 

MR7 Submission of original & One  (1) copies of tender document.\ 

MR8 Submitted tender documents must be properly TAPE BOUND and paginated in the 
correct sequence and all pages must be initialed/signed/stamped. 
NB: Spiral Binding and use of Spring or Box Files will not be allowed and will result in 

automatic disqualification. 
  

 
MR9 

Mandatory Site visit dates and time as per the tender notice 
 Tenders who fail to attend the mandatory pre-tender Meeting shall also be 
considered non-responsive. 

MR10 Valid Copy of Single Business permit 

 
MR11 

Tender Security (Bid Bond) of 2% of bidder sum in form Bank Guarantee from a 
reputable Bank valid for 90 days from the date of Tender Opening. 

 

MR12 
Submission of valid CR12 form showing the list directors /shareholding (issued within 
the last 1 year) or National Identity Card for Sole Proprietor 

MR13 Current annual contractors practicing license from NCA in the relevant Field 

MR14 Dully filled stamped and signed Form of Tender. 

MR15 Provide proof of Power of attorney (of Tender Signatory) 

MR16 Non-debarment statement form duly signed stamped 
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Tender Bid Document submitted without ANY of the above-mentioned 
Mandatory documents shall be rejected by Evaluation Committee and will 
therefore not proceed to the technical and financial Evaluation. 

 
N.B 
The employer may seek further clarification/confirmation if necessary, to 
confirm authenticity/compliance of any condition of the tender. 

 
 
 
 
1.2       TECHNICAL EVALUATION 

 
Award of points for the Technical Evaluation will be as follows: - 

 
Parameter                                                                       Maximum Points 

 
(1) Key personnel ---------------------------------------------------------------------

----------- 15 (2) Contracts completed in the last five (5) years -----------------------

----------------       15 (3) Schedules of on-going projects ----------------------------

-----------------------------     10 (4) Schedules of contractor’s equipment -----------

--------------------------------- 15. 

(5) Sanctity of the tender document as in accordance with clause 5 
of 

 

Instruction to tenderer ------------------------------------------------------------

-----------10 (6) Audited Financial Report for the for the last 3 years -----------------

---------------     15 (7) Evidence of Financial Resources -----------------------------

---------------------------   15 

 

(8) Litigation History ----------------------------------------------------------------
-------       5 

 
Total                                                                                                                          100 

 

 
 
The detailed scoring plan shall be as shown in Table 1 overleaf: -



Table 1: Scores for the Technical Evaluation    

 

Item Description Points 
Scored 

Max. Points 

1 Key Personnel (Attach evidence)     

 

Director of the firm 
•   Holder of degree or diploma in a relevant 

Engineering field ------------------ 5 
•   Holder     of     certificate     in     relevant 

Engineering field      ------------- 3 
•   Holder of trade test certificate in relevant 

Engineering field ------------------ 2 
•   No relevant certificate ----------- 0 

  
 
 
 
 
 
 
 
 
 

5 

 

 

At  least  1  No.  degree/diploma  of  the  key 
personnel in relevant Engineering field 

•   With over 10 years relevant experience---
- 

------- 5 
•   With over 5 years relevant experience ----
- 

------- 3 
•   With under 5 years relevant experience ---
- 

------ 2 

  
 
 
 
 
 
 
 
 
 

5 

 

 

At least 2No. certificate holder of key personnel 
in relevant Engineering field 

•   With over 10 years relevant experience ---
- 

-------- 5marks 
•   With over 5 years relevant experience ----
- 

-------- 3marks 
•   With under 5 years relevant experience ---
- 

-------- 2marks 

  

 
 
 
 
 
 
 
 
 
 
 
 

5 

 

   15  

 
2 

 
Contract completed in the last five (5) years; a 
max of 5 No. projects (Attach evidence) 

• Project of similar nature, complexity 
and magnitude.       ------------ 3marks 
each 

• Project of similar nature but of lower 
value than the one in consideration ------
---------- 
--- 2 marks each 

• Project of similar magnitude  ----------- 
1 mark each 

•   No completed project of similar nature ---
- 

0 marks 

  

   15 

20



 

 

 

3 On-going projects (A max of 2 No. projects) 
(Attach evidence) 

• Project of similar nature, complexity 
and magnitude ----------- 5 marks each 

• Project of similar nature but of lower 
value than the one in consideration ------
---------- 
--- 2 marks each 

•   No ongoing project of similar nature ----
- 

0 marks 

  

   10 

4 Schedules of contractor’s equipment (Attach 
evidence of proof of ownership or lease 
agreement) 

 
For each specific equipment required in the 
construction work being tendered for. 
(Maximum No. of equipment to be considered – 
5 No.) ------- 
-------------- 3marks 
each 

  

   15  

5. Sanctity of the tender document 

o    Having the document intact 
(not tempered with in any way) -----------
10 

 
o       Having  mutilated  or  modified  the  
tender document----------------0 

  
10 
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6 Financial report 

 
Audited  financial  report  (last  three  [3]  years)- 
2015-2018 

• Turn over greater or equal to 5 times the 
cost of the project --------------------------
------------ 
15 

• Turn over greater or equal to 3 times the 
cost of the project --------------------------
------------ 
- 6 

• Turn over greater or equal to the cost of 
the project ----------------------------------
------------ 
-- 4 

•   Turn over below the cost of the project -----
- 

2 

  

   15 

7 Evidence  of  financial  resources  (cash  in  hand, 
lines of credit, over draft facility etc) 

• Has  financial  resources  equal  or above 
the cost of the project ----------- 15marks 

• Has financial resources below the cost of 
the project,  but  over  50%  of  the  cost  of  
the project -------------------------------- 
10marks 

• Has  financial  resources  below  50%  of  the 
cost of the project or has not given evidence 
for the financial resources ------------ 
0marks 

  

   15 

9 Litigation History 
• Has   no   construction-related   litigation   

or arbitration case in the last five years -----
------ 
-------- 5 

• Has not more than three construction-
related litigation or arbitration cases in the 
last five years -------------------------------
----------------- 
----- 2 

• Has  more  than  three   construction-
related litigation or arbitration cases in the 
last five years --- 0 

  

   5 

 TOTAL  100 

 

Any bidder who scores 70 points and above in this Technical Evaluation shall be 
considered for further evaluation
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1.3.      FINANCIAL EVALUATION 

 
Bids that pass the Technical Evaluation shall be subjected to the Financial Evaluation in 
two stages, as follows: - 

 
(1) Tender Rates and arithmetic 

Errors.  
 

(2) Tender Sums, 

 
1.3.1: Tender Rates 

 
i.   Examination of Arithmetic Errors 

 
According to Section 82 of the Public Procurement and Asset Disposal Act 
(2015) that the tender sum as submitted and read out during the Tender Opening  
shall  be  absolute  and  final,  and  shall  not  be  the  subject  of correction, 
adjustment or amendment in any way or by any person or entity, The  committee  
will  check  the  arithmetic  errors  and  notify  the  winning bidder incase errors 
are found in the document, however no alteration of bid price will be done. 

 

 

Any bidder with Arithmetic error of + ,-ve will be automatic disqualified ii.  

Comparison of rates. 
 

Evaluation of the tender rates will constitute examination of (i) pricing 
consistency (same rates for similar items, price distribution amongst sections, 
etc.); (ii) reasonableness of pricing (comparison with prevailing market levels, 
inclusion of taxes [VAT, etc.] in the rates); The rates for major items will be 
examined and compared with the Official Estimate.  The bidders who pass 
the test of price consistency and reasonableness, (if any) shall proceed to 
Financial Score Evaluation. 

 
1.3.2. Financial (Evaluation 
 
 

The bidders who pass the pass mark of 70% and is lowest evaluated bidder will be considered. 
 

 
Particulars of post – qualification if applicable. The Client (Industrial & 
Commercial Development Corporation (ICDC)) may inspect the premises and 
under due diligence to seek further clarification/confirmation if necessary to 
confirm authenticity /compliance of any condition of the tender 
/qualifications  of  the  tenderer  in  line  with   Section  83  of  the  
Public 
Procurement and Asset Disposal Act ,2015 

 
Award Criteria: 

The firm achieving the lowest evaluated price will be awarded the contract in line with 
Section 86 of the Public Procurement and Disposal Act,2015 
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Particulars of performance security if applicable. 10 % of contract sum 

 
Industrial & Commercial Development Corporation (ICDC) may request for Negotiations to 
negotiate on the Tenderers Bid price if – The Tender   Price is deemed to be over and above 
the Budget/ Prevailing market rate taking account of Section 44 (2) (a) 53(3) & (8) and 
Provisions of Section 82 of the Public Procurement and Asset Disposal Act,2015 
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CONDITIONS OF CONTRACT 
 

 
 
1.         Definitions 

 
1.1 In  this  Contract,  except  where  context  otherwise  requires,  the  

following terms shall be interpreted as indicated; 

 
“Bill  of  Quantities”  means  the priced  and  completed Bill  of Quantities 
forming part of the tender. 

 
“Compensation Events” are those defined in Clause 24 hereunder. 

 
“The Completion Date” means the date of completion of the Works as 
certified by the Project Manager, in accordance with Clause 31. 

 
“The Contract” means the agreement entered into between the Employer 
and the Contractor as recorded in the Agreement Form and signed by the 
parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the 
Works, 

 
“The Contractor” refers to the person or corporate body whose tender to 
carry out the Works has been accepted by the Employer. 

 
“The Contractor’s Tender”is the completed tendering document submitted 
by the Contractor to the Employer. 

 
“The Contract Price” is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 
“Days” are calendar days; “Months” are calendar months. 

 
“A Defect” is any part of the Works not completed in accordance with 
the 
Contract. 

 
“The  Defects  Liability  Certificate”  is  the  certificate  issued  by  Project 
Manager upon correction of defects by the 
Contractor. 

 
“The Defects Liability Period” is the period named in the Contract Data 
and calculated from the Completion Date. 

 
“Drawings”   include   calculations   and   other   information   provided   or 
approved by the Project Manager for the execution of the Contract. 

 
“Dayworks” are Work inputs subject to payment on a time basis for labour 
and the associated materials and plant. 

 
“Employer”, orthe “Procuring entity” as defined in the Public Procurement 
Regulations (i.e. Central or Local Government administration, Universities, 
Public Institutions and Corporations, etc) is the party who employs the 
Contractor to carry out the Works.
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“Equipment”   is   the   Contractor’s   machinery   and   vehicles   brought 
temporarily to the Site for the execution of the 
Works. 

 
“The Intended Completion Date” is the date on which it is intended that 
the Contractor shall complete the Works.   The Intended Completion 
Date may be revised only by the Project Manager by issuing an extension 
of time or an acceleration order. 

 
“Materials” are all supplies, including consumables, used by the Contractor 
for incorporation in the Works. 

 
“Plant” is any integral part of the Works that  shall have a 
mechanical, electrical, chemical, or biological function. 

 
“Project Manager” is the person named in the Appendix to Conditions of 
Contract (or any other competent person appointed by the Employer and 
notified to the Contractor, to act in replacement of the Project Manager) 
who is responsible for supervising the execution of the Works and 
administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 
525 or an “Engineer” registered under Engineers Registration Act Cap 530. 

 
“Site” is the area defined as such in the Appendix to Condition of 
Contract. 

 
“Site Investigation Reports” are those reports that may be included in the 
tendering documents which are factual and interpretative about the 
surface and subsurface conditions at the Site. 

 
“Specifications” means the Specifications of the Works included in the 
Contract and any modification or addition made or approved by the Project 
Manager. 

 
“Start  Date”  is  the  latest  date  when  the  Contractor  shall  commence 
execution of the Works.   It does not necessarily coincide with the Site 
possession date(s). 

 
“A Subcontractor” is a person or corporate body who has a Contract with 
the Contractor to carry out a part of the Work in the Contract, which 
includes Work on the Site. 

 
“Temporary   works”   are  works  designed,   constructed,  installed,   and 
removed by the Contractor which are needed for construction or 
installation of the Works. 

 
“A Variation” is an instruction given by the Project Manager which varies the 
Works. 

 
“The Works” are what the Contract requires the Contractor to construct, install, 
and turnover to the Employer, as defined in the Appendix to Conditions of Contract.
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2.         Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter, and the other way around.  Headings 
have no significance.  Words have their normal meaning in English 
Language unless specifically  defined.      The   Project   Manager   will   
provide   instructions clarifying queries about these Conditions of Contract. 

 
2.2 If  sectional  completion  is  specified  in  the  Appendix  to  Conditions  of 

Contract, reference in the Conditions of Contract to the Works, the 
Completion Date and the Intended Completion Date apply to any section of 
the Works (other than references to the Intended Completion Date for the 
whole of the Works). 

 
2.3 The following documents shall constitute the Contract documents and 

shall be interpreted in the following order of priority; 

 
(1)       Agreement, 

 
(2)       Letter of Acceptance, 

(3)       Contractor’s Tender, 

(4)       Appendix to Conditions of Contract, 

(5)       Conditions of Contract, 

(6)       Specifications, 

(7)       Drawings, 

(8)       Bill of Quantities, 

 
(9)       Any  other  documents  listed  in  the  Appendix  to  Conditions  of 

Contract as forming part of the Contract. 

 
Immediately after the execution of the Contract, the Project 

Manager shall furnish both the Employer and the Contractor with two copies 
each of all the Contract documents. Further, as and when necessary 
the Project Manager shall furnish the Contractor [always with a 
copy to the Employer] with three [3] copies of such further 
drawings or details or descriptive schedules as are reasonably 
necessary either 
to explain or amplify the Contract drawings or to enable the 

Contractor to carry out and complete the Works in accordance 
with these Conditions. 

 
3.      Language and Law 

 
3.1       Language  of  the  Contract  and  the  law  governing  the  Contract  shall  
be 

English language and the Laws of Kenya respectively unless 
otherwise stated.
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4    Project Manager’s Decisions 

 
4.1 Except where otherwise specifically stated, the Project Manager will 

decide contractual matters between the Employer and the Contractor in the 
role representing the Employer. 

 
5    Delegation 

 
5.1 The Project Manager may delegate any of his duties and responsibilities 

to others after notifying the Contractor. 

 
6    Communications 

 
6.1       Communication between parties shall be effective only when in writing.  
A 

notice shall be effective only when it is delivered. 

 
7    Subcontracting 

 
7.1 The Contractor may subcontract with the approval of the Project 

Manager, but may not assign the Contract without the approval of the 
Employer in writing.  Subcontracting shall not alter the Contractor’s 
obligations. 

 
8    Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities etc. as listed in the Appendix to 
Conditions of Contract and also with the Employer, as per the directions of 
the Project Manager.  The Contractor shall also provide facilities and 
services for them. The Employer may modify the said List of Other 
Contractors etc., and shall notify the Contractor of any such modification. 

 
9    Personnel 

 
9.1 The Contractor shall employ the key personnel named in the 

Qualification Information, to carry out the functions stated in the said 
Information or other personnel approved by the Project Manager. The 
Project Manager will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are substantially equal to 
or better than those of the personnel listed in the Qualification 
Information.  If the Project Manager asks the Contractor to remove a person 
who is a member of the Contractor’s staff or work force, stating the reasons, 
the Contractor shall ensure that the person leaves the Site within seven days 
and has no further connection with the Work in the Contract. 

 
10  Works 

 
10.1 The Contractor shall construct and install the Works in accordance with 

the Specifications and Drawings.  The Works may commence on the Start 
Date and shall be carried out in accordance with the Program submitted by 
the Contractor,  as  updated  with  the  approval  of  the  Project  Manager,  
and complete them by the Intended Completion Date.
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11  Safety and Temporary Works 

 
11.1     The  Contractor  shall  be  responsible  for  the  design  of  temporary  
works. 

However before erecting the same, he shall submit his designs including 
specifications and drawings to the Project Manager and to any other 
relevant third parties for   their approval.   No erection of temporary 
works shall be done until such approvals are obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings prepared 
by the Contractor for the execution of the temporary or permanent Works, 
shall be subject to prior approval by the Project Manager before they can be 
used. 

 
11.3     The Contractor shall be responsible for the safety of all activities on the Site. 

 
12.       Discoveries 

 
12.1 Anyth  ing of historical or other interest or of significant value 

unexpectedly discovered on  Site shall be the property of the Employer.  The 
Contractor shall notify the Project Manager of such discoveries and carry 
out the Project Manager’s instructions for dealing with them. 

 
13. Work Program 

 
13.1 Within  the  time  stated  in  the  Appendix  to  Conditions  of  Contract,  

the Contractor shall submit to the Project Manager for approval a program 
showing the general methods, arrangements, order, and timing for all the 
activities  in  the  Works.    An  update  of  the  program  shall  be  a  
program showing the actual progress achieved on each activity and the 
effect of the progress achieved on the timing of the remaining Work, 
including any changes to the sequence of the activities. 

 
The Contractor shall submit to the Project Manager for approval an updated 
program at intervals no longer than the period stated in the Appendix to 
Conditions  of  Contract.    If  the  Contractor  does  not  submit  an  updated 
program within this period, the Project Manager 
may withhold the amount stated in the said Appendix from the next 
payment certificate and continue to withhold this amount until  the next 
payment after the date on which the overdue program has been submitted.   
The Project Manager’s  approval   of   the  program   shall   not   alter  the  
Contractor’s obligations.   The Contractor may revise the program and 
submit it to the Project Manager again at any time.  A revised program 
shall show the effect of Variations and Compensation Events. 

 
14. Possession of Site 

 
14.1     The Employer shall give possession of all parts of the Site to the Contractor. 

If possession of a part is not given by the date stated in the Appendix to 
Conditions of Contract , the Employer will be deemed to have delayed the 
start of the relevant activities, and this will be a Compensation Event.
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15. Access to Site 

 
15.1 The  Contractor  shall  allow  the  Project  Manager  and  any  other  

person authorised by the Project Manager, access to the Site and to any 
place where work in connection with the Contract is being carried out or is 
intended to be carried out. 

 
16. Instructions 

 
16.1 The Contractor shall carry out all instructions of the Project Manager 

which are in accordance with the Contract. 

 
17. Extension or Acceleration of Completion Date 

 
17.1 The  Project  Manager  shall  extend  the  Intended  Completion  Date  if  

a Compensation  Event  occurs  or  a  variation  is  issued  which  makes  it 
impossible for completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining Work, 
which would cause the Contractor to incur additional cost.   The Project 
Manager shall decide whether and by how much to extend the Intended 
Completion Date within 21 days of the Contractor asking the Project 
Manager in writing for a decision upon the effect of a Compensation Event 
or variation and submitting full supporting information.  If the Contractor 
has failed to give early warning of a delay or has failed to cooperate in 
dealing with a delay, the delay caused by such failure shall not be 
considered in assessing the new (extended) Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the 

Contractor by the Employer. 
 

 
 
18. Management Meetings 

 
18.1 A Contract management meeting shall be held monthly and attended by 

the Project Manager and the Contractor.  Its business shall be to review the 
plans for the remaining Work and to deal with matters raised in 
accordance with the early warning procedure.  The Project Manager shall 
record the minutes of management meetings and provide copies of the 
same to those attending the meeting and the Employer.  The responsibility 
of the parties for actions to be taken shall be decided by the Project Manager 
either at the management meeting or after the management meeting and 
stated in writing to all who attended the meeting. 

 
19. Early Warning 

 
19.1 The Contractor shall warn the Project Manager at the earliest opportunity 

of specific likely future events or circumstances that may adversely affect 
the quality of the Work, increase the Contract Price or delay the execution 
of the Works.   The Project Manager may require the Contractor to 
provide  an estimate of the expected effect of the future event or 
circumstance on the Contract Price and Completion Date.  The estimate 
shall be provided by the Contractor as soon as reasonably possible.
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19.2 The Contractor shall cooperate with the Project Manager in making 
and considering proposals on how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the Work 
and in carrying out any resulting instructions of the Project Manager. 

 
20. Defects 

 
20.1 The  Project  Manager  shall  inspect  the  Contractor’s  work  and  notify  

the Contractor of any defects that are found.  Such inspection shall not 
affect the Contractor’s responsibilities.    The Project Manager may instruct 
the Contractor to search for a defect and to uncover and test any Work that 
the Project Manager considers may have a defect.  Should the defect be 
found, the cost of uncovering and making good shall be borne by the 
Contractor, However, if there is no defect found, the cost of uncovering and 
making good shall be treated as a variation and added to the Contract Price. 

 
20.2     The Project Manager shall give notice to the Contractor of any defects 

before the end of the Defects Liability Period, which begins at Completion, 
and is defined in the Appendix to Conditions of Contract.   The Defects 
Liability Period shall be extended for as long as defects remain to be 
corrected. 

 
20.3 Every  time  notice  of  a  defect  is  given,  the  Contractor  shall  correct  

the notified defect within the length of time specified by the Project 
Manager’s notice.  If the Contractor has not corrected a defect within the 
time specified in the Project Manager’s notice, the Project Manager will 
assess the cost of having the defect corrected by other parties and such cost 
shall be treated as a variation and be deducted from the Contract Price. 

 
21. Bills Of Quantities 

 
21.1 The Bills of Quantities shall contain items for the construction, 

installation, testing and commissioning of the Work to be done by the 
Contractor.  The Contractor will be paid for the quantity of the Work done 
at the rate in the Bills of Quantities for each item. 

 
21.2 If the final quantity of the Work done differs from the quantity in the Bills 

of Quantities for the particular item by more than 25 percent and  
provided the change exceeds 1 percent of the Initial Contract price, the 
Project Manager shall adjust the rate to allow for the change. 

 
21.3     If requested by the Project Manager, the Contractor shall provide the 
Project 

Manager with a detailed cost breakdown of any rate in the Bills of 
Quantities. 

 
22. Variations 

 
22.1     All  variations  shall  be  included  in  updated  programs  produced  by  
the 

Contractor. 
 

 
 

22.2 The  Contractor  shall  provide  the  Project  Manager  with  a  quotation  
for carrying out the variations when requested to do so.  The Project 
Manager shall assess the quotation, which shall be given within seven 
days of the
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request or within any longer period as may be stated by the Project 
Manager and before the Variation is ordered. 

 

 
 

22.3 If the work in the variation corresponds with an item description in the 
Bills of Quantities and if in the opinion of the Project Manager, the quantity 
of work  is  not  above  the  limit  stated  in  Clause  21.2  or  the  timing  of  
its execution does not cause the cost per unit of quantity to change, the 
rate in the Bills of Quantities shall be used to calculate the value of the 
variation.  If the cost per unit of quantity changes, or 
if the nature or timing of the work in the variation does not correspond 
with items in the Bills of Quantities, the quotation by the Contractor shall be 
in the form of new rates for the relevant items of Work. 

 
22.4 If the Contractor’s quotation is unreasonable, the Project Manager may 

order the variation and make a change to the Contract price, which shall 
be based on the Project Manager’s own forecast of the effects of the 
variation on the Contractor’s costs. 

 
22.5 If the Project Manager decides that the urgency of varying the Work 

would prevent a quotation being given and considered without delaying 
the Work, no quotation shall be given and the variation shall be treated as a 
Compensation Event. 

 
22.6 The Contractor shall not be entitled to additional payment for costs that 

could have been avoided by giving early warning. 

 
22.7     When  the  Program  is  updated,  the  Contractor  shall  provide  the  
Project 

Manager with an updated cash flow 
forecast. 

 
23. Payment Certificates, Currency of Payments and Advance Payments 

 
23.1 The Contractor shall submit to the Project Manager monthly applications 

for payment giving sufficient details of the Work done and materials on Site 
and the amounts which the Contractor considers himself to be entitled to. 
The Project Manager shall check the monthly application and certify the 
amount to be paid to the Contractor within 14 days.  The value of Work 
executed and payable shall be determined by the Project Manager. 

 
23.2 The value of Work executed shall comprise the value of the quantities of 

the items in the Bills of Quantities completed, materials delivered on Site, 
variations and compensation events.     Such materials shall become the 
property of the Employer once the Employer has paid the Contractor for 
their value .  Thereafter, they shall not be removed from Site without the 
Project Manager’s instructions except for use upon the Works. 

 
23.3 Payments shall be adjusted for deductions for retention.  The Employer 

shall pay the Contractor the amounts certified by the Project Manager 
within 30 days of the date of issue of  each certificate.  If the Employer 
makes a late payment, the Contractor shall be paid simple interest on the 
late payment in the next payment.  Interest shall be calculated on the basis 
of number of days delayed  at a rate three percentage points above the 
Central Bank of Kenya’s average rate for base lending   prevailing as of the 
first day the payment becomes overdue.
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23.4 If an amount certified is increased in a later certificate or as a result of 
an award by an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause.  Interest shall be calculated from 
the date upon which the increased amount would have been certified in the 
absence of dispute. 

 
23.5 Items of the Works for which no rate or price has been entered in will not 

be paid for by the Employer and shall be deemed covered by other rates and 
prices in the Contract. 

 
23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the 

Contractor shall be made in Kenya Shillings and foreign currency in the 
proportion indicated in the tender, or agreed prior to the execution of the 
Contract Agreement and indicated therein.   The rate of exchange for the 
calculation of the amount of foreign currency payment shall be the rate of 
exchange indicated in the Appendix to Conditions of Contract.   If the 
Contractor indicated foreign currencies for payment other than the 
currencies of the countries of origin of related goods and services the 
Employer reserves the right to pay the equivalent at the time of payment in 
the currencies of the countries  of  such  goods  and  services.    The  
Employer  and  the  Project Manager shall be notified promptly by the 
Contractor of an changes in the expected  foreign  currency  requirements  
of  the  Contractor  during   the execution of the Works as indicated in the 
Schedule of Foreign Currency Requirements and the foreign and local 
currency portions of the balance of the Contract Price shall then be 
amended by agreement between Employer and the Contractor in order to 
reflect appropriately such changes. 

 
23.7     In the event that an advance payment is granted, the following shall apply:- 

 
a) On signature of the Contract, the Contractor shall at his request, 

and without furnishing proof of expenditure, be entitled to an 
advance of 
10%  (ten  percent)  of  the  original  amount  of  the  Contract.    
The advance shall not be subject to retention money. 

 
b) No  advance  payment  may  be  made  before  the  Contractor  

has submitted proof of the establishment of deposit or   a directly 
liable guarantee satisfactory to the Employer in the amount of the 
advance payment.  The guarantee shall be in the same currency as 
the advance. 

 
c) Reimbursement   of  the   lump   sum   advance   shall   be  made  

by deductions from the Interim payments and where applicable from 
the balance owing to the Contractor.   Reimbursement shall begin 
when the amount of the sums due under the Contract reaches 20% 
of the original amount of the Contract.  It shall have been completed 
by the time 80% of this amount is reached. 

 
The amount to be repaid by way of successive deductions shall be calculated 
by means of the formula: 

 
 
 
Where: 

R         =         A(x1 – x11) 
 

 
80 – 20
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R 

A 

X1
 

= 

 
= 

 
= 

the amount to be reimbursed 

 
the amount of the advance which has been granted 

 
the  amount  of  proposed  cumulative  payments  as  a 

  percentage  of  the  original  amount  of  the  Contract. 
This figure will exceed 20% but not exceed 80%. 

 

X11 
 

= 
 

the amount of the previous cumulative payments as a 

percentage  of  the  original  amount  of  the  Contract. 

This figure will be below 80%but not less than 20%. 

 

with 
 

each 
 

reimbursement  the  counterpart  of  the  directly  liable 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

d) 
guarantee may be reduced accordingly. 

 

24. Compensation Events 

 
24.1     The following issues shall constitute Compensation Events: 

 
(a)       The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Appendix to Conditions of Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a way 

that affects the Work of the Contractor under the Contract. 

 
(c)      The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the Works on 
time. 

 
(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon the Work, which is then found to 
have no defects. 

 
(e)       The Project Manager unreasonably does not approve a subcontract 

to be let. 

 
(f) Ground   conditions   are   substantially   more   adverse   than   

could reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to tenderers (including the 
Site investigation reports), from information available publicly and 
from a visual inspection of the Site. 

 
(g) The  Project  Manager  gives  an  instruction  for  dealing  with  

an unforeseen condition, caused by the Employer or additional work 
required for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities, or the Employer 

does not work within the dates and other constraints stated in the 
Contract, and they cause delay or extra cost to the Contractor. 

 
(i)        The effects on the Contractor of any of the Employer’s risks.
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(j)        The Project  Manager unreasonably delays  issuing a Certificate 
of 

Completion. 

 
(k) Other compensation events described in the Contract or 

determined by the Project Manager shall apply. 

 
24.2 If a compensation event would cause additional cost or would prevent 

the Work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion Date shall 
be extended.  The Project Manager shall decide whether and by how much 
the Contract Price shall be increased and whether and by how much the 
Intended Completion Date shall be extended. 

 
24.3 As soon as information demonstrating the effect of each compensation 

event upon the Contractor’s forecast cost has been provided by the 
Contractor, it shall be assessed by the Project Manager, and the Contract 
Price shall be adjusted accordingly.   If the Contractor’s forecast is deemed 
unreasonable, the Project Manager shall adjust the Contract Price based on 
the Project Manager’s own forecast.  The 
Project Manager will assume that the Contractor will react competently and 
promptly to the event. 

 
24.4 The Contractor shall not be entitled to compensation to the extent that 

the Employer’s interests are adversely affected by the Contractor not 
having given early warning or not having co-operated with the Project 
Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Contract. 

 
24.6 The  Contractor  shall  give  written  notice  to  the  Project  Manager  of  

his intention to make a claim within thirty days after the event giving rise 
to the claim  has  first  arisen.    The  claim  shall  be  submitted  within  
thirty days thereafter. 

 
Provided always that should the event giving rise to the claim of continuing 
effect, the Contractor shall submit an interim claim within the said thirty 
days and a final claim within thirty days of the end of the event giving rise 
to the claim. 

 
25. Price Adjustment 

 
25.1 The Project Manager shall adjust the Contract Price if taxes, duties and 

other levies are changed between the date 30 days before the submission of 
tenders for the Contract and the date of Completion.   The adjustment 
shall be the change in the amount of tax payable by the Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates current 

at the date of tender submission in calculating the cost to the Contractor of 
materials to be specifically imported (by express provisions in the Contract 
Bills of Quantities or Specifications) for permanent incorporation in the 
Works.   Unless otherwise stated in the Contract, if at any time during the 
period of the Contract exchange rates shall be varied and this shall affect 
the cost to the Contractor  of such  materials,  then the Project Manager 
shall assess the net difference in the cost of such materials.  Any amount 
from time
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to time so assessed shall be added to or deducted from the Contract Price, 
as the case may be. 

 
25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed 

to have been calculated in the manner set out below and in sub-clauses 
25.4 and 
25.5 and shall be subject to adjustment in the events specified thereunder; 

 
(i) The  prices  contained  in  the  Contract  Bills  of  Quantities  shall  

be deemed to be based upon the rates of wages and other 
emoluments  and  expenses  as  determined  by  the  Joint  Building 
Council of Kenya (J.B.C.) and set out in the schedule of basic rates 
issued 30 days before the date for submission of tenders.A copy of 
the schedule used by the Contractor in his pricing shall be attached 
in the Appendix to Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, then the 
Contract Price shall be increased or decreased by the amount 
assessed by the Project Manager based upon the difference, 
expressed as a percentage, between the rate set out 
in the schedule of basic rates issued 30 days  before the date 
for submission of tenders and the rate published by the J.B.C. and 
applied to the quantum of labour incorporated within the amount of 
Work remaining to be executed at the date of publication of such 
increase or decrease. 

 
(iii) No adjustment shall be made in respect of changes in the rates 

of wages and other emoluments and expenses which occur after the 
date of Completion except during such other period as may be 
granted as an extension of time under clause 17.0 of these 
Conditions. 

 
25.4 The prices contained in the Contract Bills of Quantities shall be deemed to 

be based upon the basic prices of materials to be permanently 
incorporated in the Works as determined by the J.B.C. and set out in the 
schedule of basic rates issued 30 days before the date for submission of 
tenders. A copy of the schedule used by the Contractor in his pricing shall 
be attached in the Appendix to Conditions of Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are increased 

or decreased then the Contract Price shall be increased or decreased by the 
amount to be assessed by the Project Manager based upon the difference 
between the price set out in the schedule of basic rates issued 30 days before 
the date for submission of tenders and the rate published by the J.B.C. and 
applied to the quantum of the relevant materials which have not been taken 
into account in arriving at the amount of any interim certificate under 
clause 
23 of these Conditions issued before the date of publication of such 
increase or decrease. 

 
25.6 No  adjustment  shall  be  made  in  respect  of  changes  in  basic  prices  

of materials which occur after the date for Completion except during such 
other period as may be granted as an extension of time under clause 17.0 of 
these Conditions.
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25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect 
of any materials included in the schedule of basic rates. 

 
 
 
 
26. Retention 

 
26.1 The Employer shall retain from each payment due to the Contractor 

the proportion stated in the Appendix to Conditions of Contract until 
Completion of the whole of the Works.  On Completion of the whole of the 
Works, half the total amount retained shall be repaid to the Contractor and 
the remaining half when the Defects Liability Period has passed and the 
Project Manager has certified that all defects notified to the Contractor 
before the end of this period have been corrected. 

 
27. Liquidated Damages 

 
27.1 The Contractor shall pay liquidated damages to the Employer at the 

rate stated in the Appendix to Conditions of Contract for each day that the 
actual Completion Date is later than the Intended Completion Date.  The 
Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not alter  the Contractor’s 
liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment 
certificate.   The Contractor shall be paid interest on the overpayment, 
calculated from the date of payment to the date of repayment, at the rate 
specified in Clause 23.30 

 
28. Securities 

 
28.1 The Performance Security shall be provided to the Employer no later than 

the date specified in the Letter of Acceptance and shall be issued in an 
amount and form and by a reputable bank acceptable to the Employer, and 
denominated in Kenya Shillings. The Performance Security shall be valid 
until a date 30 days beyond the date of issue of the Certificate of Completion 

 
29. Dayworks 

 
29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used 

for small additional amounts of Work only when the Project Manager has 
given written instructions in advance for additional work to be paid for in 
that way. 

 
29.2     All work to be paid for as Dayworks shall be recorded by the Contractor 
on 

Forms approved by the Project Manager.  Each 
completed form shall be verified and signed by the Project Manager 
within two days of the Work being done. 

 
29.3     The  Contractor  shall  be  paid  for  Dayworks  subject  to  obtaining  
signed 

Dayworks forms.
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30. Liability and Insurance 

 
30.1 From the Start Date until the Defects Correction Certificate has been 

issued, the following are the Employer’s risks: 

 
(a)       The risk of personal injury, death or loss of or damage to property 

(excluding the Works, Plant, Materials and Equipment), which 
are due to; 

 
(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result of the 
Works, or 

 
(ii) negligence, breach of statutory duty or interference with 

any legal right by the Employer or by any person employed 
by or contracted to him except the Contractor. 

 
(b) The risk of damage to the Works, Plant, Materials, and Equipment 

to the extent that it is due to a fault of the Employer or in Employer’s 
design, or due to war or radioactive contamination directly affecting 
the place where the Works are being  executed. 

 
30.2 From the Completion Date until the Defects Correction Certificate has 

been issued, the risk of loss of or damage to the Works, Plant, and Materials 
is the Employer’s risk except loss or damage due to; 

 
(a)       a defect which existed on or before the Completion 
Date. 

 
(b)       an event occurring before the Completion Date, which was not 
itself 

the Employer’s risk 

 
(c)       the activities of the Contractor on the Site after the Completion 
Date. 

 
30.3 From the Start Date until the Defects Correction Certificate has been 

issued, the risks of personal injury, death and loss of or damage to property 
(including, without limitation, the Works, Plant, Materials, and Equipment) 
which are not Employer’s risk are Contractor’s risks. 

 
The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts stated in the Appendix to Conditions of 
Contract for the following events; 
(a)       loss of or damage to the Works, Plant, and 
Materials; (b)       loss of or damage to Equipment; 
(c)       loss of or damage to property (except the Works, Plant, Materials, 
and 

Equipment) in connection with the Contract, and 
(d)       personal injury or 
death. 

 
30.4 Policies and certificates for insurance shall be delivered by the Contractor 

to the Project Manager for the Project Manager’s  approval before the 
Start Date.  All such insurance shall provide for compensation required to 
rectify the loss or damage incurred. 
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30.5 If  the  Contractor  does  not  provide  any  of  the  policies  and  
certificates required, the Employer may effect the insurance which the 
Contractor should
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have provided and recover the premiums from payments otherwise due to 
the Contractor or, if no payment is due, the payment of the premiums shall 
be a debt due. 

 
30.6 Alterations  to  the  terms  of  an  insurance  shall  not  be  made  without  

the approval of the Project Manager.   Both parties shall comply with any 
conditions of insurance policies. 

 
31. Completion and taking over 

 
31.1 Upon deciding that the Works are complete, the Contractor shall issue 

a written request to the Project Manager to issue a Certificate of  
Completion of the Works.  The Employer shall take over the Site and the 
Works within seven [7] days of the Project Manager’s issuing a Certificate of 
Completion. 

 
32. Final Account 

 
32.1 The Contractor shall issue the Project Manager with a detailed account of 

the total amount that the Contractor considers payable to him by the 
Employer under the Contract  before the end  of the Defects  Liability 
Period.   The Project Manager shall issue a Defects Liability Certificate 
and certify any final payment that is due to the Contractor within 30 days 
of receiving the Contractor’s account if it is correct and complete.   If it is 
not, the Project Manager shall issue within 30 days a schedule that states 
the scope of the corrections or additions that are necessary.   If the final 
account is still unsatisfactory after it has been resubmitted, the Project 
Manager shall decide on the amount payable to the Contractor and issue 
a Payment Certificate. The  Employer  shall  pay  the  Contractor  the  
amount  due  in  the  Final Certificate within 60 days. 

 
33. Termination 

 
33.1 The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  These 

 
fundamental breaches of Contract shall include, but shall not be limited 
to, the following; 

 
(a)       the Contractor stops work for 30 days when no stoppage of work is 

shown on the current program and the stoppage has not been 
authorised by the Project Manager; 

 
(b) the Project Manager instructs the Contractor to delay the progress 

of the Works, and the instruction is not withdrawn within 30 days; 

 
(c)       the Contractor is declared bankrupt or goes into liquidation other 

than for a reconstruction or amalgamation; 

 
(d)       a  payment  certified  by  the  Project  Manager  is  not  paid  by  
the 

Employer to the Contractor within 30 days (for Interim Certificate) 
or 
60 days (for Final Certificate)of issue. 

 
(e)       the Project Manager gives notice that failure to correct a particular 

defect is a fundamental breach of Contract and the Contractor fails 
to
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correct it within a reasonable period of time determined by the 
Project 
Manager; 

 
(f)        the Contractor does not maintain a security, which is 
required. 

 
33.2 When either party to the Contract gives notice of a breach of Contract to 

the Project Manager for a cause other than those listed under Clause 33.1 
above, the Project Manager shall decide whether the breach is fundamental 
or not. 

 
33.3 Notwithstanding the above, the Employer may terminate the Contract 

for convenience. 

 
33.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as soon as 
reasonably possible.   The Project Manager shall immediately thereafter 
arrange for a meeting for the purpose of taking record of the Works 
executed and materials 
, goods, equipment and temporary buildings on 
Site. 

 
34. Payment Upon Termination 

 
34.1 If the Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Project Manager shall issue a certificate for the 
value of the Work done and materials ordered and delivered to Site up to 
the date of the issue of the certificate.  Additional liquidated damages shall 
not apply.  If the total amount due to the Employer exceeds any payment 
due to the Contractor, the difference shall be a debt payable by the 
Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or because of 

a fundamental breach of Contract by the Employer, the Project Manager 
shall issue a certificate for the value of the Work done, materials ordered, 
the reasonable cost of removal of equipment, repatriation of the 
Contractor’s personnel employed solely on the 
Works, and the Contractor’s costs of protecting and securing the 
Works. 

 
34.3 The Employer may employ and pay other persons to carry out and 

complete the Works and to rectify any defects and may enter upon the 
Works and use all materials on the Site, plant, equipment and temporary 
works. 

 
34.4 The Contractor shall, during the execution or after the completion of 

the Works under this clause remove from the Site as and when required, 
within such reasonable time as the Project Manager may in writing specify, 
any temporary buildings, plant, machinery, appliances, goods or materials 
belonging to or hired by him, and in default the Employer may 
(without being responsible for any loss or damage) remove and sell any 
such property of the Contractor, holding the proceeds less all costs incurred 
to the credit of the Contractor. 
Until after completion of the Works under this clause the Employer shall not 
be bound by any other provision of this Contract to make any payment to 
the Contractor, but upon such completion as aforesaid and the verification 
within a reasonable time of the accounts therefore the Project Manager shall 
certify the amount of expenses  properly incurred by the Employer and,  
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if such amount added to the money paid to the Contractor before such 
determination exceeds the total amount which would have been payable on 
due completion in accordance with this Contract the difference shall be a 
debt payable to the
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Employer by the Contractor; and if the said amount added to the said 
money be less than the said total amount, the difference shall be a debt 
payable by the Employer to the Contractor. 

 
35. Release from Performance 

 
35.1 If the Contract is frustrated by the outbreak of war or by any other 

event entirely outside the control of either the Employer or the Contractor, 
the Project Manager shall certify that the Contract has been frustrated.   
The Contractor shall make the Site safe and stop Work as quickly as 
possible after receiving this certificate and shall be paid for all Work 
carried out before receiving it. 

 
 
 
 
36. Corrupt gifts and payments of commission 

 
The Contractor shall not; 

 
(a)       Offer or give or agree to give to any person in the service of the 

 
Employer any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do 
any act in relation to the obtaining or execution of this or any other 
Contract for the Employer or for showing or forbearing to show favour 
or disfavour to any person in relation to this or any other contract for 
the 
Employer. 

 
(b) Enter into this or any other contract with the Employer in connection 

with which commission has been paid or agreed to be paid by him or on his 
behalf or to his knowledge, unless before the Contract is made 
particulars of any such commission and of the terms and conditions of any 
agreement for the payment thereof have been disclosed in writing to the 
Employer. 

 
Any breach of this Condition by the Contractor or by anyone employed by 
him or acting on his behalf (whether with or without the knowledge of the 
Contractor)  shall   be  an   offence  under  the  provisions   of  the  
Public Procurement Regulations issued under The Exchequer and Audit 
Act Cap 
412 of the Laws of Kenya. 

37. Settlement Of Disputes 

 
37.1 In case any dispute or difference shall arise between the Employer or 

the Project Manager on his behalf and the Contractor, either during the 
progress or after the completion or termination  of the Works, such dispute 
shall be notified in writing by either party to the other with a request to 
submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice.  The dispute shall be referred to 
the arbitration and final decision of a person to be agreed between the 
parties.  Failing agreement to concur in the appointment of an Arbitrator, 
the Arbitrator shall be appointed by the Chairman or Vice Chairman of any 
of the following professional institutions; 

 
(i)        Architectural Association of Kenya
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(ii)       Institute of Quantity Surveyors of Kenya 

 
(iii)      Association of Consulting Engineers of Kenya 

(iv)      Chartered Institute of Arbitrators (Kenya 

Branch) (v)       Institution of Engineers of Kenya 

On the request of the applying party.  The institution written to first by 
the aggrieved party shall take precedence over all other institutions. 

 
37.2 The arbitration may be on the construction of this Contract or on any 

matter or thing of whatsoever nature arising thereunder or in connection 
therewith, including any matter or thing left by this Contract to the 
discretion of the Project  Manager,  or  the  withholding  by  the  Project  
Manager  of  any certificate to which the Contractor may claim to be 
entitled to or the measurement and valuation referred to in clause 23.0 of 
these conditions, or the rights and liabilities of the parties subsequent to the 
termination of Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not been 
given by the applying party within ninety days of the occurrence or 
discovery of the matter or issue giving rise to the dispute. 

 
37.4 Notwithstanding the issue of a notice as stated above, the arbitration of 

such a dispute or difference shall not commence unless an attempt has in 
the first instance  been  made  by  the  parties  to  settle  such  dispute  or  
difference amicably with  or  without  the assistance of  third parties.    
Proof  of  such attempt shall be required. 

 
37.5 Notwithstanding  anything  stated  herein  the  following  matters  may  

be referred to arbitration before the practical completion of the Works or 
abandonment of the Works or termination of the Contract by either party: 

 
37.5.1.1 The appointment of a replacement Project Manager 

upon the said person ceasing to act. 

 
37.5.1.2     Whether or not the issue of an instruction by the 
Project 

Manager is empowered by these Conditions. 

 
37.5.1.3 Whether   or   not   a   certificate   has   been   

improperly withheldor is not in accordance with these 
Conditions. 

 
37.5.1.4 Any dispute or difference arising in respect of war risks 

or war damage. 

 
37.6 All other matters shall only be referred to arbitration after the completion 

or alleged completion of the Works or termination or alleged termination of 
the Contract, unless the Employer and the Contractor agree otherwise in 
writing. 

 
37.7 The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to direct such measurements, computations, tests or 
valuations as may in his opinion be desirable in order to determine the 
rights of the parties
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and assess and award any sums which ought to have been the subject of or 
included in any certificate. 

 

 
 

37.8     The Arbitrator shall, without prejudice to the generality of his powers, 

 
have powers to open up, review and revise any certificate, opinion, 
decision, requirement or notice and to determine all matters in dispute 
which shall be submitted to  him  in the same manner as  if  no  such  
certificate,  opinion, decision requirement or notice had been given. 

 
37.9     The award of such Arbitrator shall be final and binding upon the parties 

 

 
 
38.0     Alternative Dispute Resolution 

 
38.1 In  pursuant  to  clause  37  of  these  Conditions  of  Contract,  it  shall  be  

a condition that no dispute shall be referred to arbitration unless and until 
the matter has been dealt with through Alternative Dispute Resolution 
(ADR) mechanism. 

38.2 The person or persons to conduct the Alternative Resolution shall be 
agreed upon between the parties. 

38.3 The Alternative Dispute Resolution shall involve Reconciliation, Mediation 
or Adjudication.
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SECTION V – APPENDIX TO CONDITIONS OF CONTRACT 
 

 
 
THE EMPLOYER IS 

 
Name Director General-Kenya Urban Roads Authority 

 
Address:  P.O. Box 41727-00100 Nairobi 

 
Name of Authorized Representative:    Director General-Kenya Urban Roads 

Authority 
 

 
THE PROJECT MANAGER IS 

 
Name:  REGIONAL WORKS OFFICE-NAIROBI, STATE DEPARTMENT OF PUBLIC 
WORKS 

 
Address:  P.O. Box 42667-00200 NAIROBI. 

 

Telephone:  2723101 

 
Facsimile:  2716738 

 
The name (and identification number) of the Contract PROPOSED DEMOLITION OF 

OFFICE PARTITIONING, DISPOSAL OF DEBRIS AND REINSTATEMENT OF OFFICE SPACE 
AT TOWER B, IKM PLACE 

 
 
 
The Works consist Of Demolitions,Disposal of Debris and Reinstatement of Office Sppace 

 
The Start Date shall be AGREEDWITH THE PROJECT MANAGER 

 
The Intended Completion Date for the whole of the Works shall be 
………………………………………………………. 

 
The following documents also form part of the Contract: 
AS LISTED IN CLAUSE 2.3 OF THE CONDITIONS OF CONTRACT 

 
The Contractor shall submit a program for the Works within 14 days of delivery of the 
Letter of Acceptance. 

 
The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER 

 
The Site is located at IKM place 

 
The Defects Liability period is  180 days. 

 

Other Contractors, utilities etc., to be engaged by the Employer on the Site
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Include those for the execution of; 

 
1.   None   

 

The minimum insurance covers shall be; 

 
1. The minimum cover for insurance of the Works and of Plant and Materials in respect 
of 
the Contractor’s faulty design is Contractors all risk policy 

 
2.     The minimum cover for loss or damage to Equipment is NIL 

 
3.     The minimum for insurance of other property is KShs 500,000.00 

 

4.     The minimum cover for personal injury or death insurance 

 
•        For the Contractor’s employees is AS PER LAWS APPLICABLE 

 
•        And for other people is AS PER LAWS APPLICABLE 

 
The following events shall also be Compensation Events: 

 
1.   NONE (ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF 

CONTRACT 
2.      

 

3.      
 

4.      
 

The period between Program updates is 14 days. 

 
The amount to be withheld for late submission of an updated Program is WHOLE 
CERTIFICATE 

 
The proportion of payments retained is  10 percent. 

 

The limit of payments retained is 10 percent. 
 

 
 
The Price Adjustment Clause shall  apply 

 

The liquidated damages for the whole of the Works is Kshs. 5 ,000.00 per week or 
part thereof 

 
The Performance Security shall be for the following minimum amounts equivalent as 
a percentage of the Contract Price five percent (5%) 

 
The Completion Period for the Works is   4 WEEKS 
The schedule of basic rates used in pricing by the Contractor is as attached 
[CONTRACTOR TO ATTACH]. 

 
Advance Payment shall NOT be granted
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SECTION VI - DRAWINGS 

 
Note 1.           See separate booklet for a list of drawings, actual 

plans including Site plans
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SECTION VII – STANDARD FORMS 

 
(i)        Form of Invitation for Tenders 
(ii)       Form of Tender 
(iii)      Letter of Acceptance 
(iv)       Form of Agreement 
(v)        Form of Tender Security 
(vi)       Performance Bank Guarantee 
(iv)       Bank Guarantee for Advance Payment 
(v)       Qualification Information 
(vi)       Tender Questionnaire 
(xi)       Confidential Business Questionnaire 
(vii)      Statement of Foreign Currency Requirement 
(xi)      Details of Sub-Contractors 
(viii)    Request for Review Form
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FORM OF INVITATION FOR TENDERS 
 

 
 
                                              [date] 

 
To:                                                                                 [name of Contractor] 

                                                                          [address] 
 
 
 
 

Dear Sirs: 

Reference: [Contract Name]
 

You have been prequalified to tender for the above project. 

 
We hereby invite you and other prequalified tenderers to submit a tender for the 
execution and completion of the above Contract. 

 
A complete set of tender documents may be purchased by you from    

 

[mailing address, cable/telex/facsimile numbers]. 
 
Upon payment of a non-refundable fee of Kshs 

All tenders must be accompanied by number of copies of the same and a
security in the form and amount specified in the tendering documents, and must be 
delivered to 

 

[address and location] 

at  or  before (time  and  date).     Tenders  will  be  opened
immediately thereafter, in the presence of tenderers’ representatives who choose to 

attend. Please confirm receipt of this letter immediately in writing by cable/facsimile or 

telex. 

Yours faithfully, 
 

                                                                           Authorised Signature 
 

                                                                            Name and Title
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FORM OF TENDER 

 
TO:                                                       [Name of Employer)                         [Date] 

                                                    [Name of Contract] 
 
Dear Sir, 

 
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills 

of Quantities for the execution of the above named Works, we, the undersigned 
offer to construct, install and complete such Works and remedy any defects therein 
for the sum
 of    Kshs.                                                          [Amount    in    figures]Kenya 
Shillings   
                                                            [Amount in words] 

 
2.      We undertake, if our tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Project Manager’s notice to 
commence, and to complete the whole of the Works comprised in the Contract 
within the time stated in the Appendix to Conditions of Contract. 

3.     We agree to abide by this tender 
until 

          [Insert date], and it shall

remain binding upon us and may be accepted at any time before that date. 

 
4.   Unless and until a formal Agreement is prepared and executed this  tender together 

with your written acceptance thereof, shall constitute a binding Contract between us. 

 
5.   We understand that you are not bound to accept the lowest or any tender you 

may receive. 

Dated this                                          day of 20  

Signature in the capacity of  
 

duly      authorized       to       sign       tenders       for       and on behalf       of 

                                                                                          [Name  ofEmployer] 
of                                                                                      [Address of Employer] 

 
Witness;  Name   

 

Address 
 

Signature 
 

Date  
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LETTER OF ACCEPTANCE 
 [letterhead paper of the Employer] 

 
 
 
 

                                              [date] 
 

To:     
[name of the Contractor] 

 

 
 

[address of the Contractor] 
 
Dear Sir, 

 
This is to notify you that your Tender dated    
for the execution of 
[name of the Contract and identification number,as given in the Tender documents] for 
the
Contract  Price  of  Kshs. [amount  in  figures][Kenya
Shillings                                                             (amount in words) ] in accordance with 
the 
Instructions to Tenderers is hereby 
accepted. 

 
You are hereby instructed to proceed with the execution of the said Works in 
accordance with the Contract documents. 

 
Authorized Signature ………………………………………………………………… 

Name and Title of Signatory ………………………………………………………… 

Attachment : Agreement



53 

 

 

FORM OF AGREEMENT 
 

 
 
THIS AGREEMENT, made the                                    day of                  20
between of[or whose registered
office is situated at]   
(hereinafter called “the Employer”) of the one part AND 
                                                                                                                of[or whose registered 
office is situated at]   
(hereinafter called “the Contractor”) of the other part. 

 
WHEREAS THE Employer is desirous that the Contractor executes 

 

(name and identification number of Contract ) (hereinafter called “the Works”) 
located 
at                                                            [Place/location of theWorks]and the Employer 
has accepted the tender submitted by the Contractor for the execution and completion 
of such Works and the remedying of any defects therein for the Contract Price of 
Kshs                                                      [Amount in figures],Kenya 
Shillings                                                                                          [Amount inwords]. 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 
to. 

 
2. The following documents shall be deemed to form and shall be read and construed 

as part of this Agreement i.e. 

 
(i)        Letter of Acceptance 

 
(ii)       Form of Tender 

 
(iii)      Conditions of Contract Part I 

 
(iv)      Conditions of Contract Part II and Appendix to Conditions of Contract 

 
(v)       Specifications 

 
(vi)      Drawings 

 
(vii)     Priced Bills of Quantities 

 
3.  In consideration of the payments to be made by the Employer 

to the Contractor as hereinafter mentioned, the Contractor 
hereby 
covenants with the Employer to execute and complete the Works and remedy 
any defects therein in conformity in all respects with the provisions of the 
Contract. 

 
4.  The Employer hereby covenants to pay the Contractor in 

consideration of the execution and completion of the Works and 
the remedying of defects therein, the Contract Price or such other 
sum as may become payable under the provisions of the Contract 
at the times and in the manner prescribed by the Contract.
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written. 

 
The common Seal of     

 

Was hereunto affixed in the presence of 
 

Signed Sealed, and Delivered by the said 
 

Binding Signature of Employer 
 

Binding Signature of Contractor 
 

In the presence of  (i)  Name_ 
 

Address 
 

Signature 
 

[ii] Name    
 

Address 
 

Signature
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FORM OF TENDER SECURITY 

 
WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has 
submitted    his    tender    dated        …………………………    for    the    construction    
of 
……………………………………………………………………… 
……………………  (name of Contract) 

 
KNOW ALL PEOPLE by these presents that WE ……………………… having our 
registered  office  at     ………………(hereinafter  called  “the  Bank”),  are  bound  
unto 
……………………………(hereinafter called “the Employer”) in the sum of 
Kshs.……………………… for which payment well and truly to be made to the said 
Employer, the Bank binds itself, its successors and assigns by these presents  sealed with 
the Common Seal of the said Bank this ……………. Day of ………20………… 

 
THE CONDITIONS of this obligation are: 

 
1. If after tender opening the tenderer withdraws his tender during the period of 

tender validity specified in the instructions to tenderers 
Or 

 
2. If the tenderer, having been notified of the acceptance of his tender by the 

Employer during the period of tender validity: 

 
(a)       fails or refuses to execute the form of Agreement in accordance with 
the 

Instructions to Tenderers, if required; or 
(b)       fails or refuses to furnish the Performance Security, in accordance with 
the 

Instructions to Tenderers; 

 
We undertake to pay to the Employer up to the above amount upon receipt of 
his first written demand, without the Employer having to substantiate his demand, 
provided that in his demand the Employer will note that the amount claimed by 
him is due to him, owing to the occurrence of one or both of the two conditions, 
specifying the occurred condition or conditions. 

 
This guarantee will remain in force up to and including thirty (30) days after the 
period of tender validity, and any demand in respect thereof should reach the Bank 
not later than the said date. 

 

[date[                                                  [signature of the Bank] 
 

 
 

[witness]                                                         [seal]
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PERFORMANCE BANK GUARANTEE 

 
To:                                                     (Name of Employer)                            (Date) 

                                                    (Address of Employer) 
 
Dear Sir, 

 
WHEREAS                                                 (hereinafter    called    “the    Contractor”)    has
undertaken,  in  pursuance  of  Contract  No.     
                              (hereinafter called “the Works”); 

dated     to execute

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognised bank for the sum specified therein as 
security for compliance with his obligations in accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Contractor, up to a total of Kshs. 
figures)  Kenya  Shillings 

(amount of Guarantee in 
(amount  of

Guarantee in words), and we undertake to pay you, upon your first written demand and 
without  cavil  or  argument,  any  sum  or  sums  within  the  limits  of  Kenya  
Shillings 
                                                    (amount ofGuarantee in words) as aforesaid without 
your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand. 

 
We further agree that no change, addition or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this Guarantee, and we hereby waive notice of any change, addition, or 
modification. 

 
This guarantee shall be valid until the date of issue of the Certificate of 
Completion. 

 
SIGNATURE AND SEAL OF THE GUARANTOR     

 

 
 

Name of Bank 
 

Address 
 

Date    
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 
To:                                                       [name of Employer]                         (Date) 

                                                [address of Employer] 
 
Gentlemen, 

 
Ref:                                                                                                    [name of Contract] 

 

 
 
In accordance with the provisions of the Conditions of Contract of the above-mentioned 
Contract,    We,                                                                              [name    and    Address    of 
Contractor]       (hereinafter      called      “the      Contractor”)      shall      deposit      
with 
                                                              [name of Employer] a bank guarantee to 
guarantee his   proper   and   faithful   performance   under   the   said   Contract   in   an   
amount   of Kshs.                          [amount          of          Guarantee          in          figurers]          
Kenya Shillings                                                                         [amount of Guarantee in 
words]. 

 
We,                                     [bank or financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 
not as Surety merely, the payment to                                                        [name of 
Employer] on his first demand without whatsoever right of objection on our part and 
without his first claim to the Contractor,  in  the  amount  not  exceeding  Kshs                                                
[amount  of Guarantee                      in                      figures]                      Kenya                      
Shillings 
                                                                                                                          [amount          of 
Guarantee in words], such amount to be reduced periodically by the amounts recovered 
by you from the proceeds of the Contract. 

 
We further agree that no change or addition to or other modification of the terms of 
the 
Contract or of the Works to be performed thereunder or of any of the Contract 
documents
which may be made 
between 

[name of Employer] and the

Contractor, shall in any way release us from any liability under this guarantee, and 
we hereby waive notice of any such change, addition or modification. 

 
No drawing may be made by you under this guarantee until we have received notice in 
writing from you that an advance payment of the amount listed above has been paid to the 
Contractor pursuant to the Contract. 

 
This guarantee shall remain valid and in full effect from the date of 
the advance payment under the Contract until 
                                                                                            (name of Employer) receives full 
payment of the same amount from the Contract. 

 
Yours faithfully, 

 
 
 
 

Signature and Seal 
 

Name of the Bank or financial institution    
 

Address 
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Date
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Witness:         Name: 
 

Address: 
 

Signature: 
 

Date:



 

 

QUALIFICATION   INFORMATION 
 

1.         Individual Tenderers or Individual Members of Joint Ventures 

 
1.1       Constitution or legal status of tenderer (attach copy or Incorporation 

Certificate); 
Place of registration:                  

 

Principal place of business        
 

Power of attorney of signatory of tender 
 

1.2       Total annual volume of construction work performed in the last five years 
Year Volume 

 Currency Value 

   

 

1.3 Work performed as Main Contractor on works of a similar nature and 
volume over the last five years.  Also list details of work under way or 
committed, including expected completion date. 

 
Project name               Name of client Type of work  Value of 

and contact                 performed and      
Contract person             year of 

completion 
 

 
 
 
 
 
 

1.4       Major items of Contractor’s Equipment proposed for carrying out the Works. 
List all information requested below. 

 

 
 

Item of 
Equipment 

Description, 
Make and age 
(years) 

Condition(new, 
good, poor) 
and 
number available 

Owned, leased 
(from whom?), 
or to be 
purchased (from 
whom?)  

 
 

(etc 
.) 

   

 
 
 
 

1.5 Qualifications and experience of key personnel proposed for 
administration and execution of the Contract.  Attach biographical data. 

 
Position Name Years of 

experience 
(general) 

Years of experience 
in proposed 
position 

Project Manager    

           59  
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(etc.) 

   

 

1.6       Financial reports for the last five years:  balance sheets, profit and 
loss 

statements, auditor’s reports, etc.  List below and attach copies. 
 
 
 
 
 

1.7 Evidence of access to financial resources to meet the qualification 
requirements:  cash in hand, lines of credit, etc.  List below and attach 
copies of supportive documents. 

 
 
 
 
 

1.8 Name, address and telephone, telex and facsimile numbers of banks that 
may provide reference if contacted by the Employer. 

 

 
 
 
 
 
 

1.9       Statement of compliance with the requirements of Clause 1.2 of the 
Instructions to Tenderers. 

 

 
 
 
 
 
 

1.10     Proposed program (work method and schedule) for the whole of the Works. 

 
2    Joint Ventures 

 
2.4 The information listed in 1.1 – 1.10 above shall be provided for each 

partner of the joint venture. 
 

 
 

2.5 The  information  required  in  1.11  above  shall  be  provided  for  the  
joint venture. 

 
2.6 Attach the power of attorney of the signatory(ies) of the tender 

authorizing signature of the tender on behalf of the joint venture 

 
2.7 Attach the Agreement among all partners of the joint venture ( and which 

is legally binding on all partners), which shows that: 

 
a) all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms;
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b) one of the partners will be nominated as being in charge, 
authorized to incur liabilities  and receive instructions for and on 
behalf of any and all partners of the joint venture; and 

 
c) the execution of the entire Contract, including payment, shall be 

done exclusively with the partner in charge.
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TENDER QUESTIONNAIRE 
 

Please fill in block letters. 

 
1.         Full names of tenderer 

 
……………………………………………………………………………………… 

 
2. Full address of tenderer to which tender correspondence is to be sent (unless 

an agent has been appointed below) 

 
……………………………………………………………………………………… 

 
3.         Telephone number (s) of tenderer 

 
……………………………………………………………………………………… 

 
4.         Telex address of tenderer 

 
……………………………………………………………………………………… 

 
5. Name of tenderer’s representative to be contacted on matters of the tender during 

the tender period 

 
……………………………………………………………………………………… 

 
6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This 

is essential if the tenderer does not have his registered address in Kenya 
(name, address, telephone, telex) 

 
……………………………………………………………………………………… 

 
……………………………………………………………………………………… 

 

 
 

Signature of Tenderer 

 
Make copy and deliver to:                                           (Name of Employer)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

 
 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) 
or 2 (c) and 2 (d) whichever applies to your type of business. 

 
You are advised that it is a serious offence to give false information on this Form. 

 
Part 1 – General 

 
Business Name  ……………………………………………………………………… 

 
Location of business premises;          Country/Town………………………. 

 
Plot No……………………………………… Street/Road ………………………… 

Postal Address……………………………… Tel No……………………………….. 

Nature of Business………………………………………………………………….. 

Current Trade Licence No…………………… Expiring date………………… 

Maximum    value    of    business    which    you    can    handle    at    any    time:    K. 
pound……………………….. 

 
Name of your bankers……………………………………………………………… 

Branch………………………………………………………………………………… 

Part 2 (a) – Sole Proprietor 

Your name in full…………………………………… Age………………………… 

Nationality………………………………… Country of Origin………………… 

*Citizenship details ………………………………………………………………… 

 
Part 2 (b) – Partnership 

 
Give details of partners as follows: 

 
Name in full        Nationality     Citizenship Details         Shares 

1…………………………………………………………………………………… 
2…………………………………………………………………………………… 
3…………………………………………………………………………………… 

Part 2(c) – Registered Company: 
 

Private or public…………………………………………………………… 

 
State the nominal and issued capital of the Company- 

 
Nominal Kshs…………………………………………………………………
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Issued Kshs…………………………………………………………………… 

 
Give details of all directors as follows: 

 
Name  in full  .     Nationality.           Citizenship Details*.  Shares. 

 

 
 

1. 
……………………………………………………………………………………… 

 
2. 
……………………………………………………………………………………… 

 
3. 
……………………………………………………………………………………… 

 
4. 
……………………………………………………………………………………… 

 

 
 

Part 2(d) – Interest in the Firm: 
 

Is there any person / persons in …………… ………(Name of Employer) who 
has 
interest in this firm? Yes/No………………………(Delete as necessary) 

 
I certify that the information given above is correct. 

 

……………………… ……………………… ………………… 

(Title) (Signature) (Date) 

 
 

•       Attach proof of citizenship
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS(NOT 
APPLICABLE) 

 

(See Clause 23] of the Conditions of Contract) 

 
In the event of our Tender for the execution of 
                                                    (name of Contract) being accepted, we 
would require in accordance with Clause 21 of the Conditions of Contract, 
which is attached hereto, the following percentage: 

 
(Figures)………………………… (Words)………………………………… 

 
of  the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 

 

 
 

Currency in which foreign exchange element is required: 

 
……………………………………………………………………………………… 

 
Date:  The ………… Day of …………….. 20……………. 

Enter 0% (zero percent) if no payment will be made in foreign currency. 

Maximum foreign currency requirement shall be _                        (percent) of 

the 
Contract Sum, less Fluctuations. 

 
 
 
 
 
 
 
 

(Signature of Tenderer)
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any heading, he 
must give below details of the sub-contractors he intends to employ for each 
portion. 

 
Failure to comply with this requirement may invalidate the tender. 

 

(1) Portion of Works to be sublet: ……………………………… 

  

[i)      Full name of Sub-contractor 
and address of head office: 

 
 

……………………………… 

 

……………………………… 

 
(ii) Sub-contractor’s 

experience of similar works 
carried out in the last 3 
years with 
Contract value:                                   ……………………………… 

 
……………………………… 

 
……………………………… 

 
(2)       Portion of Works to sublet:                ……………………………… 

 
(i)        Full name of sub-contractor 

and address of head office:    ……………………………… 

 
……………………………… 

 
……………………………… 

 
(ii) Sub-contractor’s 

experience of similar works 
carried out in the last 3 
years with 
contract value:                        …………………………… 

 
…………………………… 

 
 
 
 

[Signature of Tenderer)                                  Date
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LETTER OF NOTIFICATION OF AWARD 

 
Address of Procuring Entity 

 

 
 

To:   
 
 
 
 
 
RE: Tender No.   

 

Tender Name   
 

This is to notify that the contract/s stated below under the above mentioned tender 
have been awarded to you. 

 
 
 
 

1.   Please acknowledge receipt of this letter of notification signifying your 
acceptance. 

 
2.   The contract/contracts shall be signed by the parties within 30 days of the date 

of this letter but not earlier than 14 days from the date of the letter. 
 

 
 

3.   You may contact the officer(s) whose particulars appear below on the subject 
matter of this letter of notification of award. 

 
(FULL PARTICULARS)   

 

 
 
 
 
 
 
 
 
 

SIGNED FOR ACCOUNTING OFFICER
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FORM RB 1  
 
REPUBLIC OF KENYA

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 
 

APPLICATION NO…………….OF……….….20……... 
 

 
 

BETWEEN 
 

…………………………………………….APPLICANT 
 

 
 

AND 
 

 
 

…………………………………RESPONDENT (Procuring Entity) 
 

 
 
Request for review of the decision of the…………… (Name of the Procuring Entity) of 

 

……………dated    the…day    of    ………….20……….in    the    matter    of    
Tender 

 

No………..…of …………..20… 
 

REQUEST FOR REVIEW 
 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above 

mentioned decision on the following grounds , namely:- 

1. 
 

2. 

etc. 

By this memorandum, the Applicant requests the Board for an order/orders 
that: - 

 

1. 
 

2. 

etc 

SIGNED ……………….(Applicant) 
 

Dated on…………….day of 
……………/…20… 

 
FOR OFFICIAL USE ONLY 

 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… 
 

day of ………....20….……… 
 
 
SIGNED 
Board Secretary
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ANTI-CORRUPTION DECLARATION COMITMENT/ PLEDGE 
 

 
 
(Sections 62, 65 and 66 of the PPAD Act, 2015) 

I/We/Messrs……………………………………………………………………………. 

Of Street, Building, P O Box…………………………………………………………… 

………………………………………………………………………………………….. 

 
Contact/Phone/E mail………………………………………………………………….. 

 
Declare that Public Procurement is based on a free and fair competitive Tendering 
process which should not be open to abuse. 

 
I/We...………………………………………………………………………………….. 

 
declare that I/We will not offer or facilitate, directly or indirectly, any inducement or 
reward to any public officer, their relations or business associates, in connection with 

 
Tender/Tender No ………………………..………………………………………………. 
for or in the subsequent performance of the contract if I/We am/are successful. 

Authorized Signature................................................................................................ 

 
Name and Title of Signatory……………………………………………………………
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NON-DEBARMENT STATEMENT FORM 
 
 
 
 
 
I/We/Messrs…………………………………………………………………… of 

 

...........Street/avenue, ...............Building, P. O. Box…………Code ...…, of 
 

............ (Town), ................ (Nationality), Phone: .................. E-mail 
 

.....................…. declare that I/We /Messrs 
 

.................................................................are not debarred from participating in public 

procurement by the Public Procurement Oversight Authority pursuant to section 115 of 

the Public Procurement and Disposal Act, 2005. 

 
 
 
Dated this ......................................day of ................... 20......... 

 
 
 
 
 
 
 
 
 
 
 
 
Authorized Signature............................................................Official Stamp 

 

................................... 
 
 
 
 
Name                                        and                                        Title                                        of 

 

Signatory……………………………………………… …… ...........................



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TRADE PREAMBLES 
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PREAMBLES AND PRICING NOTES 

 
A.        GENERALLY 

All work to be carried out in accordance with the Ministry of Public 
Works General Specifications for Building Works issued in 1976 or as 
qualified or amended below. 

 
B.        MANUFACTURERS’ NAMES 

Manufacturers’ names and catalogue references are given for guidance to 
quality and standard only. Alternative manufacturer of equal quality will be 
accepted at the discretion of the Project Manager. 

 
C.         WALLING 

All precast concrete blocks shall be manufactured by the methods and to the 
sizes specified in the Ministry of Public Works “Specification for Metric Sized 
Concrete Blocks for Building (1972)” 

 
Walling of 100 mm thickness or under shall be reinforced with hoop iron 
every alternate course. 

 
Prices for walling must allow for all costs in preparing, packing and 
sending sample blocks for testing as and when required by the Project 
Manager. 

 
D.        CARPENTRY 

The grading rules for cypress shall be the same for podocarpus and all 
timber used for structural work shall be select (second grade). 

 
All structural timber must conform to the minimum requirements for 
moisture content and preservative treatment and timber prices must allow 
for preparing, packing and sending samples for testing when required. 

 
Prices must also include for all nails and fasteners.
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A.                    JOINERY 
Cypress for joinery shall be second grade in accordance with the latest 
grading rules of the Kenya Government 

 
Where Mahogany is specified, this refers to prime grade only. The Contractor 
may with the approval of the Project Manager; use either Msharagi or Mvuli 
in lieu of Mahogany but such approval will be given only in the case of 
shortages of the hardwoods specified. 

 
Plugging shall be carried out by drilling walling or concrete with masonry 
drill and filling with propriety plugs of the correct sizes. Cutting with 
hammer and chisel will not be allowed. 

 
Prices for joinery must include for pencil rounded arises, protection 
against damage, nails, screws, framing and bedding in cement mortar as 
required. 

 
Sizes given for joinery items are nominal sizes and exact dimensions of 
doors, etc, must be ascertained on site. 

 
No Joinery shall be fitted/installed without sample approvals. 

 

 
 
B.                    IRONMONGERY 

Ironmongery shall be specified in the Bills of Quantities or equal and approved 

 
Prices must include for removing and re-fixing during and after painting, 
labeling all keys, and for fixing to hardwood, softwood, concrete or 
blockwork. 

 
Catalogue references given for ironmongery are for purposes of indicating 
quality and size of item(s). Should the Contractor wish to substitute the 
specified item(s) with others of equal manufacture, he must inform the Project 
Manager and obtain approval in writing. No Ironmongery shall be 
fitted/installed without sample approvals. 

 
C.                    STRUCTURAL STEELWORK 

All structural steelwork shall comply with the Ministry of Public Works 
“Structural 

Steelwork Specification (1973) and shall be executed by an approved Sub-
contractor
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A.        PLASTERWORK AND OTHER FINISHES 
All finishing’s shall be as described in these Bills of Quantities. 

 
Prices for pavings are to include for brushing concrete clean, wetting and 
coating with cement and sand grout 1:1. 

 
Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) 
backing screed unless otherwise specified in these Bills of Quantities. 

 
B.        GLAZING 

Where polished plate glass is specified, this refers to general glazing quality 

 
Prices for glazing shall include for priming of rebates before placing putty. 

 
The Contractor will be responsible for replacing any broken or scratched 
glass and handing over in perfect condition. 

 
C.              PAINTING 

Painting shall be applied in accordance with the manufacturers’ 
instructions. Prices for painting are to include for scaffolding, preparatory 
work, priming coats, protection of other works and for cleaning up on 
completion. Prices for painting on galvanized metal are to include for 
mordant solution as necessary. 

 
D.        TILES, CERAMICS, PORCELAIN, GRANITO ETC 

No tiles shall be fitted/installed without sample approvals. 
No claim shall be allowed on the grounds that the bidder priced an 
inferior quality 

 
E:             CURTAINS & COVERS, ETC 

 
The bidder shall be deemed to have priced the best materials for this 
esteemed office. No curtains & covers shall be fitted/installed without sample 
approvals. 

 
No claim shall be allowed on the grounds that the bidder priced an inferior quality.



 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SEC 1 : PARTICULAR  PRELIMINARIES



PROPOSED DEMOLITION OF OFFICE PARTITIONING ,DISPOSAL OF DEBRIS AND REINSTATEMENT OF OFFICE SPACE 

AT TOWER B ,IKM PLACE 

PP / 1 

 

 

 

ITEM DESCRIPTION  

 

 
 
 
 

A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 

C 

 

 
PARTICULAR PRELIMINARIES 

EMPLOYER 

The “Employer” is 

Director General- Kenya Urban Roads Authority 

P.O BOX 41727-00100 ,NAIROBI 
 
 
 
The term "Employer" and "Government" wherever used in the 

contract document shall be synonymous 
 

 
DESCRIPTION OF THE WORKS 

The works to be carried out under this contract comprise 

Proposed Demolition of office partitioning ,Disposal of Debris and 

Reinstatement of Office Space at Tower B,IKM Place 
 

 
LOCATION OF SITE 

The site of the proposed works at  IKM place , Tower B,Bishop road 
 
 
 
The Contractor is advised to visit the site, to familiarize with the nature 

and position of the site. No claims arising from the Contractor’s failure 

to do so will be entertained. 

 

 Total carried to collections  



PROPOSED DEMOLITION OF OFFICE PARTITIONING ,DISPOSAL OF DEBRIS AND REINSTATEMENT OF OFFICE SPACE 

AT TOWER B ,IKM PLACE 

PP / 2 

 

 

 

ITEM DESCRIPTION  

A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 
 

 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

D 

CLEARING AWAY 
 

 
The Contractor shall remove all temporary works, rubbish, debris and 

surplus materials from the site as they accumulate and upon completion 

of the works, remove and clear away all plant, equipment, rubbish, 

unused materials and stains and leave in a clean and tidy state to the 

reasonable satisfaction of the Project Manager. 
 
 
 
The whole of the works shall be delivered up clean, complete and 

in perfect condition in every respect to the satisfaction of the 

Project Manager. 
 

 
 
WORKING CONDITIONS 

These offices are currently occupied and the contractor shall allow 

for disruption of works and pollution control 

The contractor must allow for compliance with all County & Civic 

Authority laws & regulations 
 

 
CLAIMS 

 

 
It shall be a condition of this contract that upon it becoming reasonably 

apparent to the Contractor that he has incurred losses and/or expenses 

due to any of the contract conditions, or by any other reason 

whatsoever, he shall present such claim or intent to claim notice to the 

PROJECT MANAGER within the contract period.  No claims shall be 

entertained upon the expiry of the said contract period. 
 

 
 
 
 
 
LABOUR CAMPS 

The Contractor shall not be allowed to house labour on site.  Allow for 

transporting workers to and from the site during the tenure of the 

contract. 

 

 Total carried to collections  



PROPOSED DEMOLITION OF OFFICE PARTITIONING ,DISPOSAL OF DEBRIS AND REINSTATEMENT OF OFFICE SPACE 

AT TOWER B ,IKM PLACE 

PP / 3 

 

 

 

ITEM DESCRIPTION  

A 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 

C 
 

 
 
 
 
 
 
 
 
 
 

D 

PRICING RATES 

The tenderer shall fill in rates and prices for all items of the 

Works described in the Bill of Quantities. 
 

 
Items for which no rate or price is entered by the tenderer shall be 

deemed to be  covered in the rates and prices of the priced items in 

the Bill of Quantities. 
 
 
 
The tenderer shall include for all costs in executing the whole of the 

works, including transport, replacing damaged items, fixing, all to 

comply with the said Conditions of Contract. 

Prices quoted should be in Kenya shillings  inclusive of all taxes except 

V.A.T which will be inserted at the grand summary. 

Prices shall remain valid for one hundred and Twenty (120) days from 

the closing date of tender. 
 
 
MATERIALS FROM DEMOLITIONS 

Any materials arising from demolitions SHALL NOT BE re-used and 

shall become the property of the client unless otherwise advised. 
 
 
 
URGENCY OF THE WORKS 

 

 
The Contractor is notified that these “works are urgent” and should be 

completed within the period stated in Particular Preliminaries.The 

Contractor shall allow in his rates for any costs he may incur by having 

to complete the works within the stipulated contract period. 
 
 
 
PAYMENT FOR MATERIALS ON SITE 

 

 
All materials for incorporation in the works must be stored on site before 

payment is effected, unless specifically exempted by the Project Manager. 

This is to include materials of the Contractor, nominated sub-

Contractors . 

 

 Total carried to collections  



PROPOSED DEMOLITION OF OFFICE PARTITIONING ,DISPOSAL OF DEBRIS AND REINSTATEMENT OF OFFICE SPACE 

AT TOWER B ,IKM PLACE 

PP / 4 

 

 

 

ITEM DESCRIPTION  

 
A 

 
 
 
 
 

B 
 
 
 
 
 
 
 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

D 

 
ADVANCE PAYMENTS 

The tenderer’s attention if drawn to the fact that the Government does 
not 

make advance payments. 
 
 
EXISTING SERVICES 

 

 
Prior to the commencement of any work, the Contractor is to ascertain 

from the relevant authority the exact position, depth and level of all 

existing services in the area and  shall make whatever provisions may 

be required by the authorities concerned for the support, maintenance 

and protection of such services. 
 

 
 
 
MEASUREMENTS 

In the event of any discrepancies arising between the Bills of Quantities 

and the actual works, the site measurements shall take precedence. 

However, such discrepancies between any contract documents shall 

immediately be referred to the PROJECT MANAGER in accordance with 

Clause 22 of the Conditions of Contract.  The discrepancies shall then be 

treated as a variation and be dealt with in accordance with Clause 22 of 

the said Conditions. 
 
 
 
VALUE ADDED TAX 

The Contractor’s attention is drawn to the Legal Notice in the Finance Act 

part 3 Section 21(b) operative from 1
st  

September, 1993 which 

requires payment of VAT on all contracts. 

In accordance with Government public notice No. 35 & 36 Dated 11th 

September 2003 operational from 1st October 2003, withholding 

VAT was to be levied against the contract sum by the Employer and 

remitted to the Commissioner of VAT through all interim certificates. 
 
 
 
THE CURRENT LAWS ON THIS SUBJECT SHALL APPLY 

The contractor should include his taxes in the rates and NOT in 
the 

Grand Summary page. 

 

 Total carried to collections  



PROPOSED DEMOLITION OF OFFICE PARTITIONING ,DISPOSAL OF DEBRIS AND REINSTATEMENT OF OFFICE SPACE 

AT TOWER B ,IKM PLACE 

PP / 5 

 

 

 

ITEM DESCRIPTION  

 

 
 
 
 
 
 
 

A 
 

 
 
 
 

B 

C 

D 

 

 
SPECIAL PRELIMINARIES 

TRANSPORT  & SUBSISTENCE 

Allow PROVISIONAL SUM of Kenya Shillings Five Hundred  (KShs. 

500,000.00) only for transport  charges & Subsistence allowance to 

be expended  as directed by the PM 
 

 
Allow for profits and attendance ------- % 
 

 
PROJECT MANAGER'S EXPENSES & STATIONERY Provisional sum of 

Kenya shillings, Two Hundred Thousands  only for Project Manager’s 

Project management expenses & stationery 
 

 
Allow for profits and attendance ------- % 

 

 
 
 
 
 
 
 
 
 
 

500,000.00 
 
 
 
 
 
 

200,000.00 

 Total carried to collections  



PROPOSED DEMOLITION OF OFFICE PARTITIONING ,DISPOSAL OF DEBRIS AND REINSTATEMENT OF OFFICE SPACE 

AT TOWER B ,IKM PLACE 

PP / 6 

 

 

 

ITEM DESCRIPTION  

 
 
 
 
 
 
 
 
 

A 

B 

C 

D 

E 

F 

G 

H 

 
I 

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO 

CONTRACT AGREEMENT 
 

 
The following are the insertions to be made in the appendix to the 
contract 

Agreement:- 
 

 
Period of Final Measurement 

3 Months from Practical Completion 
 

 
Defects Liability Period 

6 Months from Practical Completion 
 

 
Date for Possession 

To be agreed with the Project Manager 
 

 
Date for Completion 

4 WEEKS  from the Date of possession 
 

 
Liquidated and Ascertained Damages 

At a rate of KSh 5,000 Per week  or part thereof 
 

 
Period of Interim Certificates 

Monthly 
 

 
Period of Honouring Certificates 

30Days 
 

 
Percentage of Certified Value Retained                 10% 
 
 
 
 
Limit of Retention Fund                                                5% 

 

 Total carried to collections  



PROPOSED DEMOLITION OF OFFICE PARTITIONING ,DISPOSAL OF DEBRIS AND REINSTATEMENT OF OFFICE SPACE 

AT TOWER B ,IKM PLACE 

PP / 7 

 

 

 

ITEM DESCRIPTION  

 COLLECTION 
 

 
Brought forward from page PP/1 
 

 
Brought forward from page PP/2 
 

 
Brought forward from page PP/3 
 

 
Brought forward from page PP/4 
 

 
Brought forward from page PP/5 
 

 
Brought forward from page PP/6 

 

 TOTAL CARRIED TO GRAND SUMMARY  



 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SEC 2 : GENERAL  PRELIMINARIES



GP / 1 

 

 

 

ITEM DESCRIPTION AMOUNT 

 

 
 
 
 

A. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 

 

 
GENERAL PRELIMINARIES 

 

 
PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 

 

 
Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification. 
 

 
The Contractor shall be deemed to have included in his prices or rates for 

the various items in the Bills of Quantities or Specification for all costs 

involved in complying with all the requirements for the proper execution 

of the whole of the works in the Contract. 
 

 
 
Failure to price an item shall not exempt the contractor form carrying 

out works described therein. 
 

 
 
Should the contractor fail to carry out works which he/she did not price 

and after having received a written instruction from the PM, then the 

value of such works shall be deducted from the very immediate certificate 

issued to the contractor. 
 

 
 
MoPW current rates, JBC, IQSK, manufacturers or fair rates shall be used by 

the PM in valuation of unpriced items which the contractor shall fail to 

execute. 
 

 
The contractor is advised to read and understand all preliminary items. 

 

The Contractor is advised to visit the site, to familiarize with the nature 

and position of the site. No claims arising from the Contractor’s failure to 

do so will be entertained. 
 
 
FORM OF CONTRACT 

The Form of Contract shall be as stipulated in the Republic of Kenya's 

Standard Tender Document for Procurement of Building Works(2006 

Edition) included herein The Conditions of Contract are also included 
herein 

Conditions of Contract These are numbered from 1 to 37 as set out in pages 

20 to 48 of these tender documents.Particulars of insertions to be made in 

the Appendix to the Contract Agreement will be found in the Particular 

Preliminaries part of these Bills of Quantities 

 

 Total carried to collections  
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ITEM DESCRIPTION AMOUNT 

A 
 
 
 
 
 
 

B 
 

 
 
 
 
 
 
 
 
 

C 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

D 

FIRM PRICE CONTRACT 

Unless otherwise specifically stated in the Contract Data and/or Particular 

preliminaries this is a firm price contract and the contractor must allow in 

his tender rates for any increase in the cost of labour and/or materials 

during the currency of the contract. 

VISIT SITE AND EXAMINE DRAWINGS. 

The Contractor is recommended to examine the drawings and visit the 

site the location of which is described in the Particular Preliminaries 

hereof. He shall be deemed to have acquainted himself therewith as to its 

nature, position, means of access or any other matter which, may affect 

his tender. No claim arising from his failure to comply with  this 

recommendation will be considered. 

PERFORMANCE BOND 

5% bond shall be required from the specified institution 
 

 
The period for supplying the bond shall be 14 days. 
 

 
No contract shall besigned, NOR shall any payment bemade before the 

bidder has complied with the bond requirements 
 

 
Failure to deliver the bond within the specified period shall automatically 

disqualify the bidder and the tender shall be awarded to next most 

reponsive bidder without reference to the defaulting bidder. 

Should the bidder commence works and subsequently fail to provide 

the bond, he shall be evicted from site without any reimbursement not 

withstanding the site having been handed over by the PM and client. 

The handing over only kickstarts the process and is not a waiver to 

bond conditions. 

The bond for the due performances of the Contract shall be valid up to the 

date of completion as certified by the PROJECT MANAGER 

Any bond which provides otherwise or attempts to vary the duration 

of validity shall be invalid 

The bond shall comply in all respects with the PPOA copy enclosed in the 

instructions to tender. A bond that does not match the PPOA copy shall 

be treated as NO BOND! 

The contractor shall provide a bid security duly signed, sealed and 

stamped from an approved Bank of required amount in the particular 

preliminaries 
 

BID BOND 

A bid bond shall be required in the amount stated here or in the invitation 

to tender or advertisement 

 

 Total carried to collections  
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ITEM DESCRIPTION AMOUNT 

 

 
A 

 

 
EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 
 
 
 
Attendance ; Clause B19(a) of the Standard Method of Measurement is 

deleted and the following clause is substituted:- 
 

 
Attendance on nominated Sub-Contractors shall be given as an item in 

each case shall be deemed to include: allowing use of standing scaffolding, 

mess rooms, sanitary accommodation and welfare facilities; provision of 

special scaffolding where necessary;providing space for office 

accommodation and for storage of plant and materials;providing light and 

water for their work: clearing away rubbish; unloading checking and 

hoisting: providing electric power and removing and replacing duct 

covers, pipe casings and the like necessary for the execution and testing of 

Sub- Contractors' work and being responsible for the accuracy of the 

same. 
 
 

 
Fix Only:- 

 

 
"Fix Only" shall mean take delivery at nearest railway station (Unless 

otherwise stated), pay all demurrage charges, load and transport to site 

where necessary, unload, store, unpack, assemble as necessary, distribute to 

position, hoist and fix only. 

 

 Total carried to collections  
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ITEM DESCRIPTION AMOUNT 

A ABBREVIATIONS 
 

 
Throughout these Bills units of measurement and terms are abbreviated 

and shall be interpreted as follows:- 

CM  or      Cm                                Shall mean cubic meter 

SM        or  Sm                              Shall mean square meter 

LM         or Lm                               Shall mean linear meter 

MM  or  mm                                    Shall mean Millimeter 

KG or Kg.                                       Shall mean Kilogramme 

No or Nr                                       Shall mean Number 

PRS or Prs.                                     Shall mean Pairs 

B.S.                                         Shall mean the British Standard Specification 

Published by the British Standards Institution, 2 Park Street, London W.I 

England 

M.S.                                          Shall mean measured separately 

Ditto                                          shall mean the whole of the 

preceding description except as qualified in the description in 

which it occurs. Do                                         shall mean the whole 

of the preceding description except as qualified in the description in 

which it occurs. 
 

 
a.b.d.                                          Shall mean as before described 

@                                                Shall mean at 

 

 Total carried to collections  
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ITEM DESCRIPTION AMOUNT 

A 
 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C 
 
 
 
 
 
 

D 

EMPLOYER 
 

 
The “Employer” is 

AS DEFINED UNDER PARTICULAR PRELIMINARIES 
 

 
The term "Employer" and "Government" wherever used in the 

contract document shall be synonymous 
 

 
PROJECT MANAGER shall be -: 

The term "P.M." wherever used in these Bills of Quantities shall be deemed 

to imply the 

Project Manager as defined in Condition 1 of the Conditions of Contract 

or such person 

or persons as may be duly authorised to represent him on behalf of the 

Government. 
 

 
In this Project, the PM shall be -: 

WORKS SECRETARY 

M.I.T.I&U.D (STATE DEPARTMENT OF PUBLIC WORKS) 

P.O. BOX 30743-00100 

NAIROBI 
 
 
 
ARCHITECT 

 

 
The term "Architect" shall be deemed to mean "The P.M." as defined above 

whose address unless otherwise notified is as above 
 

 
QUANTITY SURVEYOR 

 

 
The term "Quantity Surveyor" shall be deemed to mean "The P.M." as 

defined above whose address unless otherwise notified is as above 

 

 Total carried to collections  
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ITEM DESCRIPTION AMOUNT 

A 

B 

C 

ELECTRICAL ENGINEER 
 

 
The term "Electrical Engineer"shall be deemed to mean "The P.M." as 

defined above whose address unless otherwise notified is as above 
 

 
MECHANICAL ENGINEER 

 

 
The term "Mechanical Engineer" shall be deemed to mean "The P.M." as 

defined above whose address unless otherwise notified is as above 
 

 
STRUCTURAL ENGINEER 

 

 
The term "Structural Engineer" shall be deemed to mean "The P.M." as 

defined above whose address unless otherwise notified is as above 

 

 Total carried to collections  
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ITEM DESCRIPTION AMOUNT 

 

 
A 

 
 
 
 
 
 
 
 
 
 
 
 
 

B 
 

 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 
 
 
 
 

D 

 

 
PLANT, TOOLS AND VEHICLES 

 

 
Allow for providing all scaffolding, plant, tools and vehicles required for the 

worksexcept in so far as may be stated otherwise herein and except for such 

items specifically and only required for the use of nominated Sub-

Contractors as described herein. No timber used for scaffolding, formwork 

or temporary works of any kind shall be used afterwards in the permanent 

work. 
 
 
 
 
TRANSPORT. 

 

 
Allow for transport of workmen, materials, etc., to and from the site at 

such hours and by such routes as may be permitted by the competent 

authorities. 
 
 
 
MATERIALS AND WORKMANSHIP. 

All materials and workmanship used in the execution of the work shall be 

of the best quality and description unless otherwise stated. The Contractor 

shall order all materialsto be obtained from overseas immediately after the 

Contract is signed and shall also order materials to be obtained from local 

sources as early as necessary to ensure that they are onsite when required 

for use in the works. The Bills of Quantities shall not be used for the 

purpose of ordering materials. 
 

 
 
SIGN FOR MATERIALS SUPPLIED. 

The Contractor will be required to sign a receipt for all articles and 

materials supplied by the PROJECT MANAGER at the time of taking deliver 

thereof, as having received them in good order and condition, and will 

thereafter be responsible for any loss or damage and for replacements of 

any such loss or damage with articles and/or materials which will be 

supplied by the PROJECT MANAGER at the current market prices including 

Customs Duty and V.A.T., all at the Contractor's own cost and  expense, to 

the satisfaction of the PROJECT MANAGER 

 

 Total carried to collections  
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ITEM DESCRIPTION AMOUNT 

 

 
A 

 
 
 
 
 
 
 
 
 
 
 

B 

 

 
STORAGE OF MATERIALS 

The Contractor shall provide at his own risk and cost where directed on 

the site weather proof lock-up sheds and make good damaged or disturbed 

surfaces upon completion to the satisfaction of the PROJECT MANAGER 

Nominated Sub-Contractors are to be made liable for the cost of any 

storage accommodation provided especially for their use. 
 
 
 
SAMPLES 

The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that 

may be called for by the PROJECT MANAGER for his approval until such 

samples are approved by the PROJECT MANAGER and the PROJECT 

MANAGER, may reject any materials or workmanship not in his opinion  to 

be up to approved samples. The PROJECT MANAGER shall arrange for the 

testing of such materials as he may at his discretion deem desirable, but the 

testing shall be made at the expense of the Contractor and not at the 

expense of the PROJECT MANAGER PROVIDED THEY PASS THE TEST. The 

Contractor shall pay for the testing in accordance with the current scale of 

testing charges laid down by the Ministry of Public Works. 
 

 
 
The procedure for submitting samples of materials for testing and the 

method of marking for identification shall be as laid down by the PROJECT 

MANAGER The Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub-contractors' work. 
 
 
 
Samples of paint, carpets, curtains & covers, tiles & timber shall be 

required for approval by the PM together with the employer. 
 
 
No alternte rate shall be offered on account that the employer has chosen 

a superior finish unless the bidder had attached the sample he priced. 

 

 Total carried to collections  
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ITEM DESCRIPTION AMOUNT 

A 

B 

C 

 
 
 
 
 
 
 
 
 

D 

PUBLIC AND PRIVATE ROADS. 
 

 
Maintain as required throughout the execution of the works and make 

good any damage to public or private roads arising from or consequent 

upon the execution of the works to the satisfaction of the local and other 

competent authority and the PROJECT MANAGER 
 

 
 
EXISTING PROPERTY. 

The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be 

held responsible for and shall make good all such damage arising from the 

execution of this contract at his own expense to the satisfaction of the 

PROJECT MANAGER 
 

 
 
ACCESS TO SITE AND TEMPORARY ROADS. 

 

 
Means of access to the Site shall be agreed with the PROJECT MANAGER 

prior to commencement of the work and Contractor must allow for 

building any necessary temporary access roads for the transport of the 

materials, plant and workmen as may be required for the complete 

execution of the works including the provision of temporary culverts, 

crossings, bridges, or any other means of gaining access to the Site. Upon 

completion of the works, the Contractor shall remove such temporary 

access roads; temporary culverts, 

bridges, etc., and make good and reinstate all works and surfaces disturbed 

to the satisfaction of the PROJECT MANAGER 
 
 
 
 
AREA TO BE OCCUPIED BY THE CONTRACTOR 

The area of the site which may be occupied by the Contractor for use of 

storage and for the purpose of erecting workshops, etc., shall be defined 

on site by the PROJECT MANAGER 

 

 Total carried to collections  
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ITEM DESCRIPTION AMOUNT 

A 

B 

C 

 
 
 
 

 
D 

SECURITY OF WORKS ETC. 

The Contractor shall be entirely responsible for the security of all the works 

stores,materials, plant, personnel, etc., both his own and sub-contractors' 

and must provide all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage and the 

protection of the public. 
 

 
 
PROGRESS CHART. 

The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of 

the works including the works of Nominated Sub-Contractors ; one copy to 

be handed to the PROJECT MANAGER and a further copy to be retained on 

Site. Progress to be recorded and chart to be amended as necessary as the 

work proceeds. 
 
INSURANCE 

The Contractor shall insure as required in Conditions No. 30 of the 

Conditions of Contract. No payment on account of the work executed will 

be made to the Contractor until he has satisfied the PROJECT MANAGER 

either by production of an Insurance Policy or and Insurance Certificate 

that the provision of the foregoing Insurance Clauses have been complied 

with in all respects. Thereafter the PROJECT MANAGER shall from time to 

time 

ascertain that premiums are duly paid up by the Contractor who shall if 

called upon to do so, produce the receipted premium renewals for the 

PROJECT MANAGER's inspection. 
 

 
CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

The Contractor shall constantly keep on the works a literate English 

speaking Agent or Representative, competent and experienced in the kind 

of work involved who shall give his whole experience in the kind of work 

involved and shall give his whole time to the superintendence of the works. 

Such Agent or Representative shall receive on behalf of the Contractor all 

directions and instructions from the Project Manager and such directions 

shall be deemed to have been given to the Contractor in accordance with 
the 

Conditions of Contract. 

 

 Total carried to collections  



GP / 
1111 

 

 

 

ITEM DESCRIPTION AMOUNT 

A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 
 

 
 
 
 
 
 
 
 

C 

PROVISIONAL WORK 

All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for 

which payment will be made. All "Provisional" and other work liable to 

adjustment under this Contract shall left uncovered for a reasonable time 

to allow all measurements needed for such adjustment to be taken by the 

PROJECT MANAGER Immediately the work is ready for measuring, the 

Contractor shall give notice to the PROJECT MANAGER. If the Contractor 

makes default in these respects he shall if the PROJECT MANAGER so 

directs uncover the work to enable all measurements to be taken and 

afterwards reinstate at his own expense. 
 

 
PROVISIONAL SUMS. 

The term "Provisional Sum" wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement.Such sums are net and no addition shall be made to them 

for profit. 
 

 
 
ADJUSTMENT OF PROVISIONAL SUMS. 

In the final account all Provisional Sums shall be deducted and the value of 

the work properly executed in respect of them upon the PROJECT 

MANAGER's order added to the Contract Sum. Such work shall be valued , 

but should any part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work to be supplied by 

a Nominated Supplier, the value of such work or articles shall be treated as 

a P.C. Sum and profit and attendance comparable to that contained in the 

priced Bills of Quantities for similar items added. 

 

 Total carried to collections  



GP / 
1212 

 

 

 

ITEM DESCRIPTION AMOUNT 

A 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C 

PRIME COST (OR P.C.) SUMS. 

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

Standard Method of Measurement . Persons or firms nominated by the 

PROJECT MANAGER to execute work or to provide and fix materials or 

goods are described herein as Nominated Sub-Contractors.Persons or 

firms 

so nominated to supply goods or materials are described herein as 
Nominated 

Suppliers. 
 

 
 
ADJUSTMENT OF P.C. SUMS. 

In the final account all P.C. Sums shall be deducted and the amount 

properly expended upon the PROJECT MANAGER'S order in respect of each 

of them added to the Contract sum. The Contractor shall produce to the 

PROJECT MANAGER such quotations, invoices or bills, properly receipted, 

as may be necessary to show the actual details of the sums paid by the 

Contractor. Items of profit upon P.C. Sums shall be adjusted in the final 

account pro-rata to the amount paid. Items of "attendance" (as previously 

described) following P.C. Sums shall be adjusted pro-rata to the physical 

extent of the work executed (not pro-rata to the amount paid) and this shall 

apply even though the Contractor's priced Bill shows a percentage in the 

rate column in respect of them. Should the Contractor be permitted to 

tender and his tender be 

accepted of any work for which a P.C. Sum is included in these Bill of 

Quantities profit and attendance will be allowed at the same rate as it 

would be if the work were executed by a Nominated Sub-Contractor. 
 
 
 
NOMINATED SUB-CONTRACTORS 

When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts 

and shall thereafter be responsible for such sub-contractors in every 

respect. Unless otherwise described the Contractor is to provide for such 

Sub- Contractors any or all of the facilities described in these Preliminaries. 

The Contractor should price for these with the nominated Sub-contract 

Contractor's work concerned in the P.C. Sums under the description "add 

for Attendance". 

 

 Total carried to collections  



GP / 
1313 

 

 

 

ITEM DESCRIPTION AMOUNT 

A 
 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C 

DIRECT CONTRACTS 

Notwithstanding the foregoing conditions, the Government reserves the 

right to place a "Direct Contract" for any goods or services required in the 

works which are covered by a P.C. Sum in the Bills of Quantities and to pay 

for the same direct. In any such instances, profit relative to the P.C. Sum the 

priced Bills of Quantities will be adjusted as described for P.C. Sums and 

allowed. 
 
 
 
ATTENDANCE UPON OTHER TRADESMEN, ETC. 

The Contractor shall allow for the attendance of trade upon trade and 

shall afford any tradesmen or other persons employed for the execution 

of any work not included in this Contract every facility for carrying out 

their work and also for use of his ordinary scaffolding. The Contractor, 

however, shall 

not be required to erect any special scaffolding for them. The Contractor 

shall perform such cutting away for and making good after the work of 

such tradesmen or persons as may be ordered by the PROJECT MANAGER 

and the work will be measured and paid for to the extent executed at rates 

provided in these Bills. 
 

 
OFFICE ETC. FOR THE PROJECT MANAGER (NOT 

APPLICABLE) 

The Contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the site office of the type noted in the Particular 

Preliminaries, complete with Furniture. He shall also provide a strong metal 

trunk complete with strong hasp and staple fastening and two keys. He 

shall provide, erect and maintain a lock-up type water or bucket closet for 

the sole use of the PROJECT MANAGER including making temporary 

connections to the drain where applicable to the satisfaction of Government  

and Medical Officer of Health and shall provide services of cleaner and pay 

all conservancy charges and keep both office and closet in a clean and 

sanitary condition from commencement to the completion of the works and 

dismantle and make good disturbed surfaces. The office and closet shall be 

completed before the Contractor is permitted to commence the works. The 

Contractor shall make available on the Site as and when required by the 

"PROJECT MANAGER" a modern and accurate level together with levelling 

staff, ranging rods and 50 metre metallic or linen tape. 

 

 Total carried to collections  



GP / 
1414 

 

 

 

ITEM DESCRIPTION AMOUNT 

A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 
 

 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 
 

D 

WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water 

main and for metering the water used. He must also provide temporary 

tanks and meters as required at his own cost and clear away when no 

longer required and make good on completion to the entire satisfaction of 

the PROJECT MANAGER . The Contractor shall pay all charges in 

connection herewith. No guarantee is given or implied that sufficient water 

will be available from mains and the Contractor must make his own 

arrangements for augmenting 

this supply at his own cost. Nominated Sub--contractors are to be made 

liable for the cost of any water or electric current used and for any 

installation provided especially for their own use. 
 

 
 
 
SANITATION OF THE WORKS 

The Sanitation of the works shall be arranged and maintained by the 

Contractor to the satisfaction of the Government and/or Local 

Authorities, Labour Department and the PROJECT MANAGER 
 
 
 
SUPERVISION AND WORKING HOURS 

The works shall be executed under the direction and to the entire 

satisfaction in all respects of the PROJECT MANAGER who shall at all times 

during normal working hours have access to the works and to the yards 

and workshops of the Contractor and sub-Contractors or other places 

where work is being prepared for the contract. 
 

 
 
PROTECTION OF THE WORKS. 

Provide protection of the whole of the works contained in the Bills of 

Quantities,including casing , casing up, covering or such other means as 

may be necessary to avoid damage to the satisfaction of the PROJECT 

MANAGER and remove such protection when no longer required and make 

good any damage which may nevertheless have been done at completion 

free of cost to the Government. 

 

 Total carried to collections  



GP / 
1515 

 

 

 

ITEM DESCRIPTION AMOUNT 

A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 

D 

WORKS TO BE DELIVERED UP CLEAN 
 

 
Clean and flush all gutters, rainwater and waste pipes, manholes and 

drains, wash (except where such treatment might cause damage) and clean 

all floors, sanitary fittings,glass inside and outside and any other parts of 

the works and remove all marks,blemishes, stains and defects from joinery, 

fittings and decorated surfaces generally,polish door furniture and bright 

parts of metalwork and leave the whole of the buildings watertight, clean, 

perfect and fit for occupation to the approval of the PROJECT MANAGER 
 
 
 
 
GENERAL SPECIFICATION. 

 

 
For the full description of materials and workmanship, method of execution 

of the work and notes for pricing, the Contractor is referred to the Ministry 

of Roads and Public Works and Housing General Specification dated 1976 

or any subsequent revision thereof which is issued as a separate document, 

and which shall be allowed in all respects unless it conflicts with the 

General Preliminaries, Trade Preambles or other items in these Bills of 

Quantities. 
 
 
 
 
TRAINING LEVY 

The Contractor's attention is drawn to legal notice No. 237 of October, 

1971, which requires payment by the Contractor of a Training Levy at the 

rate of 

1/4 % of the Contract sum on all contracts of more than Kshs. 50,000.00 

in value. 
 
 
 
MATERIALS ON SITE 

All materials for incorporation in the works must be stored on or adjacent 

to the site before payment is effected unless specifically exempted by the 

PROJECT MANAGER. This includes the materials of the Main Contractor, 

Nominated Sub-Contractors and Nominated Suppliers. 

 

 Total carried to collections  



GP / 
1616 

 

 

 

ITEM DESCRIPTION AMOUNT 

A 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

D 

HOARDING 

The Contractor shall enclose the site or part of the works under construction 

with a hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm 

timber posts firmly secured at 1800 mm centres with two 75 x 50 mm 

timber rails for a total length of approximately three hundred meters. The 

Contractor is in addition required to take all precautions necessary for the 

safe custody of the works,materials, plant, public and Employer's property 

on the site. 
 
 
 
 
ALTERATIONS TO BILLS, PRICING, ETC. 

Any unauthorised alteration or qualification made to the text of the Bills 

of Quantities may cause the Tender to be disqualified and will in any case 

be ignored. The Contractor shall be deemed to have made allowance in his 

prices generally to cover any items against which no price has been 

inserted 

in the priced Bills of Quantities.All items of measured work shall be priced 

in detail and the Tenders containing Lump Sums to cover trades or groups 

of work must be broken down to show the price of each item before they 

will be accepted. 
 

 
 
MATERIALS ARISING FROM EXCAVATIONS 

Materials of any kind obtained from the excavations shall be the property of 

the Government. Unless otherwise provided for in the particular 

preliminaries. Such materials shall only be used in the works, in substitution 

of materials which the Contractor would otherwise have had to supply with 

the written permission of the PROJECT MANAGER Should such permission 

be given, the Contractor shall make due allowance for the value of the 

materials so used at a price to be agreed. 
 
 
 
PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

 

 
The Contractor is notified that these works are to be carried out on a 

restricted site where the client is going on with other normal activities.  

The Contractor is instructed to take reasonable care in the execution of the 

works as to prevent accidents, damage or loss and disruption of normal 

activities being carried out by the Client.  The Contractor shall allow in his  

rates any expense he deems necessary by taking such care within the site. 

 

 Total carried to collections  



GP / 
1717 

 

 

 

ITEM DESCRIPTION AMOUNT 

A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 
 
 

C 
 

 
 
 
 
 
 
 
 
 
 

D 

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 
 

 
Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor's attention is drawn to 

the provisions of the Factory Act 1950 and his tender must include for all 

costs arising or resulting from compliance with any Act, Order or 

Regulation relating to Insurances, pensions and holidays for workpeople or 

so the safety, health and welfare of the workpeople. The Contractor must 

make himself fully acquainted with current Acts and Regulations,including 

Police Regulations regarding the movement, housing, security and control 

of labour, labour camps , passes for transport, etc. It is most important that 

the Contractor, before tendering, shall obtain from the relevant Authority 

the fullest information regarding all such regulations and/or restrictions 

which may affect the information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, supply and 

control of labour, etc., and allow accordingly in his tender. 
 

 
No claim in respect of want of knowledge in this connection will 

be entertained. 
 
 
 
REMOVAL OF RUBBISH ETC. 

 

 
Removal of rubbish and debris from the Buildings and site as it 

accumulates and at the completion of the works and remove all plant, 

scaffolding and unused materials at completion. 
 
 
 
BLASTING OPERATIONS 

Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government 

regulations in force for the time being, and any special regulations laid 

down by the PROJECT MANAGER governing the use and storage of 

explosives. 
 
 
 
SIGNBOARD 

Allow for providing, erecting, maintaining throughout the course of the 

Contract and afterwards clearing away a signboard as designed, specified 

and approved by the Project Manager. 

 

 Total carried to collections  



GP / 
1818 

 

 

 

ITEM DESCRIPTION AMOUNT 

 COLLECTION 
 
 
 
Brought Forward From Page GP/1 
 

 
Brought Forward From Page GP/2 
 

 
Brought Forward From Page GP/3 
 

 
Brought Forward From Page GP/4 
 

 
Brought Forward From Page GP/5 
 

 
Brought Forward From Page GP/6 
 

 
Brought Forward From Page GP/7 
 

 
Brought Forward From Page GP/8 
 

 
Brought Forward From Page GP/9 
 

 
Brought Forward From Page GP/10 
 

 
Brought Forward From Page GP/11 
 

 
Brought Forward From Page GP/12 
 

 
Brought Forward From Page GP/13 
 

 
Brought Forward From Page GP/14 
 

 
Brought Forward From Page GP/15 
 

 
Brought Forward From Page GP/16 
 

 
Brought Forward From Page GP/17 

 

 Total Carried to Main Summary  



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SEC 3  :FIRST FLOOR



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

 Description Qty Unit Rate Shs 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A 
 
 
 
 

B 
 

 
 
 
 

C 
 
 
 
 
 
 

 
D 

 

 
 
 
 
 
 

E 
 
 
 
 

 
F 

 

 
 
 

G 

ELEMENT NO. 1 

 
DEMOLITIONS AND ALTERATIONS 

(ALL PROVISIONAL) 

The items of demolitions and removal shall include 
shoring making good disturbed areas to match existing and 
loading and carting away debris unless otherwise specified 

 
Aluminium works 

 

 
Carefully demolish existing 76 x 45 x 2 mm thick 

aluminium hollow sections and store as directed by the 
client 

 
Ditto vertical frames 

 
Alminium Beadings 

 
Carefully demolish 43x19x1.6 mm thick beading member 

riveted to alminium framing (m/s) and store as directed by 

the client 

 
Birch laminated Medium Density Fibreboards (MDF) 
 

 
Carefully demolish 20mm thick plain linings; fixed to 

aluminium framing and store as directed by the client. 

 
GLAZING 
 
Carefully demolish 6mm thick glass with decorative film to 

aluminium frames (m/s) with  rubber gaskets and store as 

directed by the client 

 
 
Carefully remove aluminium doors complete with proprietry 

gear; all from an approved manufacturer; including fixing to 

manufacturer's  instructions; size 

900 x 2400mm high and store as directed by the client. 
 

 
1200 x 2100 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

284 
 

 
 

164 
 

 
 
 
 

315 
 
 
 
 
 
 

 
52 

 

 
 
 
 
 
 

92 
 
 
 
 

 
14 

 

 
 
 

2 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

LM 

LM 

 
 

LM 
 
 
 
 
 
 

 
SM 

 

 
 
 
 
 
 

SM 
 
 
 
 

 
NO 

 

 
 
 
NO 

  

 Carried to collection     
 
 
 

FFL/1



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

 Description Qty Unit Rate Shs 

 
A 

 
 
 
 
 
 

B 
 

 
 
 
 

C 
 
 
 
 
 

C 

D 

 
Carefully remove Venetian Window Blinds to general casement 

window surfaces and store as directed by the client 

 
Floor 

 
Carefully remove  existing 600 x600x10mm  Granito floor 

tiles and store the tiles as directed by the client 

 
 
 
Carefully hack the Floor to receive 40mm thick screed 

(m.s) and cart away arising 

 
Walls 

 
Clean wall and rub down old paint and prepare wall for new 
paint works (m.s) 

 
Carefully demolish 600x600mm "hunter-Douglas" 
suspended miniboard Accoustic cealing including all the 

necessary alminium suspended framing and branderings, 

pannel suspension hangers, flush jointing and trap doors 

and cart away the debris as directed by the client. 

 

 
 

41 
 
 
 
 
 
 
 
 

324 
 

 
 

324 
 
 
 
 
 

589 
 

 
 
 
 

324 

 

 
 

LM 
 
 
 
 
 
 
 
 

SM 

SM 

 
 

SM 
 

 
 
 
 

SM 

  

Carried to collections below     
 
Brought Forward From  page FL/1 
 
 
Brought Forward From above 

    

 Total Demolitions works carried to summary     
 
 
 

FFL/2



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

 Description Qty Unit Rate Shs 

 
 
 
 
 
 
 
 
 
 

A 

B 

 
 
 

C 

 
New Works 

 
Painting 

 
Prepare and apply three coats first grade plastic  

emulsion paint to: 

Plastered walls 

Suspended slab 

 
Floor Screed 

 
32mm Thick Screed smooth trowed finish in (1:3) 

Cement sand Mix 

 
 
 
 
 
 
 
 
 
 

589 

 
368 

 
 
 
 
 

324 

 
 
 
 
 
 
 
 
 
 

SM 

SM 

 

 
 
 

SM 

  

 Total New works Carried to summary     
 
 
 

FFL/3



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

 Description Qty Unit Rate Shs 

  
Demolitions works from FL/2 

 
New works from FL/3 

    

 Total First floor works carried to grand summary     
 

 
 
 
 
 
 
 
 
 

FFL/4



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SEC 4  :SECOND FLOOR



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

 Description Qty Unit Rate Shs 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A 
 
 
 
 

B 
 

 
 
 
 
 

C 
 

 
 
 
 
 
 
 
 

D 
 
 
 
 
 
 
 

E 
 

 
 
 
 
 

F 
 
 
 
 

G 

ELEMENT NO. 1 

 
DEMOLITIONS AND ALTERATIONS 

(ALL PROVISIONAL) 

 
The items of demolitions and removal shall include 
shoring making good disturbed areas to match existing 
and loading and carting away debris unless otherwise 
specified 

 
Aluminium works 
 

 
Carefully demolish existing 76 x 45 x 2 mm thick 
aluminium hollow sections and store as directed by the 
client 

 
Ditto vertical frames 

 
Alminium Beadings 

 
Carefully demolish 43x19x1.6 mm thick beading 
member riveted to alminium framing (m/s) and store as 

directed by the client 
 
 
 
Birch laminated Medium Density Fibreboards  (MDF) 

 
Carefully demolish 20mm thick plain linings; fixed to 
aluminium framing and store as directed by the client. 

 
GLAZING 
 
Carefully demolish 6mm thick glass with decorative 
film to aluminium frames (m/s) with rubber gaskets  
and store as directed by the client 

 
Carefully remove aluminium doors complete with 
proprietry gear; all from an approved manufacturer; 
including fixing to manufacturer's instructions; size 900 
x 2400mm high and store as directed by the client. 
 

 
1200 x 2100 mm high 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

415 
 

 
 

238 
 

 
 
 
 
 
1,097 

 

 
 
 
 
 
 
 
 

166 
 
 
 
 
 
 
 

130 
 

 
 
 
 
 

16 
 
 
 
 

2 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

LM 

LM 

 
 
 

LM 
 

 
 
 
 
 
 
 
 

SM 
 
 
 
 
 
 
 

SM 
 

 
 
 
 
 
NO 

 
 
 
 
NO 

  

 Carried to collection     
 
 
 
 

Second floor                                                                                       SFL/1



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

 Description Qty Unit Rate Shs 

 
A 

 

 
 
 
 
 
 

B 
 

 
 
 
 
 

C 
 
 
 
 
 

D 
 
 
 
 

 
E 

 
Carefully remove Venetian Window Blinds to general 
casement window surfaces and store as directed by the 
client 

 
Floor 

 
Carefully remove  existing 600 x600x10mm Granito 
floor tiles and store the tiles as directed by the client 
 
 
 
Carefully hack the Floor to receive 40mm thick screed 
(m.s) and cart away arising 

 
Walls 

 
Clean wall and rub down old paint and prepare wall for 
new paint works (m.s) 

 

 
Ceiling 

 
Carefully demolish 600x600mm "hunter-Douglas" 
suspended miniboard Accoustic cealing including all the 
necessary alminium suspended framing and branderings, 
pannel suspension hangers, flush jointing and trap doors 

and cart away the debris as directed by the client. 

 
 
 

41 
 
 
 
 
 
 
 
 

 
324 

 

 
 

324 
 
 
 
 
 

542 
 
 
 
 
 
 
 
 

324 

 
 
 

LM 
 
 
 
 
 
 
 
 

 
SM 

SM 

 

 
 

SM 
 
 
 
 
 
 
 
 

SM 

  

Carried to collections below     
 
Brought Forward From  page FL/1 
 
 
Brought Forward From above 

    

 Total Demolitions works carried to summary     
 
 
 
 

Second floor                                                                                       SFL/2



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

 Description Qty Unit Rate Shs 
 

 
 
 
 
 
 
 
 
 
 

A 

B 

 
 
 

C 

 
New Works 

 

 
Painting 

 

 
Prepare and apply three coats first grade plastic 

 

 
 
 
 
 
 
 
 
 
 

542 

 
368 

 
 
 
 
 

324 

 

 
 
 
 
 
 
 
 
 
 

SM 

SM 

 
 
 
 

SM 

  

emulsion paint to: 

Plastered walls 

Suspended slab 

 
Floor Screed 

 

 
32mm Thick Screed smooth trowed finish in (1:3) 
Cement sand Mix 

 Total New works Carried to summary     
 
 
 
 

Second floor                                                                                       SFL/3



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

 Description Qty Unit Rate Shs 

  
Demolitions works from FL/2 

 
New works from FL/3 

    

 Total Second floor works carried to grand 
summary 

    

 
 
 
 
 

Second floor                                                                                       SFL/4



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SEC 5  :THIRD FLOOR



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

 Description Qty Unit Rate Shs 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A 
 
 
 
 

B 
 

 
 
 
 
 

C 
 

 
 
 
 
 
 
 
 

D 

E 

 

 
 
 
 
 

F 

ELEMENT NO. 1 

 
DEMOLITIONS AND ALTERATIONS 

(ALL PROVISIONAL) 

 
The items of demolitions and removal shall include 
shoring making good disturbed areas to match 
existing and loading and carting away debris unless 
otherwise specified 

 
Aluminium works 
 

 
Carefully demolish existing 76 x 45 x 2 mm thick 
aluminium hollow sections and store as directed by the 
client 

 
Ditto vertical frames 

 
Alminium Beadings 

 
Carefully demolish 43x19x1.6 mm thick beading 
member riveted to alminium framing (m/s) and store 

as directed by the client 
 
 
 
Birch laminated Medium Density Fibreboards  (MDF) 

 
Carefully demolish 20mm thick plain linings; fixed 
to aluminium framing and store as directed by the 

client. 
 

 
Carefully demolish mahogany dry wall with sound 
proof and cart away debries as directed by the 
client 

 
GLAZING 
 
Carefully demolish 6mm thick glass with decorative 
film to aluminium frames (m/s) with rubber gaskets  
and store as directed by the client 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

145 
 

 
 

88 
 

 
 
 
 
 

404 
 

 
 
 
 
 
 
 
 

41 
 
 
 
 

165 
 
 
 
 
 
 
 

14 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

LM 

LM 

 
 
 

LM 
 

 
 
 
 
 
 
 
 

SM 
 
 
 
 

SM 
 
 
 
 
 
 
 

SM 

  

 Carried to collection     
 

 
 
 
 

Third floor                                                                                           TFL/1



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

 Description Qty Unit Rate Shs 

 
 
 
 

A 
 
 
 
 

B 
 
 
 
 
 

C 
 

 
 
 

D 
 
 
 
 
 
 
 
 

E 
 

 
 
 
 
 

F 
 

 
 
 
 
 
 

G 
 
 
 
 

H 
 
 
 
 
 

J 

 
Carefully remove aluminium doors complete with 
proprietry gear; all from an approved manufacturer; 
including fixing to manufacturer's instructions; size 
900 x 2400mm high and store as directed by the 

client. 
 

 
1200 x 2100mm high ditto 
 

 
Carefully remove 45mm thick Solid core flush pannel  

door faced both sides with 6 mm interior quality 
plywood and hardwood lipped all round size 900 x 
2100mm high as store as directed by the client 
 
 
1200 x 2100mm high ditto 

 

 
Ceiling 

 

 
Carefully remove 15mm thick internal quality 

Gypsum plasterboard ceilings in 2400 x 

1200mm panels fixed to 600 x 1200mm galvanized 
mild steel channels on timber roof structure (m.s),  
with taped and filled joints and cart away debries as 

directed by the client 

 
 
 
Carefully remove Venetian Window Blinds to general 
casement window surfaces and store as directed by 
the client 

 
Floor 

 
Carefully remove  existing 600 x600x10mm Granito 
floor tiles and store the tiles as directed by the client 

 

 
Carefully hack the Floor to receive 40mm thick screed 
(m.s) and cart away arising 

 
Walls 

 
Clean wall and rub down old paint and 
prepare wall for new paint works (m.s) 

 
 
 
 

8 
 
 
 
 

2 
 
 
 
 
 

9 
 

 
 
 

1 
 
 
 
 
 
 
 
 

324 
 
 
 
 
 
 
 

41 
 
 
 
 
 
 
 
 

324 
 

 
 

324 
 
 
 
 
 

594 

 
 
 
 
NO 

 
 
 
 
NO 

 
 
 
 
 
NO 

 

 
 
 
NO 

 
 
 
 
 
 
 
 
M2 

 
 
 
 
 
 
 

LM 
 
 
 
 
 
 
 
 

SM 

SM 

 

 
 

SM 

  

 

 Carried to collection     
 
 
 
 

Third floor                                                                                           TFL/2



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

 Description Qty Unit Rate Shs 

  
 
Brought Forward From  page FL/1 
 
 
Brought Forward From  page FL/2 

    

 Total Demolitions works carried to summary     
 

 
 
 

Third floor                                                                                           TFL/3



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

 Description Qty Unit Rate Shs 
 

 
 
 
 
 
 
 
 
 
 

A 

B 

 
 
 

C 

 
New Works 

 

 
Painting 

 

 
Prepare and apply three coats first grade  

plastic emulsion paint to: 

Plastered walls 

Suspended slab 

 
Floor Screed 

 

 
32mm Thick Screed smooth trowed finish in 

(1:3) Cement sand Mix 

 

 
 
 
 
 
 
 
 
 
 

596 

 
368 

 
 
 
 
 

324 

 

 
 
 
 
 
 
 
 
 
 

SM 

SM 

 
 
 
 

SM 

  

 Total New works Carried to summary     
 
 
 
 

Third floor                                                                                           TFL/4



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

 Description Qty Unit Rate Shs 

  
Demolitions works from FL/2 

 
New works from FL/3 

    

 Total Third  floor works carried to grand 
summary 

    

 
 
 
 
 

Third floor                                                                                           TFL/5



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SEC 6  :FORTH FLOOR



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

 Description Qty Unit Rate Shs 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A 
 
 
 
 
 
 
 
 

B 
 
 
 
 

C 
 

 
 
 
 
 
 
 
 
 

D 
 

 
 
 
 
 

E 

ELEMENT NO. 1 

 
DEMOLITIONS AND ALTERATIONS 

(ALL PROVISIONAL) 

 
The items of demolitions and removal shall include 
shoring making good disturbed areas to match 
existing and loading and carting away debris unless 
otherwise specified 

 
Gypsum wall 

 

 
Carefully demolish 200mm thick internal quality 
Gypsum plasterboard wall in 2400 x 1200mm panels 
fixed to timber frames  and cart away debries as 

directed by the client 
 

 
Floor 

 

 
Carefully remove  existing 600 x600x10mm Granito 
floor tiles and store the tiles as directed by the client 

 

 
Carefully hack the Floor to receive 40mm thick screed 
(m.s) and cart away arising 

 

 
Ceiling 

 

 
Carefully remove 15mm thick internal quality 

Gypsum plasterboard ceilings in 2400 x 

1200mm panels fixed to 600 x 1200mm galvanized 
mild steel channels on timber roof structure (m.s),  
with taped and filled joints and cart away debries as 
directed by the client 

 
 
 
Carefully remove Venetian Window Blinds to general 
casement window surfaces and store as directed by 
the client 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

528 
 
 
 
 
 
 
 
 
 

366 
 

 
 

366 
 
 
 
 
 
 
 

 
366 

 
 
 
 
 
 
 

41 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SM 
 
 
 
 
 
 
 
 
 

SM 

SM 

 

 
 
 
 
 

SM 
 
 
 
 
 
 
 

LM 

  

 Carried to collection     
 

 
 
 

Fourth floor                                                                                         FFL/1



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

 Description Qty Unit Rate Shs 

 
 
 
 
 

A 
 
 
 
 
 
 

B 

 
Carefully remove 45mm thick Solid core flush pannel  
door faced both sides with 6 mm interior quality 
plywood and hardwood lipped all round size 900 x 
2100mm high as store as directed by the client 
 
 
Walls 

 
Clean wall and rub down old paint and 

prepare wall for new paint works (m.s) 

 
 
 
 
 

11 
 
 
 
 
 
 
 

594 

 
 
 
 
 
NO 

 
 
 
 
 
 
 

SM 

  

Carried to collections below     
 
Brought Forward From  page FF/1 

 

 
Brought Forward From  Above 

    

 Total Demolitions works carried to summary     

 
 
 
 

Fourth floor                                                                                         FFL/2



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

 Description Qty Unit Rate Shs 
 

 
 
 
 
 
 
 
 
 
 

A 

B 

 
 
 

C 

 
New Works 

 

 
Painting 

 

 
Prepare and apply three coats first grade  

plastic emulsion paint to: 

Plastered walls 

Suspended slab 

 
Floor Screed 

 

 
32mm Thick Screed smooth trowed finish in 

(1:3) Cement sand Mix 

 

 
 
 
 
 
 
 
 
 
 

594 

 
368 

 
 
 
 
 

366 

 

 
 
 
 
 
 
 
 
 
 

SM 

SM 

 
 
 
 

SM 

  

 Total New works Carried to summary     
 
 
 
 

Fourth floor                                                                                         FFL/3



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

 Description Qty Unit Rate Shs 

  
Demolitions works from FL/2 

 
New works from FL/3 

    

 Total Fourth floor works carried to grand 
summary 

    

 
 
 
 
 

Fourth floor                                                                                         FFL/4



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SEC 7  :FIFTH  FLOOR



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

Item Description Qty Unit Rate Shs 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A 
 
 
 
 

B 
 

 
 
 
 
 

C 
 

 
 
 
 
 
 
 
 

D 
 
 
 
 
 
 
 

E 
 

 
 
 
 
 

F 

ELEMENT NO. 1 

 
DEMOLITIONS AND ALTERATIONS 

(ALL PROVISIONAL) 

 
The items of demolitions and removal shall include 
shoring making good disturbed areas to match existing 
and loading and carting away debris unless otherwise 
specified 

 
Aluminium works 
 

 
Carefully demolish existing 76 x 45 x 2 mm thick 
aluminium hollow sections and store as directed by the 
client 

 
Ditto vertical frames 

 
Alminium Beadings 

 
Carefully demolish 43x19x1.6 mm thick beading 
member riveted to alminium framing (m/s) and store as 
directed by the client 
 
 
 
Birch laminated Medium Density Fibreboards  (MDF) 

 
Carefully demolish 20mm thick plain linings; fixed to 
aluminium framing and store as directed by the client. 

 
GLAZING 
 
Carefully demolish 6mm thick glass with decorative 
film to aluminium frames (m/s) with rubber gaskets  
and store as directed by the client 

 
Carefully remove aluminium doors complete with 
proprietry gear; all from an approved manufacturer; 
including fixing to manufacturer's instructions; size 900 
x 2400mm high and store as directed by the client. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

296 
 

 
 

171 
 

 
 
 
 
 

784 
 

 
 
 
 
 
 
 
 

89 
 
 
 
 
 
 
 

112 
 

 
 
 
 
 

12 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

LM 

LM 

 
 
 

LM 
 

 
 
 
 
 
 
 
 

SM 
 
 
 
 
 
 
 

SM 
 

 
 
 
 
 
NO 

  

 Carried to collection     
 
 
 
 

Fifth Floor                                                                                           FFL/1



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

Item Description Qty Unit Rate Shs 

 
A 

 

 
 
 
 
 
 

B 

C 

 

 
 
 

D 
 
 
 
 

 
E 

 
Carefully remove Venetian Window Blinds to general 
casement window surfaces and store as directed by the 
client 

 
Floor 

 
Carefully remove  existing 600 x600x10mm 
 

 
Carefully hack the Floor to receive 40mm thick screed 
(m.s) and cart away arising 

 
Walls 

 
Clean wall and rub down old paint and prepare wall for 
new paint works (m.s) 

 

 
Ceiling 

 
Carefully demolish 600x600mm "hunter-Douglas" 
suspended miniboard Accoustic cealing including all the 
necessary alminium suspended framing and branderings, 

pannel suspension hangers, flush jointing and trap doors 
and cart away the debris as directed by the client. 

 
 
 

94 
 

 
 
 
 
 

312 
 

 
 

312 
 
 
 
 
 

256 
 
 
 
 
 
 
 
 

312 

 
 
 

LM 
 

 
 
 
 
 

SM 

SM 

 

 
 

SM 
 
 
 
 
 
 
 
 

SM 

  

Carried to collections below     
 
Brought Forward From  page FL/1 
 
 
Brought Forward From above 

    

 Total Demolitions works carried to summary     
 
 
 

Fifth Floor                                                                                           FFL/2



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

Item Description Qty Unit Rate Shs 
 

 
 
 
 
 
 
 
 
 
 

A 

B 

 
 
 

C 

 
New Works 

 

 
Painting 

 

 
Prepare and apply three coats first grade plastic 

 

 
 
 
 
 
 
 
 
 
 

276 

 
312 

 
 
 
 
 

312 

 

 
 
 
 
 
 
 
 
 
 

SM 

SM 

 
 
 
 

SM 

  

emulsion paint to: 

Plastered walls 

Suspended slab 

 
Floor Screed 

 

 
32mm Thick Screed smooth trowed finish in (1:3) 
Cement sand Mix 

 Total New works Carried to summary     
 

 
 
 

Fifth Floor                                                                                           FFL/3



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

Item Description Qty Unit Rate Shs 

  
Demolitions works from FL/2 

 
New works from FL/3 

    

  
Total Fifth  floor works carried to grand summary 

    

 
 
 
 
 

Fifth Floor                                                                                           FFL/4



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SEC 8  :SIXTH  FLOOR



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

Item Description Qty Unit Rate Shs 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A 
 
 
 
 

B 

C 

D 

 
 
 
 

E 
 

 
 
 
 
 

F 
 
 
 
 

G 

ELEMENT NO. 1 

 
DEMOLITIONS AND ALTERATIONS 

(ALL PROVISIONAL) 

 
The items of demolitions and removal shall include 
shoring making good disturbed areas to match existing 
and loading and carting away debris unless otherwise 
specified 

 
Aluminium works 
 

 
Carefully demolish existing 76 x 45 x 2 mm thick 
aluminium hollow sections and store as directed by the 
client 

 
Ditto vertical frames 

 
Alminium Beadings 

 
Carefully demolish 43x19x1.6 mm thick beading 
member riveted to alminium framing (m/s) and store as 

directed by the client 
 

 
 
Gypsum wall 

 
Carefully demolish 200mm thick internal quality 
Gypsum plasterboard wall in 2400 x 1200mm panels 
fixed to timber frames  and cart away debries as 
directed by the client 

 

 
GLAZING 
 
Carefully demolish 6mm thick glass with decorative 
film to aluminium frames (m/s) with rubber gaskets  
and store as directed by the client 

 
Carefully remove 45mm thick Solid core flush pannel  
door faced both sides with 6 mm interior quality plywood 
and hardwood lipped all round size 900 x 2100mm high 
as store as directed by the client 
 

 
1200 x 2400mm high 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

106 
 

 
 

57 
 

 
 
 
 
 

252 
 
 
 
 
 
 
 
 

59 
 

 
 
 
 
 
 
 

46 
 

 
 
 
 
 

1 
 
 
 
 

2 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

LM 

LM 

 
 
 

LM 
 
 
 
 
 
 
 
 

SM 
 

 
 
 
 
 
 
 

SM 
 

 
 
 
 
 
NO 

 
 
 
 
NO 

  

 Carried to collection     
 
 
 
 

sixth floor                                                                                            SFL/1



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

Item Description Qty Unit Rate Shs 

 
A 

 

 
 
 
 
 
 

B 

C 

 

 
 
 

D 
 
 
 
 

 
E 

 
Carefully remove Venetian Window Blinds to general 
casement window surfaces and store as directed by the 
client 

 
Floor 

 
Carefully remove  existing 600 x600x10mm 
 

 
Carefully hack the Floor to receive 40mm thick screed 
(m.s) and cart away arising 

 
Walls 

 
Clean wall and rub down old paint and prepare wall for 
new paint works (m.s) 

 

 
Ceiling 

 
Carefully demolish 600x600mm "hunter-Douglas" 
suspended miniboard Accoustic cealing including all the 
necessary alminium suspended framing and branderings, 

pannel suspension hangers, flush jointing and trap doors 
and cart away the debris as directed by the client. 

 
 
 

19 
 

 
 
 
 
 

86 
 

 
 

86 
 
 
 
 
 

102 
 
 
 
 
 
 
 
 

86 

 
 
 

LM 
 

 
 
 
 
 

SM 

SM 

 

 
 

SM 
 
 
 
 
 
 
 
 

SM 

  

Carried to collections below     
 
Brought Forward From  page FL/1 
 
 
Brought Forward From above 

    

 Total Demolitions works carried to summary     
 
 
 

sixth floor                                                                                            SFL/2



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

Item Description Qty Unit Rate Shs 
 

 
 
 
 
 
 
 
 
 
 

A 

B 

 
 
 

C 

 
New Works 

 

 
Painting 

 

 
Prepare and apply three coats first grade plastic 

 

 
 
 
 
 
 
 
 
 
 

202 

 
86 

 
 
 
 
 

86 

 

 
 
 
 
 
 
 
 
 
 

SM 

SM 

 
 
 
 

SM 

  

emulsion paint to: 

Plastered walls 

Suspended slab 

 
Floor Screed 

 

 
32mm Thick Screed smooth trowed finish in (1:3) 
Cement sand Mix 

 Total New works Carried to summary     
 
 
 
 

sixth floor                                                                                            SFL/3



PROPOSED DEMOLITION WORKS AT KURA OFFICES  

 

 
 

Item Description Qty Unit Rate Shs 

  
Demolitions works from FL/2 

 
New works from FL/3 

    

  
Total Sixth floor works carried to grand summary 

    

 
 
 
 
 

sixth floor                                                                                            SFL/4



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SEC 8  :PROVISIONAL SUM



PROPOSED DEMOLITION WORKS AT KURA OFFICES 

PS/1 

 

 

 
 

 PROVISIONAL SUMS 

 
ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A 
 

 
 
 
 
 

B 

 
 PROVISIONAL SUMS 
 
 
The following provisional items are to be  measured 
on completion of the works and  priced in accordance 
with rates contained in  these Bills of Quantities or 
pro-rata thereto or  deducted in whole if not required. 

 
PROVISIONAL SUMS 
 

 
Allow  Provisional Sum One  Hundrend and Fifty 
Thousands only ( Ksh150,000.00) For Removing 
electrical rights 
 
 
 
Allow  Provisional Sum One  Hundrend and Fifty 
Thousands only ( Ksh150,000.00) For contingecies 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ITEM 
 

 
 
 
 
 

ITEM 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

150,000.00 
 

 
 
 
 
 

150,000.00 

 Total Provisional Sums carried to Grand 
Summary 

    
300,000.00 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SEC 9  :GRAND SUMMARY



 

 

 

 

 
GRAND SUMMARY 
 

 
ITE
M 

DESCRIPTIO
N 

CONTRACTOR'S  
USE 

ONLY 

 

OFFICIAL USE 
ONLY 

 

 
 

1 
 

 
2 

 
 
 
 

3 
 

 
4 

 

 
5 

 

 
6 

 

 
7 

 

 
8 

 

 
9 

 

 
 
Particular Preliminaries from page PP/14 
 

 
General Preliminaries from page GP/11 
 

 
Builders works 
 

 
First floor from page FFL/4 
 

 
Second floor from page SFL/4 
 

 
Third floor from page TFF/5 
 

 
Fourth floor from page FFL/4 
 

 
Fifth floor from page FFL/4 
 

 
Sixth floor from page SFL/4 
 

 
Provisional Sums from page PS/1 

AMOUNT 
KSHS 

AMOUNT 
KSHS  

- 
 

 
- 

 

 
Total cost of  Demolitions  inclusive of VAT 

  

 
Amount in words. Kenya 
shillings…………………………………………………………………………… 

…………………………………………………………………………………Ce
nts………………………….... 

 

Tenderer's signature and 
stamp……………………………………………………………………………………………
… 

……………………………………………………………………………………

……………………………… 

Address……………………………………………………………………………

……………………………… 
…………………………………………………………………………………
……………………………..… 

 

Date 

……………………………………………………………………..……………………………



 
 

1 

………………………… Witness's name 

:……………………………………..…………………………………………………………

……………… 

Signature:………………………………………………………………………………………

………………………………… 

Address: 
…………………………………………………….……………………………………………
……………………… 
……………………………………………………………..………………………………… 

 

   Date ………………………. 
 

 
 
 
 
 



 
 

2 

  

 


