
 
 
 
 

 
 
 
 
 

 
REPUBLIC OF KENYA 

 
 

KENYA URBAN ROADS AUTHORITY 
Enhancing Urban Mobility 

 
 
 

TENDER DOCUMENT  
 

FOR  
 
 

TENDER NO:  KURA/RMLF/WE/226/2022-2023 
 

FOR 
 

TENDER NAME: 
 

UPGRADING OF LOT 11 ROAD IN MUMIAS SUB-COUNTY 

 
 

 
 

(ALL CATEGORY) 
 
 
                                                      JUNE, 2022 
 
 

 

  

DIRECTOR- (RA&CM) DIRECTOR GENERAL 

KENYA URBAN ROADS AUTHORITY KENYA URBAN ROADS AUTHORITY 

P.O.BOX 41727-00100 P.O.BOX 41727-00100 

NAIROBI 
Email: Info.kura.go.ke 
 

NAIROBI 
Email: info@kura.go.ke  
 

  

mailto:info@kura.go.ke


  

 

UPGRADING OF LOT 11 ROAD IN MUMIAS SUB COUNTY 
 

i 

 
 KURA/RMLF/WE/226/2022-2023    (CATEGORY ALL)   

 

TABLE OF CONTENTS 
 

INVITATION TO TENDER.............................................................................................................................. V 

SECTION I - INSTRUCTIONS TO TENDERERS ............................................................................................. 1 

A. GENERAL PROVISIONS ....................................................................................................................... 1 

1. SCOPE OF TENDER  .............................................................................................................. 1 
2. FRAUD AND CORRUPTION .............................................................................................................................. 1 
3. ELIGIBLE TENDERERS ...................................................................................................................................... 1 
4. ELIGIBLE GOODS, EQUIPMENT, AND SERVICES ................................................................................................. 3 
5. TENDERER'S RESPONSIBILITIES ......................................................................................................................... 3 

B. CONTENTS OF TENDER DOCUMENTS .............................................................................................. 3 

6. SECTIONS OF TENDER DOCUMENT .................................................................................................................. 3 
7. SITE VISIT ...................................................................................................................................................... 4 
8. PRE-TENDER MEETING .................................................................................................................................. 4 

9. CLARIfiCATION AND AMENDMENT OF TENDER DOCUMENTS ............................................................................. 5 
10. AMENDMENT OF TENDER DOCUMENTS ........................................................................................................... 5 

C. PREPARATION OF TENDERS .................................................................................................................... 5 

11. COST OF TENDERING. .................................................................................................................................... 5 
12. LANGUAGE OF TENDER ........................................................................................................................................ 5 
13. DOCUMENTS COMPRISING THE TENDER .............................................................................................................. 5 
14. FORM OF TENDER AND SCHEDULES ................................................................................................................. 6 
15. ALTERNATIVE TENDERS ........................................................................................................................................ 6 
16. TENDER PRICES AND DISCOUNTS .................................................................................................................... 6 
17. CURRENCIES OF TENDER AND PAYMENT .......................................................................................................... 7 
18. DOCUMENTS COMPRISING THE TECHNICAL PROPOSAL .................................................................................... 7 

19. DOCUMENTS ESTABLISHING THE ELIGIBILITY AND QUALIfiCATIONS OF THE TENDERER 
20. PERIOD OF VALIDITY OF TENDERS ........................................................................................................................ 8 
21. TENDER SECURITY ......................................................................................................................................... 8 
22. FORMAT AND SIGNING OF TENDER ...................................................................................................................... 9 

D SEALING AND MARKING OF TENDERS .................................................................................................. 9 

23. SEALING AND MARKING OF TENDERS ................................................................................................................... 9 
24. DEADLINE FOR SUBMISSION OF TENDERS ........................................................................................................... 10 
25. LATE TENDERS ................................................................................................................................................... 10 

26. WITHDRAWAL, SUBSTITUTION, AND MODIfiCATION OF TENDERS ...................................................................... 10 
27. TENDER OPENING ........................................................................................................................................10 

E. EVALUATION AND COMPARISON OF TENDERS ................................................................................ 11 

28. CONfiDENTIALITY ........................................................................................................................................ 11 

29. CLARIfiCATION OF TENDERS ............................................................................................................................... 11 
30. DEVIATIONS, RESERVATIONS, AND OMISSIONS ..............................................................................................12 
31. DETERMINATION OF RESPONSIVENESS ...........................................................................................................12 
32. NON-MATERIAL NON-CONFORMITIES ..........................................................................................................12 
33. ARITHMETICAL ERRORS ................................................................................................................................12 
34. CONVERSION TO SINGLE CURRENCY .............................................................................................................13 
35. MARGIN OF PREFERENCE AND RESERVATIONS ................................................................................................13 

36. SUBCONTRACTORS ...................................................................................................................................... 13 
37. EVALUATION OF TENDERS .................................................................................................................................. 13 



  

 

UPGRADING OF LOT 11 ROAD IN MUMIAS SUB COUNTY 
 

ii 

 
 KURA/RMLF/WE/226/2022-2023    (CATEGORY ALL)   

38. COMPARISON OF TENDERS ................................................................................................................................ 14 
39. ABNORMALLY LOW TENDERS ............................................................................................................................ 14 
40. ABNORMALLY HIGH TENDERS ........................................................................................................................... 14 
41. UNBALANCED AND/OR FRONT-LOADED TENDERS ............................................................................................. 14 

42. QUALIfiCATIONS OF THE TENDERER ............................................................................................................... 15 
43. BEST EVALUATED TENDER .................................................................................................................................. 15 
44. PROCURING ENTITY'S RIGHT TO ACCEPT ANY TENDER, AND TO REJECT ANY OR ALL TENDERS ............................. 15 

F. AWARD OF CONTRACT ................................................................................................................... 15 

45. AWARD CRITERIA ........................................................................................................................................ 15 
46. NOTICE OF INTENTION TO ENTER INTO A CONTRACT ..................................................................................... 15 
47. STANDSTILL PERIOD .................................................................................................................................... 16 

48. DEBRIEfiNG BY THE PROCURING ENTITY ........................................................................................................ 16 
49. LETTER OF AWARD ................................................................................................................................................... 16 
50. SIGNING OF CONTRACT ............................................................................................................................... 16 
51. APPOINTMENT OF ADJUDICATOR .................................................................................................................. 16 
52. PERFORMANCE SECURITY. ............................................................................................................................ 16 
53. PUBLICATION OF PROCUREMENT CONTRACT. ................................................................................................ 17 
53. PROCUREMENT RELATED COMPLAINTS ......................................................................................................... 17 

SECTION II-TENDER DATA SHEET(TDS) .................................................................................................................. 18 

SECTION III - EVALUATION AND QUALIFY ON CRITERIA ..................................................................................... 23 

1. GENERAL PROVISIONS .................................................................................................................................. 23 
2. PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS .......................................................... 23 
3. TENDER EVALUATION (ITT 35) .................................................................................................................... 23 
4. MULTIPLE CONTRACTS ................................................................................................................................ 23 
5. ALTERNATIVE TENDERS (ITT 13.1)............................................................................................................... 24 
6. MARGIN OF PREFERENCE IS NOT APPLICABLE .................................................................................................. 24 
7. POST QUALIfiCATION AND CONTRACT AWARD (ITT 39), MORE SPECIfiCALLY .................................................. 24 

SECTION IV – TENDERING FORMS ................................................................................................................. 25 

QUALIFICATION FORMS. ................................................................................................................................ 28 
1. Form Equ. Equipment ........................................................................................................................ 28 

2. Form per-1 ......................................................................................................................................... 29 

4. FORM PER-2: ...................................................................................................................................... 30 

5. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION ....................................................... 32 

 FORM ELI -1.1 ........................................................................................................................................................... 32 

 FORM ELI -1.2 ........................................................................................................................................................... 33 

 FORM CON – 2 .......................................................................................................................................................... 34 

5.4 FORM FIN – 3.1: ...................................................................................................................................... 36 
5.5 FORM FIN – 3.2: ...................................................................................................................................... 37 

5.6 FORM FIN – 3.3: ...................................................................................................................................... 38 

5.7 FORM FIN – 3.4: ...................................................................................................................................... 38 

5.8 FORM EXP - 4.1 ....................................................................................................................................... 39 

5.9 FORM EXP - 4.2(A) .................................................................................................................................. 40 



  

 

UPGRADING OF LOT 11 ROAD IN MUMIAS SUB COUNTY 
 

iii 

 
 KURA/RMLF/WE/226/2022-2023    (CATEGORY ALL)   

5.11    FORM EXP - 4.2(B).................................................................................................................................. 41 

OTHER FORMS .................................................................................................................................................. 42 

6. FORM OF TENDER .................................................................................................................................. 42 

a) TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE ................................ 45 
b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION ................................................... 48 
c) SELF-DECLARATION FORM - SELF DECLARATION OF THE TENDERER .................................. 49 
d) APPENDIX 1- FRAUD AND CORRUPTION ................................................................................. 52 

7. FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE ........................................................... 54 
8. FORM OF TENDER SECURITY (TENDER BOND)................................................................................... 55 
9. FORM OF TENDER-SECURING DECLARATION ........................................................................................ 56 
10. APPENDIX TO TENDER ........................................................................................................................... 57 

PART II - WORK REQUIREMENTS ............................................................................................................................ 58 

SECTION V - DRAWINGS ....................................................................................................................................... 58 
SECTION VI - SPECIFICATIONS ....................................................................................................................... 58 
SECTION VII - BILLS OF QUANTITIES ............................................................................................................. 59 

1. Objectives ....................................................................................................................................... 59 
2. Day work Schedule ....................................................................................................................... 59 
3. Provisional Sums ........................................................................................................................... 59 
4. The Bills of Quantities ................................................................................................................... 59 

PART III-CONDITIONS OF CONTRACT AND CONTRACT FORMS ......................................................................... 60 

SECTION VIII - GENERAL CONDITIONS OF CONTRACT .............................................................................. 60 
A. General 
1. Definitions ...................................................................................................................................... 61 
2. Interpretation ................................................................................................................................. 61 
3. Language and Law ........................................................................................................................ 62 
4. Project Manager's Decisions ......................................................................................................... 63 
5. Delegation ...................................................................................................................................... 63 
6. Communications ........................................................................................................................... 63 
7. Subcontracting.............................................................................................................................. 63 
8. Other Contractors ......................................................................................................................... 63 
9. Personnel and Equipment ............................................................................................................. 63 
10. Procuring Entity's and Contractor's Risks .................................................................................... 63 
11. Procuring Entity's Risks ................................................................................................................. 63 
12. Contractor's Risks .......................................................................................................................... 64 
13. Insurance ....................................................................................................................................... 64 
14. Site Data ......................................................................................................................................... 64 
15. Contractor to Construct the Works ...................................................................................................... 64 
16. The Works to Be Completed by the Intended Completion Date ................................................ 64 
17. Approval by the Project Manager ................................................................................................ 64 
18. Safety .............................................................................................................................................. 65 
19. Discoveries ..................................................................................................................................... 65 
20. Possession of the Site ..................................................................................................................... 65 
21. Access to the Site ............................................................................................................................ 65 
22. Instructions, Inspections and Audits ............................................................................................ 65 
23. Appointment of the Adjudicator .................................................................................................. 65 



  

 

UPGRADING OF LOT 11 ROAD IN MUMIAS SUB COUNTY 
 

iv 

 
 KURA/RMLF/WE/226/2022-2023    (CATEGORY ALL)   

24. Settlement of Claims and Disputes .............................................................................................. 66 
25. Fraud and Corruption ................................................................................................................... 68 

B. TIME CONTROL .................................................................................................................................... 68 

1. Program .......................................................................................................................................... 68 
2. Extension of the Intended Completion Date ............................................................................... 69 
3. Acceleration ................................................................................................................................... 69 
4. Delays Ordered by the Project Manager ..................................................................................... 69 
5. Management Meetings ................................................................................................................. 69 
6. Early Warning ..................................................................................................................................... 70 



  

 

UPGRADING OF LOT 11 ROAD IN MUMIAS SUB COUNTY 
 

v 

 
 KURA/RMLF/WE/226/2022-2023  (CATEGORY ALL) 

   

C. Quality Control .................................................................................................................................. 69 
1. Identifying Defects .................................................................................................................................. 69 
2. Tests ........................................................................................................................................................................ 69 
3. Correction of Defects .............................................................................................................................. 69 
4. Uncorrected Defects ............................................................................................................................... 69 

D. Cost Control ....................................................................................................................................... 70 
1. Contract Price .......................................................................................................................................... 70 
2. Changes in the Contract Price. .............................................................................................................. 70 
3. Variations ....................................................................................................................................................... 71 
4. Cash Flow Forecasts ................................................................................................................................ 72 
5. Payment Certificates ................................................................................................................................ 72 
6. Payments .................................................................................................................................................. 72 
7. Compensation Events.............................................................................................................................. 73 
8. Tax .................................................................................................................................................................................. 73 
9. Currency y of Payment ........................................................................................................................... 73 
10. Price Adjustment ..................................................................................................................................... 73 
11. Retention .................................................................................................................................................. 74 
12. Liquidated Damages ............................................................................................................................... 74 
13. Bonus ....................................................................................................................................................... 74 
14. Advance Payment .................................................................................................................................... 74 
15. Securities.................................................................................................................................................. 75 
16. Dayworks ................................................................................................................................................. 75 
17. Cost of Repairs ......................................................................................................................................... 75 

E. Finishing the Contract ....................................................................................................................... 75 
1. Completion .............................................................................................................................................. 75 
2. Taking Over ............................................................................................................................................. 75 
3. Final Account ........................................................................................................................................... 75 
4. Operating and Maintenance Manuals .................................................................................................. 75 
5. Termination ............................................................................................................................................. 76 
6. Payment upon Termination.................................................................................................................... 76 
7. Property ................................................................................................................................................... 76 
8. Release from Performance ..................................................................................................................... 76 

SECTION IX - SPECIAL CONDITIONS OF CONTRACT .................................................................................. 77 
SECTION X - CONTRACT FORMS ................................................................................................................... 88 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD......................................................................................... 80 
FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE ...................................................... 83 
FORM No. 3 - CONTRACT AGREEMENT ........................................................................................................ 84 
FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] ........... 85 
FORM No. 5- PERFORMANCE SECURITY [Option 2– Performance Bond] ................................................. 86 
FORM No. 6- ADVANCE PAYMENT SECURITY ............................................................................................... 88 
FORM No. 7- RETENTION MONEY SECURITY .............................................................................................. 87 

 
 
 
 
 
 
 
 
 
 
 
 



  

 

UPGRADING OF LOT 11 ROAD IN MUMIAS SUB COUNTY 
 

vi 

 
 KURA/RMLF/WE/226/2022-2023  (CATEGORY ALL) 

   

 

INVITATION TO TENDER 

PROCURING ENTITY: KENYA URBAN ROADS AUTHORITY P.O. BOX 41727 - 00100 NAIROBI.   
CONTRACT NAME AND DESCRIPTION: UPGRADING OF BARCLAYS-NYABORA LOT 11 ROAD IN MUMIAS 
SUB COUNTY 

The KENYA URBAN ROADS AUTHORITY invites sealed tenders for the construction of UPGRADING OF 
BARCLAYS-NYABORA LOT 11 ROAD IN MUMIAS SUB COUNTY 

 
Tendering will be conducted under open competitive method National using a standardized tender 
document. Tendering is open to all qualified and interested Tenderers UNDER THE ALL CATEGORY. 

1. Qualified and interested tenderers may obtain further information and inspect the Tender 
Documents during office hours from9.00AM to 4.00PM at the address given below.  

2. A complete set of tender documents may be purchased or obtained by interested tenders upon payment 
of a non- refundable fees of Kenya shillings One Thousand only (Kshs 1,000.00) in cash or Banker's 
Cheque and payable to the address given below. Tender documents may be obtained electronically 
from the Website www.kura.go.ke or www.tender.go.ke. Tender documents obtained electronically 
will be free of charge. 

3. Tender documents may be viewed and downloaded for free from the website (Error! Hyperlink 

reference not valid. www.tender.go.ke.). Tenderers who download the tender document must forward 
their particulars immediately to KENYA URBAN ROADS AUTHORITY WESTERN REGION P.O BOX 
2665-50100-KAKAMEGA to   facilitate any further clarification or addendum. 

4. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 
210 days from the date of opening of tenders. 

5. All Tenders must be accompanied by a Tender securing Declaration Form in the format provided.  

6. The Tenderer shall chronologically and sequentially serialize all pages in a numerical format 
1,2,3,4,5……. Including the cover page of the tender documents submitted. 

7. Completed tenders must be delivered to the address below on or before 12th July 2022 at 10.00 am 
Electronic Tenders will not be permitted. 

  
8. Tenders will be closed on 12th July 2022 at 10.00 am and opening will be done immediately after Closing. 

Tenders will be publicly opened in the presence of the Tenderers' designated representatives who choose to 

attend at the address below. 

9. Late tenders will be rejected. 

10. The addresses referred to above are: 

 

 

 

 

http://www.kura.go.ke/
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A. Address for obtaining further information and for purchasing tender documents 

 

                      Kenya Urban Roads Authority. 
                      Mazao Road, Jkia-Barabara Plaza, Block D, Ground Floor, East Wing.   
                      City: Nairobi.   
                      P.O Box 41727 - 00100, Nairobi                                                               
                      Kenya.                                                                   

         Telephone: +254-020-8013844 
                     Electronic Mail Address: info@kura.go.ke 

A. Address for Submission of Tenders. 
 Kenya Urban Roads Authority 
Deputy Director (RURC), Western Region,  
P.O. Box 2665-50100, Kakamega 
Along Kisumu-Kakamega Road, Provincial Works Office 

            C. Address for Submission of Tenders. 
Kenya Urban Roads Authority 
Deputy Director (RURC), Western Region,  
P.O. Box 2665-50100, Kakamega 
Along Kisumu-Kakamega Road, Provincial Works Office 

 

 

28th June 2022 

mailto:info@kura.go.ke
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SECTION I: INSTRUCTIONS TO TENDERERS 

A General Provisions 

1. Scope of Tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 
Contract as described in the tender documents. The name, identification, and number of lots 
(contracts) of this Tender Document are specified in the TDS. 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by 
a person shall include a declaration that the person shall not engage in any corrupt or fraudulent 
practice and a declaration that the person or his or her sub-contractors are not debarred from 
participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be 
required to complete and sign the “Certificate of Independent Tender Determination” annexed to the 
Form of Tender. 

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the 
firms or their Affiliates competing for a specific assignment do not derive a competitive advantage 
from having provided consulting services related to this tender. To that end, the Procuring Entity shall 
indicate in the Data Sheet and make available to all the firms together with this tender document all 
information that would in that respect give such firm any unfair competitive advantage over 
competing firms. 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the 
Firms or their Affiliates competing for a specific assignment do not derive a competitive advantage 
from having provided consulting services related to this tender being tendered for. The Procuring 
Entity shall indicate in the TDS firms (if any) that provided consulting services for the contract being 
tendered for. The Procuring Entity shall check whether the owners or controllers of the Tenderer are 
same as those that provided consulting services. The Procuring Entity shall, upon request, make 
available to any tenderer information that would give such firm unfair competitive advantage over 
competing firms. 

3. Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 
3.7 or any combination of such entities in the form of a joint venture (JV) under an existing agreement 
or with the intent to enter into such an agreement supported by a letter of intent. Public employees and 
their close relatives (spouses, children, brothers, sisters and uncles and aunts) are not eligible to 
participate in the tender. In the case of a joint venture, all members shall be jointly and severally liable 
for the execution of the entire Contract in accordance with the Contract terms. The JV shall nominate 
a Representative who shall have the authority to conduct all business for and on behalf of any and all 
the members of the JV during the tendering process and, in the event the JV is awarded the Contract, 
during contract execution. The maximum number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they 
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public 
Officers are also not allowed to participate in any procurement proceedings. 



  
 

UPGRADING OF LOT 11 ROAD IN MUMIAS SUB COUNTY 
 

2 

 
 KURA/RMLF/WE/229/2022-2023  (CATEGORY ALL)  

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall 
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this 
tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; 
or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it 
in a position to influence the tender of another tenderer, or influence the decisions of the 
Procuring Entity regarding this tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer 
for the Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly related 
to consulting services for the preparation or implementation of the contract specified in this 
Tender Document or 

h) Has a close business or family relationship with a professional staff of the Procuring Entity who: 

i) are directly or indirectly involved in the preparation of the Tender document or 
specifications of the Contract, and/or the Tender evaluation process of such contract; or 

 

ii) would be involved in the implementation or supervision of such Contract unless the 
conflict stemming from such relationship has been resolved in a manner acceptable to the 
Procuring Entity throughout the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A 
tenderer that is proven to have been involved any of these practices shall be automatically disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 
except for permitted alternative tenders. This includes participation as a subcontractor in other 
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is 
involved. A firm that is not a tenderer or a JV member may participate as a subcontractor in more than 
one tender. Members of a joint venture may not also make an individual tender, be a subcontractor 
in a separate tender or be part of another joint venture for the purposes of the same Tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A 
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 
incorporated or registered in and operates in conformity with the provisions of the laws of that 
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or 
association) and its registration documents, as the case may be. This criterion also shall apply to the 
determination of the nationality of proposed subcontractors or sub- consultants for any part of the 
Contract including related Services. 

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to 
tender or be awarded a contract. The list of debarred firms and individuals is available from the 
website of PPRA www.ppra.go.ke. 

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded 
a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government 
and/or public administration, (ii) financially autonomous and not receiving any significant subsidies 
or budget support from any public entity or Government, and (iii) operating under commercial law 
and vested with legal rights and liabilities similar to any commercial enterprise to enable it compete 
with firms in the private sector on an equal basis. 

http://www.ppra.go.ke/
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3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official 
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance 
with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the 
United Nations, Kenya prohibits any import of goods or contracting of works or services from that 
country, or any payments to any country, person, or entity in that country. A tenderer shall provide 
such documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity 
shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs 
(in supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign 
tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign 
tenderers not meeting this criterion will be automatically disqualified. Information required to enable 
the Procuring Entity determine if this condition is met shall be provided in for this purpose is be 
provided in “SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, 
if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 
percent ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the individual 
member firms are not registered in Kenya or if are registered in Kenya and have less than 51 percent 
ownership by Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the 
contract price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign 
contractors be registered with the National Construction Authority and be issued with a Registration 
Certificate before they can undertake any construction works in Kenya. Registration shall not be a 
condition for tender, but it shall be a condition of contract award and signature. A selected tenderer 
shall be given opportunity to register before such award and signature of contract. Application for 
registration with National Construction Authority may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 
undertakings which may prevent, distort or lessen competition in provision of services are prohibited 
unless they are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. 
JVs will be required to seek for exemption from the Competition Authority. Exemption shall not be a 
condition for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be 
given opportunity to seek such exemption as a condition of award and signature of contract. 
Application for exemption from the Competition Authority of Kenya may be accessed from the website 
www.cak.go.ke 

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by 
producing a valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue 
Authority. 

 
4. Eligible Goods, Equipment, and Services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country 
that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide 
evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 
national environmental protection agency or by other competent authority as harmful to human beings 
and to the environment shall not be eligible for procurement. 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and 
the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site 

http://www.nca.go.ke/
http://www.cak.go.ke/
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of the Works and its surroundings, and obtain all information that may be necessary for preparing the 
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall be 
at the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to 
enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 
Procuring Entity against all liability arising from death or personal injury, loss of or damage to property, 
and any other losses and expenses incurred as a result of the inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 
description of the proposed work method and schedule, including charts, as necessary or required. 

 
B. Contents of Tender Documents 

 
6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and 
which should be read in conjunction with any Addenda issued in accordance with ITT 8. 

PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers (ITT) 

ii) Section II - Tender Data Sheet (TDS) 

iii) Section III - Evaluation and Qualification Criteria 

iv) Section IV - Tendering Forms 

PART 2 Works Requirements 

i) Section V - Drawings 

ii) Section VI - Specifications 

iii) Section VII - Bills of Quantities 

PART 3 Conditions of Contract and Contract Forms 

i) Section VIII - General Conditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) 

iii) Section X - Contract Forms 

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract 
documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 
completeness of the Tender document, responses to requests for clarification, the minutes of the pre-
Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of any 
contradiction, documents obtained directly from the Procuring Entity shall prevail. 

 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 
Document and to furnish with its Tender all information and documentation as is required by the 
Tender document. 

7. Site Visit 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 
inspect the Site of the Required Services and its surroundings and obtain all information that may be 
necessary for preparing the Tender and entering into a contract for the Services. The costs of visiting the Site 
shall be at the Tenderer's own expense. 
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8. Pre-Tender Meeting 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. 
The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and 
when. The Tenderer's designated representative is invited to attend a pre-arranged pretender visit of 
the site of the works. The purpose of the meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage. 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later 
than the period specified in the TDS before the meeting. 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if 
applicable, including the text of the questions asked by Tenderers and the responses given, together 
with any responses prepared after the meeting, will be transmitted promptly to all Tenderers who have 
acquired the Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source of the 
questions asked. 

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender 
meeting and the pre-arranged pretender visit of the site of the works at the web page identified in the 

TDS. Any modification to the Tender Documents that may become necessary as a result of the pre-tender 
meeting and the pre-arranged pretender site visit, shall be made by the Procuring Entity exclusively 
through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender 
meeting. Nonattendance at the pre-Tender meeting will not be a cause for disqualification of a Tenderer. 

9. Clarification and amendments of Tender Documents 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 

writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender 
meeting and the pre- arranged pretender visit of the site of the works if provided for in accordance with 
ITT 8.4. The Procuring Entity will respond in writing to any request for clarification, provided that such 

request is received no later than the period specified in the TDS prior to the deadline for submission of 
tenders. The Procuring Entity shall forward copies of its response to all tenderers who have acquired 
the Tender Documents in accordance with ITT 6.3, including a description of the inquiry but without 
identifying its source. If specified in the TDS, the Procuring Entity shall also promptly publish its 

response at the web page identified in the TDS. Should the clarification result in changes to the essential 
elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents 
appropriately following the procedure under ITT 8.4. 

10. Amendment of Tendering Document 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 
Tendering document by issuing addenda. 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing 
to all who have obtained the tendering document from the Procuring Entity in accordance with ITT 
6.3. The Procuring Entity shall also promptly publish the addendum on the Procuring Entity's web 
page in accordance with ITT 8.4. 

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in 
preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission 
of Tenders, in accordance with ITT 25.2 below. 
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C. Preparation of Tenders 

11. Cost of Tendering 

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome 
of the tendering process. 

12. Language of Tender 

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the 
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and 
printed literature that are part of the Tender may be in another language provided they are 
accompanied by an accurate and notarized translation of the relevant passages into the English 
Language, in which case, for purposes of interpretation of the Tender, such translation shall govern. 

13. Documents Comprising the Tender 

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1; 

d) Alternative Tender, if permissible, in accordance with ITT 15; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 
Tenderer, in accordance with ITT 22.3; 

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's 
qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 18; 

h) Any other document required in the TDS. 

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the 
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint 
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted 
with the Tender, together with a copy of the proposed Agreement. The Tenderer shall chronologically 
serialize pages of all tender documents submitted. 

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, 
paid or to be paid to agents or any other party relating to this Tender. 

14. Form of Tender and Schedules 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the 
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any 
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank 
spaces shall be filled in with the information requested. 

15. Alternative Tenders 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be 
included in the TDS, and the method of evaluating different alternative times for completion will be 
described in Section III, Evaluation and Qualification Criteria. 

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the 
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requirements of the Tender Documents must first price the Procuring Entity's design as described in 
the Tender Documents and shall further provide all information necessary for a complete evaluation 
of the alternative by the Procuring Entity, including drawings, design calculations, technical 
specifications, breakdown of prices, and proposed construction methodology and other relevant 
details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming 
to the basic technical requirements shall be considered by the Procuring Entity. When specified in the 

TDS, Tenderers are permitted to submit alternative technical solutions for specified parts of the Works, 

and such parts will be identified in the TDS, as will the method for their evaluating, and described in 
Section VII, Works' Requirements. 

16. Tender Prices and Discounts 

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender 
and in the Bill of Quantities shall conform to the requirements specified below. 

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates 
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An 
item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and 
provided that the Tender is determined substantially responsive notwithstanding this omission, the 
average price of the item quoted by substantially responsive Tenderers will be added to the Tender 
price and the equivalent total cost of the Tender so determined will be used for price comparison. 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of 
the Tender, including any discounts offered. 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of 
Tender, in accordance with ITT 14.1. 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 
adjustment during the performance of the Contract in accordance with the provisions of the Conditions 
of Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed 
price. In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment 
formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to 
justify its proposed indices and weightings. 

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots 
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify 
in their Tender the price reductions applicable to each package, or alternatively, to individual 
Contracts within the package. Discounts shall be submitted in accordance with ITT 16.4, provided the 
Tenders for all lots (contracts) are opened at the same time. 

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other 
cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the 
rates and prices and the total Tender Price submitted by the Tenderer. 

17. Currencies of Tender and Payment 

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 
Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur expenditures 
in other currencies for inputs to the Works supplied from outside Kenya shall device own ways of 
getting foreign currency to meet those expenditures. 

18. Documents Comprising the Technical Proposal 

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 
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personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient 
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the 
completion time. 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer 

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 
Tenderer's eligibility in accordance with ITT 4. 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 
perform the Contract the Tenderer shall provide the information requested in the corresponding 
information sheets included in Section IV, Tender Forms. 

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, individually 
or in joint ventures. Applying for eligibility for Preference and reservations shall supply all information 
required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including 

details of ownership, as shall be required to determine whether, according to the classification 

established by the Procuring Entity, a contractor or group of contractors’ qualifies for a margin of 
preference. Further the information will enable the Procuring Entity identify any actual or potential 
conflict of interest in relation to the procurement and/or contract management processes, or a 

possibility of collusion between tenderers, and thereby help to prevent any corrupt influence in relation 
to the procurement process or contract management. 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality 

which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer 

to keep information relating to its ownership and control confidential where it is tendering to 

undertake public sector work and receive public sector funds. Thus, confidentiality will not be accepted 

by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide 
required information on its ownership and control. 

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the 
Procuring Entity may request in relation to ownership and control which information on any changes 
to the information which was provided by the tenderer under ITT 6.3. The obligations to require this 
information shall continue for the duration of the procurement process and contract performance and 
after completion of the contract, if any change to the information previously provided may reveal a 
conflict of interest in relation to the award or management of the contract. 

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current 
and accurate as at the date of provision to the Procuring Entity. In submitting the information required 
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, 
current and accurate as at the date of submission to the Procuring Entity. 

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be 
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a 
reasonable degree the information submitted by a tenderer pursuant to these requirements, then the 
tender will be rejected. 

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring 
Entity (whether through its own enquiries, through notification by the public or otherwise), shows any 

conflict of interest which could materially and improperly benefit the tenderer in relation to the 
procurement or contract management process, then: 
 

i) if the procurement process is still ongoing, the tenderer will be disqualified from the procurement 
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process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of 
whether the tenderer or any other persons have committed any criminal offence. 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-
of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless 
the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not 
material, or was due to genuine error which was not attributable to the intentional act, negligence or 
recklessness of the tenderer. 

20. Period of Validity of Tenders 

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity 

period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring 
Entity in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring 
Entity as non-responsive. 

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring 
Entity may request Tenderers to extend the period of validity of their Tenders. The request and the 
responses shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it 
shall also be extended for thirty (30) days beyond the deadline of the extended validity period. A 
Tenderer may refuse the request without forfeiting its Tender security. A Tenderer granting the request 
shall not be required or permitted to modify its Tender, except as provided in ITT 20.3. 

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days 
beyond the expiry of the initial tender validity period, the Contract price shall be determined as follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the 
factor specified in the TDS; 

b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender 
evaluation shall be based on the tender price without taking into consideration the applicable 
correction from those indicated above. 

21. Tender Security 

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount and 

currency specified in the TDS.  A Tender-Securing Declaration shall use the form included in Section IV, 
Tender Forms. 

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee 
in any of the following forms at the Tenderer's option: 

a) an unconditional Bank Guarantee issued by reputable commercial bank); or 

b) an irrevocable letter of credit; 

c) a Banker's cheque issued by a reputable commercial bank; or 

d) another security specified in the TDS, 

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall 
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid 
for thirty (30) days beyond the original validity period of the Tender, or beyond any period of extension 
if requested under ITT 20.2. 

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be 
rejected by the Procuring Entity as non-responsive. 
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21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers 
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and 
furnishing the Performance Security and any other documents required in the TDS. The Procuring 
Entity shall also promptly return the tender security to the tenderers where the procurement 
proceedings are terminated, all tenders were determined nonresponsive or a bidder declines to extend 
tender validity period. 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 
successful Tenderer has signed the Contract and furnished the required Performance Security, and 
any other documents required in the TDS. 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the 
Tenderer on the Form of Tender, or any extension thereto provided by the Tenderer; or 

f) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 50; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents 
required in the TDS. 

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA 
that PPRA debars the Tenderer from participating in public procurement as provided in the law. 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time 
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all 
future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

21.10 A tenderer shall not issue a tender security to guarantee itself. 

22. Format and Signing of Tender 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 
13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, shall 
be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the 
number specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between 
the original and the copies, the original shall prevail. 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to 

their business. This may include proprietary information, trade secrets, or commercial or financially 
sensitive information. 

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed 
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a 
written confirmation as specified in the TDS and shall be attached to the Tender. The name and 
position held by each person signing the authorization must be typed or printed below the signature. 
All pages of the Tender where entries or amendments have been made shall be signed or initialed by 
the person signing the Tender. 

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on 
behalf of the JV, and to be legally binding on all the members as evidenced by a power of attorney 
signed by their legally authorized representatives. 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the 
person signing the Tender. 
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D. Submission and Opening of Tenders 

23. Sealing and Marking of Tenders 

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an 
envelope, package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in 
a single sealed package, or in a single sealed container bearing the name and Reference number of the 
Tender, addressed to the Procuring Entity and a warning not to open before the time and date for 
Tender opening date. Within the single envelope, package or container, the Tenderer shall place the 
following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the 
Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, 
the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all 
required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity. 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will 
assume no responsibility for the misplacement or premature opening of the Tender. Tenders that are 
misplaced or opened prematurely will not be accepted. 

24. Deadline for Submission of Tenders 

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than 

the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the option 
of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow the 
electronic Tender submission procedures specified in the TDS. 

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations of 
the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the 
deadline as extended. 

25. Late Tenders 

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of 
tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline 
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

26. Withdrawal, Substitution, and Modification of Tenders 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a 
written notice, duly signed by an authorized representative, and shall include a copy of the authorization 
in accordance with ITT 22.3, (except that withdrawal notices do not require copies). The 
corresponding substitution or modification of the Tender must accompany the respective written notice. 
All notices must be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices 
do not require copies), and in addition, the respective envelopes shall be clearly marked 
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“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 
accordance with ITT 24. 

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the 
Tenderers. 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on the 
Form of Tender or any extension thereof. 

27. Tender Opening 

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read 

out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence 

of Tenderers' designated representatives who chooses to attend. Any specific electronic Tender opening 
procedures required if electronic Tendering is permitted in accordance with ITT 24.1, shall be as 
specified in the TDS. 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 
corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall 
be permitted unless the corresponding withdrawal notice contains a valid authorization to request 
the withdrawal and is read out at Tender opening. 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned 
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution 
notice contains a valid authorization to request the substitution and is read out at Tender opening. 

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 
Tender. No Tender modification shall be permitted unless the corresponding modification notice 

contains a valid authorization to request the modification and is read out at Tender opening. 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer 
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including 
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider 
appropriate. 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening 
shall be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are 
to be initialed by the members of the tender opening committee attending the opening. The number 
of representatives of the Procuring Entity to sign shall be specified in the TDS. 

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject 
any Tender (except for late Tenders, in accordance with ITT 25.1). 

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if one was required. 

e) number of pages of each tender document submitted. 

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission 
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of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A 
copy of the tender opening register shall be distributed to all Tenderers upon request. 

E. Evaluation and Comparison of Tenders 

28. Confidentiality 

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not 
be disclosed to Tenderers or any other persons not officially concerned with the Tender process until 
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 
46. 

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract 
award decisions may result in the rejection of its tender. 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a 
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it shall 
do so in writing. 

29. Clarification of Tenders 

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 

tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, 

given a reasonable time for a response. Any clarification submitted by a tenderer that is not in response 
to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for 
clarification and the response shall be in writing. No change, including any voluntary increase or 
decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to 
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the 
tenders, in accordance with ITT 33. 

29.2  If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring 

Entity's request for clarification, its Tender may be rejected. 

30. Deviations, Reservations, and Omissions 

30.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of 
the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required in 
the Tender document. 

 
31. Determination of Responsiveness 

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of 
the tender itself, as defined in ITT 13. 

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document without 
material deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if 
accepted, would: 

a) affect in any substantial way the scope, quality, or performance of the Works specified in the 
Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's 
rights or the tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 
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substantially responsive tenders. 

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with 
ITT 18, to confirm that all requirements of Section VII, Works' Requirements have been met without 
any material deviation, reservation or omission. 

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be 
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the 
material deviation, reservation, or omission. 

32. Non-material Non-conformities 

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender. 

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer 
submit the necessary information or documentation, within a reasonable period, to rectify 
nonmaterial non-conformities in the tender related to documentation requirements. Requesting 
information or documentation on such non- conformities shall not be related to any aspect of the 
price of the tender. Failure of the tenderer to comply with the request may result in the rejection of 
its tender. 

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be 
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or 

component in the manner specified in the TDS. 

33. Arithmetical Errors 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and 
shall not be the subject of correction, adjustment or amendment in any way by any person or entity. 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 
following basis: 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall 
lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and 
subtotal and total bid price shall be considered as a major deviation that affects the substance of 
the tender and shall lead to disqualification of the tender as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward. 

34. Currency provisions 

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya 
shillings will be determined non-responsive and rejected. 

35. Margin of Preference and Reservations 

35.1 No margin of preference shall be allowed on contracts for small works. 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or 
enterprise of women, youth and/or persons living with disability, who are appropriately registered as 
such by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to 

tender specifically indicates that only businesses/firms belonging to those specified groups are the only 
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ones eligible to tender. Otherwise if no so stated, the invitation will be open to all tenderers. 

36. Nominated Subcontractors 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements 
of the Works by subcontractors selected in advance by the Procuring Entity. 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of 
works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their 
parts of the Works. 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 
specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can be 
met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the 
qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the 

qualifications of the Tenderer. 

37. Evaluation of Tenders 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation 
and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying 
the criteria and methodologies the Procuring Entity shall determine the Best Evaluated Tender in 
accordance with ITT 40. 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 
a) price adjustment due to discounts offered in accordance with  ITT 16; 
b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single 

currency in accordance with ITT 39; 
c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; 

and 
d) any additional evaluation factors specified in the TDS and Section III, Evaluation and 

Qualification Criteria. 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the 
period of execution of the Contract, shall not be considered in Tender evaluation. 

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and 
the methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any 

discounts offered in the Form of Tender, is specified in Section III, Evaluation and Qualification Criteria. 

38. Comparison of Tenders 

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 
established in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost. 

39. Abnormally Low Tenders 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of 
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in 
regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine 
competition between Tenderers is compromised. 

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 

written clarifications from the Tenderer, including detailed price analyses of its Tender price in 
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of 
risks and responsibilities and any other requirements of the Tender document. 
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39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price, 
the Procuring Entity shall reject the Tender. 

40. Abnormally High Tenders 

40.1 An abnormally high price is one where the tender price, in combination with other constituent 
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is 
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too 
high a price for the contract compared with market prices or that genuine competition between 
Tenderers is compromised. 

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market 
prices, check if the estimated cost of the contract is correct and review the Tender Documents to check 
if the specifications, scope of work and conditions of contract are contributory to the abnormally high 

tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for 
the high tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget 
considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the 
abnormally high tender prices, the Procuring Entity shall reject all tenders and may retender 
for the contract based on revised estimates, specifications, scope of work and conditions of 
contract, as the case may be. 

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 
competition between tenderers is compromised (often due to collusion, corruption or other 
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 
Government Agencies to institute an investigation on the cause of the compromise, before retendering. 

41. Unbalanced and/or Front-Loaded Tenders 

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is 
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide 
written clarifications. Clarifications may include detailed price analyses to demonstrate the 
consistency of the tender prices with the scope of works, proposed methodology, schedule and any 
other requirements of the Tender document. 

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the 
Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense of the 
Tenderer to a level not exceeding a 30% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too 
much for undelivered works; or 

d) reject the Tender, 

42. Qualifications of the Tenderer 

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected 
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the 
qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

42.2 The determination shall be based upon an examination of the documentary evidence of the 
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not 

take into consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent 
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entities, affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender 

document), or any other firm(s) different from the Tenderer. 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 

negative determination shall result in disqualification of the Tender, in which event the Procuring 
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest 
evaluated price to make a similar determination of that Tenderer's qualifications to perform 
satisfactorily. 

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of 
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in 
regards to the Tenderer's ability to perform the Contract for the offered Tender Price. 

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 

written clarifications from the Tenderer, including detailed price analyses of its Tender price in 
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of 
risks and responsibilities and any other requirements of the Tender document. 

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed 
to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 
shall reject the Tender. 

43. Best Evaluated Tender 

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best 
Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification 
Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process 
and reject all Tenders at any time prior to Contract Award, without thereby incurring any liability to 
Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all Tenders submitted 

and specifically, Tender securities, shall be promptly returned to the Tenderers. 

F. Award of Contract 

45. Award Criteria 

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 
determined to be the Lowest Evaluated Tender. 

46. Notice of Intention to enter into a Contract 

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity 
shall issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers 
which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 

addressed was unsuccessful, unless the price information in (c) above already reveals the reason; 
d) the expiry date of the Standstill Period; and 
e) instructions on how to request a debriefing and/or submit a complaint during the standstill 

period; 
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47. Standstill Period 

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period 
shall not apply. 

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to 
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

48. Debriefing by the Procuring Entity 

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in 

ITT 46, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing 

on specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing 

within five days of receipt of the request. 

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear 

its own costs of attending such a debriefing meeting. 

49. Letter of Award 

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in 

ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring 
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the 
successful tenderer to furnish the Performance Security within 21days of the date of the letter. 

50. Signing of Contract 

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon 
the parties meeting their respective statutory requirements, the Procuring Entity shall send the 
successful Tenderer the Contract Agreement. 

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, 
date, and return it to the Procuring Entity. 

50.3 The written contract shall be entered into within the period specified in the notification of award and 
before expiry of the tender validity period 

51. Appointment of Adjudicator 

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the 
Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees 
with this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the 
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will request 
the Appointing Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 
23.1 of the General Conditions of Contract (GCC), to appoint the Adjudicator. 

52. Performance Security 

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the 
successful Tenderer shall furnish the Performance Security and, any other documents required in the 
TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the 
Performance Security and other Forms included in Section X, Contract Forms, or another form 
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a 
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing 
that a correspondent bank is not required. 
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52.2  Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 
documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may 
award the Contract to the Tenderer offering the next Best Evaluated Tender. 

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings 
five million shillings. 

53. Publication of Procurement Contract 

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the 
notice shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the 
selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender 
opening. 

54. Procurement Related Complaints and Administrative Review  

54.1  The procedures for making Procurement-related Complaints are as specified in the TDS. 

54.2 A request for administrative review shall be made in the form provided under contract forms. 
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Section II - Tender Data Sheet (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to 
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 A.  General 

ITT 1.1 The name of the contract is UPGRADING OF BARCLAYS-NYABORA ROAD IN 
MUMIAS SUB-COUNTY LOT 11 
 
The reference number of the Contract is KURA/RMLF/WE/226/2022-2023 
 

ITT 2.3  The Information made available on competing firms is as follows: NOT 
APPLICABLE 

ITT 2.4  The firms that provided consulting services for the contract being tendered for are: 
NOT APPLICABLE   

ITT 3.1 Maximum number of members in the Joint Venture NOT APPLICABLE  

B.  Contents of Tender Document 

8.1 (A) Pre-Tender conference SHALL NOT take place  
 
(B) A pre-arranged pretender visit of the site of the works SHALL take place.  
 

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity 
not later than 7days before closure/opening date. 
  

ITT 8.4 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the 
pre-arranged pretender site visit will be published is www.kura.go.ke  
 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for 
purchasing tender documents, the Procuring Entity’s address is: 

KENYA URBAN ROADS AUTHORITY 

P.O Box 2665 - 50100 Kakamega. 

Along Kisumu – Kakamega road, Provincial Works Office.  

Tel: 020-2625380 

E-mail address: supplychainwestern@kura.go.ke  

 

C.  Preparation of Tenders 

ITT 13.1 (h) The Tenderer shall submit the following additional mandatory documents in its 
Tender: 

1. Copy of Certificate of Registration/Incorporation 
2. Valid Tax Compliance Certificate 
3. Copy of Registration Certificate with The National Construction Authority 

in The Stated Category 
4. Certified Copy of Recent Cr12 Form – 6 Months 
5. Appendix to Form of Tender Fully Filled, Stamped and Signed. 
6. Written Power of Attorney specific to tender. 
7. Consent and Beneficiary ownership form 

 
NB:  CERTIFICATION MUST BE BY A COMMISSIONER FOR OATHS 
 

ITT 13.2 The Tenderer shall chronologically and sequentially serialize all pages in a 
numerical format 1, 2, 3, 4, 5……. Including the cover page of the tender 

http://www.kura.go.ke/
mailto:supplychainwestern@kura.go.ke
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

documents submitted 

ITT 15.1 Alternative Tenders SHALL NOT be permitted 

ITT 15.2 Alternative times for completion SHALL NOT permitted. 
 

ITT 15.4 Alternative technical solutions SHALL NOT be permitted. 
ITT 16.5 The prices quoted by the Tenderer shall be: FIXED 

 

ITT 17.1 The currency(ies) of the Tender and the payment currency(ies) shall be as 
described below: 
 
(a)    The unit rates and the prices shall be quoted by the Tenderer in the Bill of 
Quantities, entirely in Kenya Shillings. 

ITT 20.1 The Tender validity period shall be 210 days 
 

ITT 21.1 
 

A Tender Security SHALL BE required. The amount and currency of the Tender 
Security shall be Kshs 500,000.00.IN THE FORM OF A BANK GURANTEE FROM A 
RECOGNISED BANK IN KENYA 
 

ITT 21.2 (d) NOT APPLICABLE 

ITT 21.5 On the Performance Security, other documents required shall be: NOT 
APPLICABLE 

  

ITT 22.1 The tenderer shall prepare and submit ONE original and ONE Copy of the 
Tender document. 

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 
be in the form of a signed written power of attorney by a commissioner for oaths.  
 

D.  Submission and Opening of Tenders 

ITT 24.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  
 

KENYA URBAN ROADS AUTHORITY 

P.O Box 2665 - 50100 Kakamega. 

Along Kisumu – Kakamega road, Provincial Works Office.  

Tel: 020-2625380 

E-mail address: supplychainwestern@kura.go.ke 

  
(4) Date and time for submission of Tenders: 12TH July 2022 AT 1000HRS 
 
(5)  Tenders shall NOT SUBMIT tenders electronically. 

ITT 27.1 The Tender opening shall take place at the time and the address for Opening of 
Tenders provided below: 
 

KENYA URBAN ROADS AUTHORITY 

P.O Box 2665 - 50100 Kakamega. 

Along Kisumu – Kakamega road, Provincial Works Office.  

Tel: 020-2625380 

E-mail address: supplychainwestern@kura.go.ke  

 
Tender opening shall be on 12TH July 2022 AT 1000HRS 
  

ITT 27.1  ELECTRONIC SUBMISSION OF TENDERS SHALL NOT BE ALLOWED. 
 

ITT 27.6 The tenders shall be initialed by representatives of the Procuring Entity attending 

mailto:supplychainwestern@kura.go.ke
mailto:supplychainwestern@kura.go.ke
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

Tender opening.  
Initialization shall be conducted as follows: - 
 
All appointed members of tender opening committee shall initialize all BOQ pages 
including the summary page, form of tender and bid bonds (WHERE APPLICABLE)  
 

E.  Evaluation, and Comparison of Tenders 

ITT 32.3 
 

The adjustment shall be based on the average price of the item or component as 
quoted in other substantially responsive Tenders. If the price of the item or 
component cannot be derived from the price of other substantially responsive 
Tenders, the Procuring Entity shall use its best estimate. NOT APPLICABLE 
 

ITT 35.2 The invitation to tender is extended to ALL Category. 
 

ITT 36.1 At this time, the Procuring Entity DOES NOT INTEND to execute certain specific parts 
of the Works by subcontractors selected in advance. 
 

ITT 36.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose 
Specialized Subcontractors are designated as follows: 
NOT APPLICABLE  

ITT 37.2 (d)  Additional requirements apply. These are detailed in the evaluation criteria in 
Section III, Evaluation and Qualification Criteria.  
 

ITT 51.1 The Adjudicator SHALL NOT APPLY  
 

ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in the 
“Regulations” available from the PPRA Website info@ppra.go.ke or email 
complaints@ppra.go.ke.  If a Tenderer wishes to make a Procurement-related 
Complaint, the Tenderer should submit its complaint following these procedures, 
in writing (by the quickest means available, that is either by hand delivery or 
email to: 
 
For the attention: ENG. SILAS M. KINOTI MBS 
 
Title/position: DIRECTOR GENERAL 
 
Procuring Entity: KENYA URBAN ROADS AUTHORITY 
 
Email address: dg@kura.go.ke 
 
In summary, a Procurement-related Complaint may challenge any of the 
following: 
 
(i) the terms of the Tender Documents; and 
  
(ii) the Procuring Entity’s decision to award the contract. 

 

 

 

 

 

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
mailto:dg@kura.go.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1. General Provisions 

 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya 
Shilling equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate prevailing on 

the last day of the respective calendar year (in which the amounts for that year is to be 
converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 
c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. 

Any error in determining the exchange rates in the Tender may be corrected by the Procuring 
Entity. 

 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. 
No other factors, methods or criteria shall be used other than specified in this tender document. The 
Tenderer shall provide all the information requested in the forms included in Section IV, Tendering 
Forms. The Procuring Entity should use the Standard Tender Evaluation Document for Goods and 
Works for evaluating Tenders. 

 Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders 
and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has 
been determined to be substantially responsive to the Tender Documents, and (iii) is determined to 
have the Lowest Evaluated Tender price shall be selected for award of contract. 

2. Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility 
criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting 
the requirements of “Part 2 – Procuring Entity's Works Requirements”, including checking for 
tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that 
are front loaded. The Standard Tender Evaluation Report Document for Goods and Works for 
evaluating Tenders provides very clear guide on how to deal with review of these requirements. 
Tenders that do not pass the Preliminary Examination will be considered irresponsive and will not be 
considered further. 

 
 

S/No. 
Completeness and 

Responsiveness Criteria 

 
References 

 
Requirement 

 
1. 

 
Form of Equipment 

 
Section IV; Form EQU 

-  Properly fill,  sign and Stamp 

-  Provide all required information 
 

2. 
 
 Key personnel and 
Declaration 

 
Section IV; Form PER 1 & 
2 

-Provide all required information 

-Properly fill, sign and stamp 
 

3. 
 
Tender Qualification 

 
Section IV; Form 4, ELI-
1.1,ELI-1.2 

-Provide all required information 

-Properly fill, sign and stamp 
 

4. 
 
Non Performance 

 
Section IV; Form 4,Form 
CON-2 

-Provide all required information 

-Properly fill, sign and stamp 
 

5. 

 
Pending Litigation 

 
Section IV; Form 4,Form 
CON-2 

-Provide all required information 

-Properly fill, sign and stamp 
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S/No. 

Completeness and 

Responsiveness Criteria 

 
References 

 
Requirement 

 
6. 

 
Litigation History 

 
Section IV; Form 4,Form 
CON-2 

-Provide all required information 

-Properly fill, sign and stamp 
 

7. 
Financial Situation & 
Performance 

 
Section IV; Form4 
Form,FIN-3.1 

-Provide all required information 
-Properly fill, sign and stamp 

 
8. 

Average Annual 
Construction Turnover 

 
Section IV; Form 4, 
Form FIN-3.2 

 

-Provide all required information 
-Properly fill, sign and stamp 

 
 
 

9. 

 
 
 
 
Financial Resources 

 
Section IV; Form 4, 
Form FIN-3.3 

-Provide all required information 

-Properly fill, sign and stamp 

 
10. 

Current Contract 
Commitments/Works 
in Progress 

Section IV; Form 4, 

Form FIN-3.4 

-Provide all required information 
-Properly fill, sign and stamp 

 
11. 

 

General Construction 
Experience 

 
Section IV; Form 4, 
Form EXP-4.1 

-Provide all required information 
-Properly fill, sign and stamp 

 
 

12. 
Specific Construction 
and Contract 
Management 
Experience 

 
Section IV; Form 4, 
Form EXP-4.1(a) 

-Provide all required information 
-Properly fill, sign and stamp 

 
13. Form of Tender Section IV; Format -  Provide all required information 

-Properly fill, sign and stamp 
-Tenderer to use stationery bearing 
its letterhead 
  

 
14. 

 

Tenderer’s Eligibility 

 

Section IV; Form 5 A(a-f) 
 -Provide all required information 

 -Properly fill, sign and stamp 

 

 
15. 

 
Certificate of Independent 
Tender Determination 

 
 

Section IV; Form 5 B 
 -Provide all required information 
 -Properly fill, sign and stamp 

 
16. 

 
Self-declaration Forms 

Section iv; Form 5 C -
FORM SD1 & 2 

 

-  Provide all required information 
 -Properly fill, sign and stamp 

 
17. 

 
Appendix 1-Fraud and 
Corruption 

Section iv; Form 5 D  

-Read, Understand and Comply 
-Properly fill, sign and stamp 
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S/No. 

Completeness and 

Responsiveness Criteria 

 
References 

 
Requirement 

  
18. 

 
Form of Tender Security 

Section IV; 7 

 

- -Unconditional bank 
guarantee 

-  -In the format provided with all 
conditions 
-  must be valid for 30 days after 
bid validity 

 

 
19. 

 
Priced Bill of 
 
Quantities 

 
Section VII (Bill of 
Quantities) 

-  
   Fill all the bill of 

Quantities, sign stamp 
and counter sign any 
alteration(s) 

 
20. 

Serializing of 

document 

 
TDS CLAUSE 13.2  - Chronologically and 

sequentially serialize all pages in 
a numerical format 
1,2,3,4,5……. Including the 
cover page of the tender 
documents submitted.   

21. Certificate of 
Incorporation 
certificate 

ITT 13.1 (h) Copy certified by commissioner of 
oaths 

 

  
22. Tax Compliance 

Certificate  

ITT 13.1 (h) Must be valid  

  
23. National Construction 

Authority Certificate  

ITT 13.1 (h) Category stated in the Tender 
Notice 

 

  
24. Recent CR12 

Certificate  

ITT 13.1 (h) Copy certified and current (for 
the last 12 months)  

 

  
25. Appendix to form of 

tender 

Form 1 Must fill, stamp and sign  

  
26 Power of Attorney ITT 22.3&4  

TDS 13.1(h)6 
Must fill, stamp and sign 

Provide Certified Affidavit 

 

     
    27 Consent and 

Beneficiary ownership 
form 

Form 9 Provide all required information 

 -Properly fill, sign and stamp 

 

 

3. Assessment of adequacy of Technical Proposal with Requirements (if Applicable) 

The Procuring Entity will evaluate the Technical Proposals of all responsive tenders using the following 
criteria, sub-criteria, and assessment system for the evaluation of the Technical Proposals:  
ITEM  DESCRIPTION ASSESSMENT  
1  FINANCIAL CAPABILITY Met/Not Met  
 a Working capital of Kshs. 2,000,000.00  
 b Cash flow statement (forecasts)  
 c Audited Statements of account for the last 2 years presented in the 

Internationally Financial Reporting Standard 
 

 d Turnover of Kshs.20,000,000  
    
2  EXPERIENCE  
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ITEM  DESCRIPTION ASSESSMENT  
 a General Experience as Contractor in the last five years.  
 b Experience in road construction in the last three years.  
 c Experience as a prime contractor, joint venture member, 

management contractor or sub-contractor in at least three (3) road 
projects with value of Kshs. 15,000,000 in the last five years. 

 

3  KEY PERSONNEL  
 a Site Agent meets criteria  
 b Foreman meets criteria  
 c Surveyor Staff meets criteria  
4  PLANT AND EQUIPMENT  
 a Details of all listed equipment in table 9 provided  
5  WORK METHODOLOGY  
 a Work methodology provided as required   
6  TRAFFIC MANAGEMENT  
 a Provided as required  
7  ENVIRONMENTAL MANAGEMENT  
 a Provided as required  
8  QUALITY & QUANTITY MANAGEMENT  
 a Provided as required  
9  CURRENT COMMITMENTS  
 a The total value of outstanding works on the on-going contracts 

not exceeding Kshs. 10,000,000 
 

  REMARKS  Met/Not Met 

Tenderers who do not score MET will automatically be disqualified. Tenderers who pass the technical 
evaluation will be evaluated further. 

4. Tender Evaluation (ITT 37) Price evaluation: in addition to the criteria listed in ITT 37.2 (a) – (c) the 

following criteria shall apply: 
i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: 

NOT APPLICABLE 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, 
will be evaluated as follows: NOT APPLICABLE 

iii) Other Criteria; if permitted under ITT 37.2(d): AS DETAILED IN EVALUATION CRITERIA IN 
SECTION111; EVALUATION AND QUALIFICATION CRITERIA 

5. Multiple Contracts 

 Multiple contracts will be permitted in accordance with ITT 37.4. Tenderers are evaluated on basis of 
Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one 
Option of the two Options listed below for award of Contracts. 

OPTION 1 
i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided 

the tenderer meets the Eligibility and Qualification Criteria for that Lot. 

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, 
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the 
Lots. The tenderer will be awarded the combination of Lots for which the tenderer qualifies 
and the others will be considered for award to second lowest the tenderers. 

OPTION 2 



  
 

UPGRADING OF LOT 11 ROAD IN MUMIAS SUB COUNTY 
 

27 

 
 KURA/RMLF/WE/229/2022-2023  (CATEGORY ALL)  

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine 
the combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or 
Tenderers in the combinations provided the tenderer meets the aggregate Eligibility and Qualification 
Criteria for all the won Lots. 

 

 

6. Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 15.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works 
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 
conforming to the basic technical requirements shall be considered by the Procuring Entity. 

7. Margin of Preference is:  NOT APPLICABLE 

8. Post qualification and Contract ward (ITT 37), more specifically, 
a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest 

evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 
b) In case the tender was not subject to post-qualification, the tender that has been determined to be 

the lowest evaluated tenderer shall be considered for contract award, subject to meeting each 
of the following conditions. 
i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 

unencumbered real assets, lines of credit, and other financial means (independent of any 
contractual advance p a y m e n t) sufficient to meet t h e construction c a s h fl o w  
o f K e n y a Shillings 5,000,000.00 (20% of contract price). 
 

ii) Minimum average annual construction turnover of Kenya Shillings 25,000,000.00(2.5 
times the Budget), equivalent calculated as total certified payments received for contracts 
in progress and/or completed within the last (two) 2 years. 
 

iii) At least three (3) of contract(s) of a similar nature executed within Kenya, or the East 
African Community or abroad, that have been satisfactorily and substantially completed 
as a prime contractor, or joint venture member or sub-contractor each of minimum value 
Kenya shillings 10,000,000 (equivalent to the Budget). 

 
 

iv) Contractor's Representative and Key Personnel, which are specified as detailed in the 
Qualification Form Summary below; - 
 

v) Contractors key equipment listed on the table “Contractor's Equipment” below; - 
vi) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 
Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that 
non-performance of a contract did not occur because of the default of the Tenderer, 
or the member of a JV in the last 3 years. The required information shall be furnished 
in the appropriate form.  

b) Pending Litigation  
Financial position and prospective long-term profitability of the Single Tenderer, and 
in the case the Tenderer is a JV, of each member of the JV, shall remain sound 
according to criteria established with respect to Financial Capability under 
Paragraph (i) above if all pending litigation will be resolved against the Tenderer. 
Tenderer shall provide information on pending litigations in the appropriate form. 
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c) Litigation History 
There shall be no consistent history of court/arbitral award decisions against the 
Tenderer, in the last 5 years. All parties to the contract shall furnish the information 
in the appropriate form about any litigation or arbitration resulting from contracts 
completed or ongoing under its execution over the year’s specified. A consistent 
history of awards against the Tenderer or any member of a JV may result in rejection of 
the tender. 
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9. QUALIFICATION FORM SUMMARY  

 
1 2 3 4 5 
Item 
No. 

Qualification Subject Qualification Requirement Document To be 
Completed by Tenderer 

For Procuring Entity’s 
Use (Qualification MET 
or NOT MET) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, 
with attachments 

 

2 Tax Obligations for Kenyan 
Tenderers 

Has produced a current tax clearance certificate 
or tax exemption certificate issued by the Kenya 
Revenue Authority in accordance with ITT 3.14.  

TDS; ITT 13.1 (h)  

3 Conflict of Interest No conflicts of interest in accordance with ITT  
3.3 

Form of Tender 
Confidential Business 
Questionnaire 

 

4 PPRA Eligibility Not having been declared ineligible by the PPRA 
as described in ITT 3.8 

Form of Tender ITT 11.1  

5 State- owned Enterprise  Meets conditions of ITT 3.7 Forms ELI – 1.1 and 1.2, 
with attachments, Form of 
Tender 

 

6 Goods, equipment and 
services to be supplied under 
the contract 

To have their origin in any country that is not 
determined ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, 
with attachments, Form of 
Tender 

 

7 History of Non-Performing 
Contracts 

Non-performance of a contract did not occur as a 
result of contractor default since 1st January,2018  

Form CON-2  

8 Suspension Based on 
Execution of Tender/Proposal 
Securing Declaration by the 
Procuring Entity 

Not under suspension based on-execution of a 
Tender/Proposal Securing Declaration pursuant 
to ITT 19.9 

Form of Tender part xiii  

9 Pending Litigation 
 

Tender’s financial position and prospective long-
term profitability still sound according to criteria 
established in section III of evaluation criteria 7 
b(vi) and assuming that all pending litigation will 

Form CON – 2 
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1 2 3 4 5 
Item 
No. 

Qualification Subject Qualification Requirement Document To be 
Completed by Tenderer 

For Procuring Entity’s 
Use (Qualification MET 
or NOT MET) 

NOT be resolved against the Tenderer. 
10 Litigation History No consistent history of court/arbitral award 

decisions against the Tenderer since 1st January, 
2016 

Form CON – 2   

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has 
access to, or has available, liquid assets, 
unencumbered real assets, lines of credit, and 
other financial means (independent of any 
contractual advance payment) sufficient to meet 
the construction cash flow requirements 
estimated as Kenya Shillings 2,000,000.00(20% 
of EE) equivalent for the subject contract(s) net of 
the Tenderer’s other commitments. 
 
(ii) The Tenderers shall also demonstrate, to the 
satisfaction of the Procuring Entity, that it has 
adequate sources of finance to meet the cash flow 
requirements on works currently in progress and 
for future contract commitments. 
 
(iii) The audited balance sheets or, if not required 
by the laws of the Tenderer’s country, other 
financial statements acceptable to the Procuring 
Entity, for the last 2 years shall be submitted and 
must demonstrate the current soundness of the 
Tenderer’s financial position and indicate its 
prospective long-term profitability. 

Form FIN – 3.1, with 
attachments 

 

12 Average Annual Construction 
Turnover 

Minimum average annual construction turnover 
of Kenya Shillings 20,000,000.00 Calculated as 
total certified payments received for contracts in 
progress and/or completed within the last 2 

Form FIN – 3.2 
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1 2 3 4 5 
Item 
No. 

Qualification Subject Qualification Requirement Document To be 
Completed by Tenderer 

For Procuring Entity’s 
Use (Qualification MET 
or NOT MET) 

years, divided by 2 years 
13 General Construction 

Experience 
Experience under construction contracts in the 
role of prime contractor, JV member, sub-
contractor, or management contractor for at least 
the last 5 years, starting 1st January, 2017 

4. Form EXP – 4.1 
 Experience 

 

14 Specific Construction & 
Contract Management 
Experience 

A minimum number of three (3) similar contracts 
specified below that have been satisfactorily and 
substantially completed as a prime contractor, 
joint venture member, management contractor or 
sub-contractor between 1st January, 2018 and 
tender submission deadline i.e. three (3) 
contracts, each of minimum value Kenya shillings 
of 20,000.000.00 (Equivalent to budget) 
equivalent. 
 

Form EXP 4.2(a)  

15 Contractor's Equipment -Bidder shall provide evidence of ownership 
whether owned or leased (except those from 
Mechanical & Transport Department 
(MOTIHUD)) 
- Those hiring shall provide certified copies of 
Lease Agreement not more than three months 
from the Date of Tender Opening. 

Form EQU and Equipment 
Table (9) below 

 

 
16 

Contractor's Representative 
and Key Personnel  

The site staff shall possess minimum levels of 
qualifications set below; 
HQ Staff: 
Qualification =  
Diploma in Civil Engineering/Building 
construction 
 
Site Agent: 
Qualification =  

Form PER -1 and Form 
PER-2 
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1 2 3 4 5 
Item 
No. 

Qualification Subject Qualification Requirement Document To be 
Completed by Tenderer 

For Procuring Entity’s 
Use (Qualification MET 
or NOT MET) 

Dip. in Civil Engineering 
General Experience – 5 yrs 
Specific Experience - 3 yrs 
 
Foreman: 
Qualification = Dip. Civil Engineering 
General Experience = 5 yrs  
Specific Experience = 3 Yrs 
 
Surveyor: 
Qualification = Diploma in Survey  
General Experience = 3 yrs 
Specific Experience = 2 Yrs 

 



UPGRADING OF BARCLAYS-NYABORA LOT 11 ROAD IN MUMIAS SUB COUNTY 
 

33 

 
 KURA/RMLF/WE/229/2022-2023    (CATEGORY ALL) 

 

10. CONTRACTOR'S EQUIPMENT. 

The Bidder shall indicate the core plant and equipment considered by the company to be necessary for 
undertaking the project together with proof of ownership or lease of the same. The lease must be current 
i.e., FY 2022-2023. Leases which are out dated will not be accepted. (Mandatory minimum number of 
equipment required by the Employer for the execution of the project that the bidder shall make available 
for the Contract). 
 
No 

Equipment Details Ideal 
Number 
Required 
for the 
Contract 
Execution 

No. of 
Equipment 
Owned by 
the Bidder 
 
 

No. of 
equipment to be 
hired/purchased 
by the Bidder 

No. of 
Equipment 
to be made 
available for 
the Contract 
by the 
Bidder 

Date of 
Arrival on 
Project 
(Days after 
commence) 

 A) Concrete Equipment      

 (i) Mobile concrete 
mixers 

1     

 (ii) Concrete vibrators 1     

 B) Transport (Tippers, 
dumpers, water 
tankers) 

     

 (i) 6 X 4 tippers payload 
16 – 20 tones 

6     

 (ii) Water tankers 
(18,000 – 20,000 Lts. 
Capacity) 

1     

 C) Earth – Moving 
Equipment 

     

 (i) Wheeled loaders 1     

 (ii) Motor graders (93 - 
205kW) 

1     

 D) Excavators      

 1. Hydraulic crawler 
mounted (7 – 10 
tonnes) – 0.25 – 0.4 
m3 SAE bucket. 

1     

 E) Rollers      

 (i) Self-propelled single 
drum vibrating 
(various types) 

(ii) Pneumatic Roller 

1 
 
 

1 

    

 F) F) Others      

 (i) Paver 
(ii) Pot hole cutter 
(iii) Hand sprayer 
(iv) Pedestrian Roller 

1 
1 
1 
1 
 

    

 
      I certify that the above information is correct. 
      
 Signature of Tenderer:     ……………………………  Date:  …………………………………
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11. Financial 

The tenders that pass the technical assessment shall be subjected to costs comparison. The Best Evaluated 
Tender shall be determined as the Tender of the Tenderer that meets the Qualification Criteria and whose 
Tender has been determined to be: - 

a) Most responsive to the tendering document; and 

b) The lowest evaluated cost. 
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QUALIFICATION FORMS 
 

1. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 
the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate 
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the 
Tenderer. 

 
Item of equipment 
 
Equipment 
information 

Name of manufacturer 
 

Model and power rating 

 Capacity 
 

Year of manufacture 

Current 
status 

Current location 
 

 Details of current commitments 
 

  
Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 
 
          Omit the following information for equipment owned by the Tenderer. 
 
 

Owner Name of owner 
 Address of owner 

 
  
 Telephone Contact name and title 
 Fax Telex 
Agreements Details of rental / lease / manufacture agreements specific to the project 
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2. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 
below for each candidate. 

Contractor' Representative and Key Personnel 
 

1. Title of position: Site Agent 
  

Name of candidate: ………………………………………………………………………….  
 

 Duration of 
appointment: 

 
………………………………………………………… 
 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

 
……………………………………………………………… 
[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

 
………………………………………………………………………. 
[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

2. Title of position: Foreman 
  

Name of candidate: ………………………………………………………………………….  
 

 Duration of 
appointment: 

 
………………………………………………………… 
 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

 
……………………………………………………………… 
[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

 
………………………………………………………………………. 
[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

3. Title of position: Site Agent 
  

Name of candidate: ………………………………………………………………………….  
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 Duration of 
appointment: 

 
………………………………………………………… 
 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

 
……………………………………………………………… 
[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

 
………………………………………………………………………. 
[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

4. Title of position: Foreman 
  

Name of candidate: ………………………………………………………………………….  
 

 Duration of 
appointment: 

 
………………………………………………………… 
 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

 
……………………………………………………………… 
[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

 
………………………………………………………………………. 
[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

5. Title of position: Surveyor 
  

Name of candidate: ………………………………………………………………………….  
 

 Duration of 
appointment: 

 
………………………………………………………… 
 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

 
……………………………………………………………… 
[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

 
………………………………………………………………………. 
[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 
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3. FORM PER-2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

 
Name of Tenderer 
 
………………………………………………………………………………………………… 

 
 
Position: ……………………………………………………. 
[title of position from Form PER-1] 
 
Personnel 
information 

Name:  
 ………………………………… 

Date of birth: 
……………………………….. 

 Address: 
……………………………………….. 
 

E-mail: 
………………………………….. 

   
 Professional qualifications: 

…………………………………………………………………………………
…. 
 

 Academic qualifications: 
…………………………………………………………………………………. 

 Language proficiency:  
 
…………………………………………………………………………………
………. 
 
[language and levels of speaking, reading and writing skills]  
 

Details  
 Address of Procuring Entity: 

…………………………………………………………………………………
… 
 

 Telephone: 
 
……………………………………… 
 

Contact (manager / personnel 
officer): 
 
…………………………………… 

 Fax: 
 

 

 Job title: 
 
………………………………………. 
 

Years with present Procuring Entity: 
 
……………………………………. 
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Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 
 

Project  Role 
Duration of 
involvement 

Relevant experience 

[main 
project 
details] 

[role and 
responsibilities on 
the project] 

[time in role] 
[describe the experience relevant to this 
position]  

 
 

   

 
 

   

 
 

   

Declaration 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained in this 
Form PER -2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this position 
as provided in the Tender: 

 
 

Commitment Details 
Commitment to duration of contract:  

Start Date……………………..End 
Date………………………… 
[insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available to 
work on this contract] 

Time commitment:  
Start Date……………………..End 
Date………………………… 
 
[insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available to 
work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) my disqualification from participating in the Tender; 

c) my dismissal from the contract. 

Name of Key Personnel: [insert name] 

Signature:  Date: 

(day month year):   

Countersignature of authorized representative of the Tenderer: 

Signature:   
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Date: (day month year):   
 

 
Position: ……………………………………………………. 
[title of position from Form PER-1] 
 
Personnel 
information 

Name:  
 ………………………………… 

Date of birth: 
……………………………….. 

 Address: 
……………………………………….. 
 

E-mail: 
………………………………….. 

   
 Professional qualifications: 

…………………………………………………………………………………
…. 
 

 Academic qualifications: 
…………………………………………………………………………………. 

 Language proficiency:  
 
…………………………………………………………………………………
………. 
 
[language and levels of speaking, reading and writing skills]  
 

Details  
 Address of Procuring Entity: 

…………………………………………………………………………………
…. 
 

 Telephone: 
 
……………………………………… 
 

Contact (manager / personnel 
officer): 
 
…………………………………… 

 Fax: 
 

 

 Job title: 
 
………………………………………. 
 

Years with present Procuring Entity: 
 
……………………………………. 

 
 
Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 
 

Project  Role 
Duration of 
involvement 

Relevant experience 

[main 
project 
details] 

[role and 
responsibilities on 
the project] 

[time in role] 
[describe the experience relevant to this 
position]  
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Declaration 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained in this 
Form PER -2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this position 
as provided in the Tender: 

 
 

Commitment Details 
Commitment to duration of contract:  

Start Date……………………..End 
Date………………………… 
[insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available to 
work on this contract] 

Time commitment:  
Start Date……………………..End 
Date………………………… 
 
[insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available to 
work on this contract] 

 

 

I understand that any misrepresentation or omission in this Form may: 

d) be taken into consideration during Tender evaluation; 

e) my disqualification from participating in the Tender; 

f) my dismissal from the contract. 

Name of Key Personnel: [insert name] 

Signature:  Date: 

(day month year):   

Countersignature of authorized representative of the Tenderer: 

Signature:   

Date: (day month year):   
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4. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding 
Information Sheets included hereunder. 

4.1 FORM ELI -1.1 
 
Tenderer Information Form 
Date: _________________ 
 
ITT No. 13.1 and title: DOCUMENTS COMPRISING THE TENDER 
 
Tenderer's name 
 
……………………………………………………………………………………….. 
 
In case of Joint Venture (JV), name of each member: 
 
NOT APPLICABLE 
Tenderer's actual or intended country of registration: 
 
…………………………………………………………………………………… 
Tenderer's actual or intended year of incorporation: 
 
…………………………………………………………………………………………. 
 
Tenderer's legal address  
 
………………………………………………………………………………. 
[in country of registration]: 
Tenderer's authorized representative information 
 
Name: _____________________________________ 
Address: __________________________________ 
Telephone/Fax numbers: _______________________ 
E-mail address: ______________________________ 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), 
and/or documents of registration of the legal entity named above, in accordance with ITT 3.6 
 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 
 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 
establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

 Establishing that the Tenderer is not under the supervision of the Procuring Entity 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 
 
 
Signature: ………………………………………Date: …………………………………….Stamp…………….. 
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4.2 FORM ELI -1.2 
 
Tenderer's JV Information Form  
(to be completed for each member of Tenderer’s JV) 
Date: NOT APPLICABLE 
 
ITT No. and title: NOT APPLICABLE 
 

Tenderer’s JV name: 
NOT APPLICABLE 
JV member’s name: 
NOT APPLICABLE 
JV member’s country of registration: 
NOT APPLICABLE 
JV member’s year of constitution: 
NOT APPLICABLE 
JV member’s legal address in country of constitution: 
NOT APPLICABLE 
JV member’s authorized representative information 
Name: ___ NOT APPLICABLE 
Address: ________ NOT APPLICABLE  
Telephone/Fax numbers: _ NOT APPLICABLE 
E-mail address: ____ NOT APPLICABLE  
 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above, in accordance with ITT 3.6. 
 In case of a state-owned enterprise or institution, documents establishing legal and financial 
autonomy, operation in accordance with commercial law, and that they are not under the 
supervision of the Procuring Entity, in accordance with ITT 3.8. 
 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 
 

 
 
Signature: ………………………………………Date: …………………………………….Stamp…………….. 
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4.3 FORM CON – 2 
 
HISTORICAL CONTRACT NON-PERFORMANCE, PENDING LITIGATION AND LITIGATION HISTORY 
 
Tenderer’s Name: ________________ 
 
Date: ______________________ 
 
JV Member’s Name: NOT APPLICABLE 
 
ITT No. 37 (7) vi,  

a) and title: NON-PERFORMANCE 
 
NON-PERFORMED CONTRACTS IN ACCORDANCE WITH SECTION III, EVALUATION AND 
QUALIFICATION CRITERIA  

 Contract non-performance did not occur since ………………… specified in Section III, Evaluation 
and Qualification Criteria, Sub-Factor 2.1. 
 
 Contract(s) not performed since ……………….. [insert year] specified in Section III, Evaluation and 
Qualification Criteria, requirement 2.1 
 
Year Non- performed 

portion of 
contract 

Contract Identification 
 

Total Contract Amount 
(current value, currency, 
exchange rate and Kenya 
Shilling equivalent) 

 
………… 
 
…………
. 

 
…………………. 
 
…………………. 
 
[insert amount 
and percentage] 

 
……………………………………………. 
 
…………………………………………… 
 
Contract Identification: ……………………………. 
 
…………………………………………………….. 
 
…………………………………………………….. 
 [indicate complete contract name/ number, and any 
other identification] 
Name of Procuring Entity: 
……………………………… 
 
Address of Procuring Entity: 
…………………………… 
 
Reason(s) for nonperformance: 
………………………… 
[indicate main reason(s)] 
 

 
……………….. 
 
………………… 
 
[insert amount] 

 

 

Signature: ………………………………………Date: …………………………………….Stamp…………….. 
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b) PENDING LITIGATION 

 
 
  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 
2.3. 
 
 
  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 
indicated below. 
 
Year of dispute Amount in dispute 

(currency) 
Contract Identification Total Contract 

Amount 
(currency), Kenya 
Shilling Equivalent 
(exchange rate) 

 
…………….. 

 
………………….. 

 
Contract Identification: 
……………………… 
 
………………………………………………. 
 
Name of Procuring Entity: …………………. 
 
……………………………………………… 
 
Address of Procuring Entity: ………………. 
 
……………………………………………… 
 
Matter in dispute: …………………………… 
 
Party who initiated the dispute:  
 
………………………………………………. 
 
Status of dispute: …………………………… 
 

 
………………. 

 
 
 
Signature:………………………………Date:………………………………….Stamp…………….. 
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c) LITIGATION HISTORY 
 

 
LITIGATION HISTORY IN ACCORDANCE WITH SECTION III, EVALUATION AND QUALIFICATION 
CRITERIA 
  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 
2.4. 
  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 
as indicated below. 
Year of 
award 

Outcome as 
percentage of Net 
Worth  

Contract Identification Total Contract 
Amount 
(currency), Kenya 
Shilling Equivalent 
(exchange rate) 

 
………… 
 
[insert year] 

 
………………….. 
 
[insert percentage] 

Contract Identification: ……………………….. 
 
………………………………………………… 
……………………………………… 
 [indicate complete contract name/ number, and 
any other identification] 
Name of Procuring Entity: ……………………… 
………………………………………………….. 
 
Address of Procuring Entity: ……………………. 
 
…………………………………………………. 
………………………………. 
[indicate complete contract name, number, and 
any other identification] 
Name of Procuring Entity: ……………………. 
 
……………………………………………… 
[insert full name] 
Address of Procuring Entity: …………………. 
 
………………………………………… 
Matter in dispute: ……………………………… 
 [indicate main issues in dispute] 
Party who initiated the dispute: ……………….. 
 
……………………………………………… 
 [indicate “Procuring Entity” or “Contractor”] 
 
Reason(s) for Litigation and award 
decision……….…………………………………
…………………  
 [indicate main reason(s)] 

 
………………. 
 
[insert amount] 

 
 
Signature: ………………………………………Date: …………………………………….Stamp…………….. 
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4.4 FORM FIN – 3.1:  
 
Financial Situation and Performance 
Tenderer’s Name: ……………………………………………………………………….. 
Date: ……………………………………. 
JV Member’s Name: NOT APPLICABLE 
ITT No. 37 (7) b i, ii & iii and title: FINANCIAL PERFORMANCE 
4.4.1.  Financial Data 
 

Type of Financial information 
in___________________ 
(currency) 

Historic information for previous _________years, 
______________ 
(amount in currency, currency, exchange rate*, USD 
equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 
Activities 

     

*Refer to ITT 15 for the exchange rate. 
 

Name: ………………………Title…….…..……………signature………………Stamp/Date…… 

[Name, title and signature of authorized agent of Tenderer and Date]. 
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4.4.2  Sources of Finance 
 
Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 
contract commitments. 
 

No. Source of finance Amount (Kenya Shilling equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 

Name: ………………………Title…….…..……………signature………………Stamp/Date…… 

[Name, title and signature of authorized agent of Tenderer and Date]. 
 
4.4.3  Financial documents 
 
The Tenderer and its parties shall provide copies of financial statements for 2years pursuant Section III, Evaluation and 
Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 
(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as 
parent company or group member). 
(b) be independently audited or certified in accordance with local legislation. 
(c) be complete, including all notes to the financial statements. 
(d) correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements1  for the 2years required above; and complying with the 
requirements 

                                                      
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be 

justified. 



                                                                             

 
 
 

UPGRADING OF LOT 11 ROAD IN MUMIAS SUB COUNTY   

49 

 
 KURA/RMLF/WE/226/2022-2023   (CATEGORY ALL) 

 

4.5 FORM FIN – 3.2:  
 
Average Annual Construction Turnover 
 
Tenderer’s Name: ________________ 
 
Date: ______________________ 
 
JV Member’s Name: NOT APPLICABLE 
 
ITT No.37(7) b, iii and title:  
 
 Annual turnover data (construction only) 
Year Amount  

Currency 
Exchange rate Kenya Shilling 

equivalent 
 
……………. 
[indicate 
year] 

 
Kshs 
…………………………….. 
[insert amount and indicate 
currency] 

  
Kshs 
…………………….. 
 

    
    
    
    
Average 
Annual 
Construction 
Turnover * 

 
Kshs 
……………………………. 

  
Kshs 
…………………… 

 
*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
 

Name: ………………………Title…….…..……………signature………………Stamp/Date…… 

[Name, title and signature of authorized agent of Tenderer and Date]. 
 

4.6 FORM FIN – 3.3:  
 
Financial Resources 
 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 
financial means, net of current commitments, available to meet the total construction cash flow demands of the 
subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria 
 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
 
 

 
Kshs 
…………………………… 

2 
 
 

 
Kshs 
…………………………… 
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3 
 
 

 
Kshs …………………………. 
 

 
 
 

 

Name: ………………………Title…….…..……………signature………………Stamp/Date…… 

[Name, title and signature of authorized agent of Tenderer and Date]. 

 

4.7 FORM FIN – 3.4:  
 
Current Contract Commitments / Works in Progress 
 
Tenderers and each member to a JV should provide information on their current commitments on all contracts 
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts 
approaching completion, but for which an unqualified, full completion certificate has yet to be issued. 
 

Current Contract Commitments 

 
 

Name: ………………………Title…….…..……………signature………………Stamp/Date…… 

[Name, title and signature of authorized agent of Tenderer and Date]. 
  

N
o
. 

Name of Contract Procuring Entity’s 
Contact Address, 
Tel,  

Value of 
Outstanding Work 
[Current Kenya 
Shilling /month 
Equivalent] 

Estimated 
Completio
n Date 

Average Monthly 
Invoicing Over Last 
Six Months 
[Kenya Shilling 
/month)] 

1 
 
 

  
 
Kshs ………………. 

  

2  
 

  
Kshs ………………. 

  

3  
 

    

4  
 

    

5  
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4.8  FORM EXP - 4.1 
 
General Construction Experience 
 
Tenderer’s Name: ________________ 
 
Date: ______________________ 
 
JV Member’s Name: ________________________ 
 
ITT No. and title: ___________________________ 
 
Page _______________of ______________pages 
 
Starting 
 
Year 

Ending 
Year 

Contract Identification Role of 
Tenderer 

 
…………. 

 
…………. 

 
Contract name: 
……………………………………….. 
 
………………………………………………… 
Brief Description of the Works performed by the 
 
Tenderer: ………………………………………….. 
 
……………………………………………. 
 
Amount of contract: …………………………….. 
 
Name of Procuring Entity: …………………………. 
 
………………………………………………….. 
 
Address: 
……………………………………………… 
 
…………………………………………. 
 

 

 
 

 
 

 
Contract name: 
………………………………………… 
 
……………………………………………….. 
 
Brief Description of the Works performed by the 
 
Tenderer: 
……………………………………………… 
 
……………………………………….  
 
Amount of contract: 
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………………………………… 
 
Name of Procuring Entity: 
…………………………… 
 
………………………………………… 
 
Address: …………………………………………….. 
 
……………………………………….. 
 
 
 

 
 

 
 

 
Contract name: 
……………………………………….. 
 
…………………………………………………… 
 
Brief Description of the Works performed by the 
 
Tenderer: 
…………………………………………….. 
 
……………………………………………… 
 
Amount of contract: ……………………………… 
 
Name of Procuring Entity: 
…………………………….. 
 
……………………………………………………. 
 
Address: …………………………………………….. 
 
……………………………………………………… 
 
........................................................ 

 

 

Name: ………………………Title…….…..……………signature………………Stamp/Date…… 

[Name, title and signature of authorized agent of Tenderer and Date]. 
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4.9 FORM EXP - 4.2(a) 
 
Specific Construction and Contract Management Experience 
 
Tenderer’s Name: ________________ 
 
Date: ______________________ 
 
JV Member’s Name: NOT APPLICABLE 
 
ITT No. and title: ___________________________ 
 
 
Similar Contract 
No………………. 
 
……………………………………
… 
 
 

 
Information………………………………………………… 
 
………………………………………………… 

Contract Identification: 
 
………………………………………
…. 
 
 
 
 

 

 
Award date: 
……………………………. 

 

 
Completion date: 
……………………. 
 
 
 

 

Role in Contract: 
…………………….. 
 
…………………………………….. 
 

Prime 
Contractor 
 

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor 
 

Total Contract Amount   
Kshs……………………….. 

If member in a JV or sub-
contractor, specify participation in 
total Contract amount 

 
  N/A 

  

Procuring Entity's Name:  

 
Address:  
 
Telephone/fax number 
 
E-mail: 

 
………………………………………………………….. 
 
………………………………………….. 
 
………………………………………………. 

 
 
 
 

Name: ………………………Title…….…..……………signature………………Stamp/Date…… 

[Name, title and signature of authorized agent of Tenderer and Date]. 
 
 



                                                                             

 
 
 

UPGRADING OF LOT 11 ROAD IN MUMIAS SUB COUNTY   

54 

 
 KURA/RMLF/WE/226/2022-2023   (CATEGORY ALL) 

 

 
 
 
 
 

4.10 FORM EXP - 4.2 (a) (cont.) 
 
Specific Construction and Contract Management Experience (cont.) 
 
Similar Contract No. 
 

Information 

Description of the similarity in 
accordance with Sub-Factor 4.2(a) of 
Section III: 

 

1.  Amount  

2. Physical size of required works 
items 

 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key 
activities 

 

6.  Other Characteristics  

 

Name: ………………………Title…….…..……………signature………………Stamp/Date…… 

[Name, title and signature of authorized agent of Tenderer and Date]. 
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4.11  FORM EXP - 4.2(b) 
 
Construction Experience in Key Activities 
 
Tenderer's Name: ________________ 
 
Date: ___________________ 
 
Tenderer's JV Member Name: NOT APPLICABLE 
 
Sub-contractor's Name2 (as per ITT 34): ________________ 
 
ITT No. and title: _____________________ 
 
All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 
Evaluation and Qualification Criteria, Sub-Factor 4.2. 
 
1. Key Activity No One: _ 
_______________________ 
 Information 
Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor  
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 
production, as applicable) performed 
under the contract per year or part of 
the year 
 

Total quantity in 
the contract 
(i) 

Percentage  
participation 
(ii) 

Actual 
Quantity 
Performed  
(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Year 4      

Procuring Entity’s Name:   

Address: 
Telephone/fax number 
E-mail: 

 

Name: ………………………Title…….…..……………signature………………Stamp/Date…… 

                                                      
2 If applicable 
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[Name, title and signature of authorized agent of Tenderer and Date]. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
2. Activity No. Two  
3. ………………… 
 
 
 

Name: ………………………Title…….…..……………signature………………Stamp/Date…… 

[Name, title and signature of authorized agent of Tenderer and Date]. 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 Information 

Description of the key activities in 
accordance with Sub-Factor 4.2(b) of 
Section III: 
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OTHER FORMS 

5. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 
Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and 
the SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 
Date of this Tender submission:     ………………… [Insert date (as day, month and year) of Tender 

submission]  

Request for Tender No.: ……………………………………………………………. [insert 

identification]  

Name and description of Tender ………………………………………………………… [Insert as per 

ITT)  

Alternative No.: ……………………….[insert identification No if this is a Tender for an alternative] 

To: KENYA URBAN ROADS AUTHORITY [insert complete name of Procuring Entity]  

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for 
the execution of the above named Works, we, the undersigned offer to construct and complete the 
Works and remedy any defects therein for the sum of Kenya Shillings [[Amount in figures] ______ 
___________________________[amount in words] Kshs . 

The above amount includes foreign currency amount (s) of [state figure or a percentage and 
currency] [figures] NOT APPLICABLE [words] NOT APPLICABLE. 

The percentage or amount quoted above does not include provisional sums, and only allows not 
more than two foreign currencies. 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after 
the receipt of the Project Manager's notice to commence, and to complete the whole of the Works 
comprised in the Contract within the time stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until ………………………..[Insert date], and it shall remain binding 
upon us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written 
acceptance thereof, shall constitute a binding Contract between us. We further understand that you 
are not bound to accept the lowest or any tender you may receive. 
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5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including 
Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance 
with ITT 3 and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the 
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in 
the Procuring Entity's Country in accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance 
with the implementation and completion specified in the construction schedule, the following 
Works: [insert a brief description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: 
[Insert one of the options below as appropriate] 

Vi    Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and 
figures, indicating the various amounts and the respective currencies]; Or 

Option 2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the 
various amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 
indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is 
shown below: [Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 
amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS 
22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at 
any time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security 
in accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and 
we are not participating in any other Tender(s) as a Joint Venture member or as a subcontractor, 
and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance 
with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project 
Manager, manufacturers, or service providers for any part of the contract, are not subject to, 
and not controlled by any entity or individual that is subject to, a temporary suspension or a 
debarment imposed by the Public Procurement Regulatory Authority or any other entity of the 
Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We 
are not a state-owned enterprise or institution] / [We are a state-owned enterprise or institution 
but meet the requirements of ITT 3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, 
or fees with respect to the tender process or execution of the Contract: [insert complete name of 
each Recipient, its full address, the reason for which each commission or gratuity was paid and 
the amount and currency of each such commission or gratuity]. 
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Name of 
Recipient 

Address Reason Amount 

 
 
 

 
 

 
 

 
 

        

(If none has been paid or is to be paid, indicate “none.”) 
 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof 
included in your Letter of Acceptance, shall constitute a binding contract between us, until a 
formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 
Tender, the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting 
for us or on our behalf engages in any type of Fraud and Corruption; 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and 
made with the intention of accepting the contract if awarded. To this effect we have signed the 
“Certificate of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal, copy available from www.ppra.go.ke  during the procurement process 
and the execution of any resulting contract. 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 
a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any 

conflict to interest. 
b) Certificate of Independent Tender Determination – to declare that we completed the 

tender without colluding with other tenderers. 
c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not 

engage in any form of fraud and corruption. 
d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal 

Further, we confirm that we have read and understood the full content and scope of fraud and 
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 
name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are 

shown above] Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed  day of  ,    
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Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as 
Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached 
with the Tender. 
 
 

APPENDIX TO FORM OF TENDER  

CONDITIONS 
 

GCC 
CLAUSE 

DATA 

Procuring Entity’s Name and 
Address 

1.1(q) 

DIRECTOR GENERAL, 
KENYA URBAN ROADS AUTHORITY, 
BARABARA PLAZA, BLOCK D, 
P.O. BOX 41727-00100, 
NAIROBI 
 
Tel. No.: +254 – 020 - 8013844/0717105233 

dg@kura.go.ke  
Intended Completion  1.1 (u) 8 Months  

Project Manager’s address 1.1(x) 

DIRECTOR (ROAD ASSET & CORRIDOR MANA), 
KENYA URBAN ROADS AUTHORITY, 
BARABARA PLAZA, BLOCK D, 
P.O. BOX 41727-00100, 
NAIROBI 

info@kura.go.ke 

Electronic transmission  NOT APPLICABLE 

Time for the Parties entering 
into a Contract Agreement 

 28 days after receipt of Letter of Acceptance 

Possession of the site 20.1 
No later than 28 days after the Order to commence. No 
later than the Commencement Date. 

Performance Security 
50.1 

The performance security shall be in the form of an 
unconditional bank guarantee in the amount of five 
(5%) percent of the Contract Price and denominated in 
Kenya Shillings.  

Time for Provision of 
Performance Security 

50.1 
The Performance Security shall be delivered within 28 
days after receiving the Letter of Acceptance. 

Working Hours 6.5 

Normal working hours shall be 8:00 a.m. to 5:00 p.m. 
on weekdays, including lunch break from 1.00 p.m. to 
2.00 p.m. and 8:00 a.m. to 1:00 pm on Saturdays, 
with Sunday being set aside as a day of rest.  

Commencement of Works 1.1(cc) 
Not later than 28 (Twenty Eight) days after Notice of 
Order to Commence. 

Programme of Works 26.1 
Not later than 14 (Fourteen) days after issuance of 
Order to Commence 

Time for Completion 53.1 Eight (8) Months. 
Amount of Liquidated 
Damages 
 

47.1 0.05% of the Contract Price per day 

Limit of Liquidated Damages 47.1 5% (Five percent) of the Contract Price. 
Defects Liability Period 
 

34.1 3 Months 

mailto:dg@kura.go.ke
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Name: ………………………Title…….…..……………signature………………Stamp/Date…… 

Retention Money 46.1 5% (Five percent) of Interim Payment Certificates 

Cash Flow Estimate 39 
Not later than 21 (twenty-one) days after issuance of 
Order to Commence 

Advance Payment 49.1 NOT APPLICABLE. 
Minimum Amount of 
Interim Payment Certificates 

14.6 
Kshs. 2,500,000.00 (Kenya Shillings Two million Five 
Hundred thousand Only) 

Time within which payment 
to be made after Interim 
Payment Certificate signed 
by Engineer 
 

41.1  90 days 

Time within which payment 
to be made after Final 
Payment Certificate signed 
by the Engineer 

55.1 90 days 

Periods for submission of 
insurance: 

a. Evidence of insurance 
13.1 

Prior to commencement of the Works, and in any case 
not later than 21 days after issuance of Order to 
Commence 

Minimum amount of third­ 
party insurance 

13.1 
1% of the Contract Sum  

Date for Submission of 
operation and maintenance 
manuals  

56.1 
Not Applicable 

Date for Submission of As 
Built drawings  

56.1 
Not Applicable 

Appointer of Arbitrator  24.5.1 The Chartered Institute of Arbitrators (Kenya) 

Notice to Procuring Entity and 
Project Manager 

1 

The Procuring Entity’s address is: 
Director General 
Kenya Urban Roads Authority 
Barabara Plaza, Block D. 
P.O. Box 41727 – 00100 
NAIROBI. 
Tel. +254 020 8013844 
Email: dg@kura.go.ke, Web:www.kura.go.ke 
The Project Manager’s address is: 
Director (Road Asset & Corridor Management) 
Kenya Urban Roads Authority 
Barabara Plaza, Block D, Airport Road 
P.O. Box 41727 – 00100 
NAIROBI. 
 
Tel. +254 020 8013844 
Email: info@kura.go.ke, Web:www.kura.go.ke 

mailto:dg@kura.go.ke
http://www.kura.go.ke/
mailto:info@kura.go.ke
http://www.kura.go.ke/
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A. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a 
JV. Tenderer is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer's details 
 

 ITEM DESCRIPTION 
1  

Name of the Procuring Entity 
 
………………………………………………… 
 

2  
Reference Number of the Tender 

 
…………………………………………………. 

3  
Date and Time of Tender Opening 

 
……………………………………………. 

4 
Name of the Tenderer 

 
……………………………………………………. 

5 Full Address and Contact Details of the 
Tenderer. 
 
 
 
 
 
 

1. Country   :  
2. City         :  
3. Location  : 
4. Building  : 
5. Floor        :  
6. Postal Address :  
7. Name and email of contact person.  

 
6 Current Trade License Registration 

Number and Expiring date 
 
……………………………………………….. 

7 Name, country and full address (postal and 
physical addresses, email, and telephone 
number) of Registering Body/Agency  

 

8 Description of Nature of Business  
…………………………………………………  

9 Maximum value of business which the 
Tenderer handles. 

 
Kshs ………………………………………….. 

10 State if Tenders Company is listed in stock 

exchange, give name and full address 

(postal and physical addresses, email, and 

telephone number) of  state which stock 

exchange 

 
 

 

General and Specific Details 

b) Sole Proprietor, provide the following details. 

Name in full NOT APPLICABLE Age  Nationality 
 Country of Origin   Citizenship  
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c) Partnership, provide the following details. 
 
 Names of Partners Nationality Citizenship % Shares owned 
1     
2     
3     

 
d) Registered Company, provide the following details. 

i) Private or public Company   

ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)................................................................................  

iii) Issued Kenya Shillings (Equivalent)..................................................................................... 

iv) Give details of Directors as follows. 
 
 Names of Director Nationality Citizenship % Shares owned 
1     

2  
 

   

3     

 

(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in …………… ……… (Name of Procuring Entity) who has/have 
an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 
 
 Names of Person Designation in the Procuring 

Entity 
Interest or Relationship with Tenderer 

1    
2    
3    

 
 

ii) Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR 
NO 

If YES provide details of 
the relationship with 
Tenderer 

1 Tenderer is directly or indirectly controls, is controlled 
by or is under common control with another tenderer. 
 

  

2 Tenderer receives or has received any direct or indirect 
subsidy from another tenderer. 
 

  

3 Tenderer has the same legal representative as another 
tenderer 
 

  

4 Tender has a relationship with another tenderer, 
directly or through common third parties, that puts it 
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 Type of Conflict Disclosure 
YES OR 
NO 

If YES provide details of 
the relationship with 
Tenderer 

in a position to influence the tender of another 
tenderer, or influence the decisions of the Procuring 
Entity regarding this tendering process. 

5 Any of the Tenderer’s affiliates participated as a 
consultant in the preparation of the design or technical 
specifications of the works that are the subject of the 
tender.  

  

6 Tenderer would be providing goods, works, non-
consulting services or consulting services during 
implementation of the contract specified in this Tender 
Document.  

  

7 Tenderer has a close business or family relationship 
with a professional staff of the Procuring Entity who 
are directly or indirectly involved in the preparation 
of the Tender document or specifications of the 
Contract, and/or the Tender evaluation process of 
such contract. 

  

8 Tenderer has a close business or family relationship 
with a professional staff of the Procuring Entity who 
would be   involved in the implementation or 
supervision of the such Contract.  

  

9 Has the conflict stemming from such relationship 
stated in item 7 and 8 above been resolved in a 
manner acceptable to the Procuring Entity throughout 
the tendering process and execution of the Contract. 

  

 

f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as 
at the date of submission. 

Full Name    

Title or Designation    

 
(Signature) (Date) 
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B. CERTIFICATE OF INDEPENDEN T   TENDER   DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the 
_____________________________[Name of Procuring Entity] 
for:_______________________________________[Name and number of tender] in response to the 
request for tenders made by:________________________________[Name of Tenderer] do hereby make the 
following statements that I certify to be true and complete in every respect: 

I certify, on behalf of ___________________________________________[Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit 
the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall 
include any individual or organization, other than the Tenderer, whether or not affiliated with the 
Tenderer, who: 
a) has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 
b) the Tenderer has entered into consultations, communications, agreements or arrangements 

with one or more competitors regarding this request for tenders, and the Tenderer discloses, in 
the attached document(s), complete details thereof, including the names of the competitors and 
the nature of, and reasons for, such consultations, communications, agreements or 
arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; 

except as specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any 
competitor regarding the quality, quantity, specifications or delivery particulars of the works or 
services to which this request for tenders relates, except as specifically authorized by the procuring 
authority or as specifically disclosed pursuant to paragraph (5)(b) above; 

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the 
awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically 
disclosed pursuant to paragraph (5)(b) above. 

Name: ………………………Title…….…..……………signature………………Stamp/Date…… 

[Name, title and signature of authorized agent of Tenderer and Date]. 
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C. SELF - DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE 
PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

I,  ………………………………………………… of Post Office Box ……………………….. being a 
resident of 

 
………………………………….. In the Republic of ……………………………. do hereby make a 
statement as follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 
Officer/Director of 
………....……………………………….. (Insert name of the Company) who is a Bidder in respect of 
Tender 
 
 No. ……………………………………………………….. 
 
………………….. For ……………………………………………………. (Insert tender 
title/description) for  
 
…………………………………….………………. (insert name of the Procuring entity) and duly 
authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 
participating in procurement proceeding under Part IV of the Act. 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 
 

Name: ………………………Title…….…..……………signature………………Stamp/Date…… 

[Name, title and signature of authorized agent of Tenderer and Date]. 
 

 
 
Bidder Official Stamp
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FORM SD2 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE 

 
I,  ……………………………………. of P. O. Box .......................…………………. being a resident of 
 
………………………………….. In the Republic of ………………. do hereby make a statement as 
follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

……............................................  
2. (Insert name of the Company) who is a Bidder in respect of Tender No. 

…................................………………. for 
……………………………………………………………………………………….. (Insert tender 
title/description) for ………………………….…………… (Insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt 

or fraudulent practice and has not been requested to pay any inducement to any member of the Board, 
Management, Staff and/or employees and/or agents of ….……………………... (insert name of the 
Procuring entity) which is the procuring entity. 

 
4. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or agents of 
……………………. (name of the procuring entity) 

5. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other 
bidders participating in the subject tender 

6. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 
 

Name: ………………………Title…….…..……………signature………………Stamp/Date…… 

[Name, title and signature of authorized agent of Tenderer and Date]. 
 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 
 

I ………………………………………………………… (person) on behalf of (Name of the Business/ 
Company/Firm) …………………………………………………… declare that I have read and fully 

understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code 

of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under 

the Code. 

 
I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 
Procurement and Asset Disposal. 

Name of Authorized signatory…………………………………………. Sign……………..................... 
 

Position……………………………………………. 
 

Office address… P. O. Box …………………………..  Telephone……………………………… 

E-mail…………………………………………………………… 

Name of the Firm/Company…………………………………………………………. 

Date………………………………………. 

 (Company Seal/ Rubber Stamp where applicable) 

 
Witness 

 
Name ……………………………………………………………………….. 

 

 Sign................................................... Date………………………………………
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D. APPENDIX 1- FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies 
and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and 
any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall 
apply with respect to Public Procurement Processes and Contracts that are governed by the laws of 
Kenya. 

3. Requirements 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-
consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of their 
Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, observe the 
highest standard of ethics during the procurement process, selection and contract execution of all 
contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations 
as per paragraphs 1.1 above. 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules 
to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or 
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences 
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such practices 
and behavior: - 

 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 
collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal 
proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section 
commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; 
or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 
remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the 
procuring entity who has a conflict of interest with respect to a procurement: - 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision 
relating to the procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the 
group of bidders to whom the contract was awarded, but the subcontractor appointed shall meet 
all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything 
prohibited under that subsection, but for that subsection, would have been within his or her 
duties shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 
subsection (5)(a) and the contract is awarded to the person or his relative or to another person 
in whom one of them had a direct or indirect pecuniary interest, the contract shall be 
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terminated and all costs incurred by the public entity shall be made good by the awarding officer. 
Etc. 

 In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly 
or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or 
to avoid an obligation; 

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an 
improper purpose, including to influence improperly the actions of another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence improperly the actions of a 
party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other 
appropriate authority appointed by Government of Kenya into allegations of a 
corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, or 
intimidating any party to prevent it from disclosing its knowledge of matters relevant 
to the investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 
authority's inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth 
for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement 
or disposal process or the exercise of a contract to the detriment of the procuring entity or the 
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after 
tender submission designed to establish tender prices at artificial non-competitive levels and to 
deprive the procuring entity of the benefits of free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the 
contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to 
appropriate authority (ies) for sanctioning and debarment of a firm or individual, as applicable 
under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents 
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and 
their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit 

the PPRA or any other appropriate authority appointed by Government of Kenya to inspect
2 

all 
accounts, records and other documents relating to the procurement process, selection and/or 
contract execution, and to have them audited by auditors appointed by the PPRA or any other 
appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with 
their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 
procurement document declaring that they and all parties involved in the procurement process 
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and contract execution have not engaged/will not engage in any corrupt or fraudulent practices. 
 
 
 

Signed: ……………………..  

Capacity / title (director or partner or sole proprietor, etc.) ……….………….........…….  

Name: ………………………………………………….. Duly authorized to sign the bid for and on 

behalf of: …………………………………………………………………. [Insert complete name of 

Tenderer] 

 
Dated on ………….…………. day of …….…….….……. [Insert date of signing] Seal or stamp 
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7. FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE 
 

Beneficiary: NOT APPLICABLE 

Request for Tenders No:      

Date:   

TENDER GUARANTEE No.:    

Guarantor:     
 

1. We have been informed that ___ ________(hereinafter called "the Applicant") has submitted 
or will submit to the Beneficiary its Tender (hereinafter called "the Tender") for the execution of     

2. Under Request for Tenders No.  _________(“the ITT”). 
  

3. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported 
by a Tender guarantee. 

 
4. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of  ______   upon receipt by us of the 
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand 
itself or a separate signed document accompanying or identifying the demand, stating that either the 
Applicant: 

 
(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of 

Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 
 

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period 
or any extension thereto provided by the Applicant, (i) has failed to execute the contract agreement, or 
(ii) has failed to furnish the Performance. 

 
5. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of 

the contract agreement signed by the Applicant and the Performance Security and, or (b) if the 
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's 
notification to the Applicant of the results of the Tendering process; or (ii)twenty-eight days after the end 
of the Tender Validity Period. 

 
6. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date. 
 
 
 
 
 

[signature(s)] 
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FORM OF TENDER SECURITY (TENDER BOND) 

[The Surety shall fill in this Tender Bond Form in accordance with the instructions indicated.] 

BOND NO.    

1. BY THIS BOND _________________________________________ [name of tenderer] as Principal 

(hereinafter called “the Principal”), and 

____________________________________________________, authorized to transact business in 

KENYA, as Surety (hereinafter called “the Surety”), are held and firmly bound unto 

____________________________________________ as Obligee (hereinafter called “the Procuring 

Entity”) in the sum of [amount of Bond]______________________________________], for the 

payment of which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, 

our successors and assigns, jointly and severally, firmly by these presents. 

2. WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity dated 

the 12TH day 

of _____________________ , for the supply of  ____________________________________ [name 
of Contract] (hereinafter called the “Tender”). 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal: 
a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter 

of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or 
b) having been notified of the acceptance of its Tender by the Procuring Entity during the 

Tender Validity 
Period or any extension thereto provided by the Principal; (i) failed to execute the Contract 
agreement; or 

(ii) has failed to furnish the Performance Security, in accordance with the Instructions to 

tenderers (“ITT”) of the Procuring Entity's Tendering document. 

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon 

receipt of the Procuring Entity's first written demand, without the Procuring Entity having to 

substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand 

arises from the occurrence of any of the above events, specifying which event(s) has occurred. 

4. The Surety hereby agrees that its obligation will remain in full force and effect up to and including 

the date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's 

Letter of Tender or any extension thereto provided by the Principal. 

5. IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed 

in their respective names this  day of  20 . 

 

 

Principal:  

Corporate Seal (where appropriate) 

 

Suret
y 

: 

 

_____________________________ 

____________________________________ 

(Signature) (Signature) 

(Printed name and title) (Printed name and title) 
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TENDER-SECURING DECLARATION FORM 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................. [insert date as day, month and year) of Tender Submission] 
Tender No.: ………………………………………….[insert number of tendering process] 
To:. ……………………………………………………. [insert complete name of Purchaser] 

 I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing 
Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any 
contract with the Purchaser for the period of time of [insert number of months or years] starting on 
[insert date], if we are in breach of our obligation(s) under the bid conditions, because we – (a) have 
withdrawn our tender during the period of tender validity specified by us in the Tendering Data Sheet; 
or (b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid 
validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the 
Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 
Tenderer(s), upon the earlier of: 
a) our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the 
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted 
at the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as 
named in the letter of intent. 

 
Signed: ……………………..  

Capacity / title (director or partner or sole proprietor, etc.) ……….………….........…….  

Name: ………………………………………………….. Duly authorized to sign the bid for and on 

behalf of: …………………………………………………………………. [Insert complete name of 

Tenderer] 

 
Dated on ………….…………. day of …….…….….……. [Insert date of signing] Seal or stamp 
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Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for  [insert name of Section of the Works] 
 
 

Name of currency Amounts payable 
Local currency:     
Foreign currency #1:     
Foreign currency #2:     
Foreign currency #3:     
Provisional sums expressed in local currency 
____________________________________ 

[To be entered by the Procuring Entity] 
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PART II - WORK REQUIREMENTS 
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SECTION V - DRAWINGS 

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed 
in a separate booklet. 

 
 



 
            

  UPGRADING OF BARCLAYS-NYABORA LOT 11 ROAD IN MUMIAS SUB COUNTY 

77 

 
 KURA/RMLF/WE/226/2022-2023   (CATEGORY ALL) 

 

 
 
 
 
 



 
            

  UPGRADING OF BARCLAYS-NYABORA LOT 11 ROAD IN MUMIAS SUB COUNTY 

78 

 
 KURA/RMLF/WE/226/2022-2023   (CATEGORY ALL) 

 

 
 
 
 
 
 
 



 
            

  UPGRADING OF BARCLAYS-NYABORA LOT 11 ROAD IN MUMIAS SUB COUNTY 

79 

 
 KURA/RMLF/WE/226/2022-2023   (CATEGORY ALL) 

 

 
 
 
 
 
 



 
            

  UPGRADING OF BARCLAYS-NYABORA LOT 11 ROAD IN MUMIAS SUB COUNTY 

80 

 
 KURA/RMLF/WE/226/2022-2023   (CATEGORY ALL) 

 

 
 
 
 
 
 
 



 
            

  UPGRADING OF BARCLAYS-NYABORA LOT 11 ROAD IN MUMIAS SUB COUNTY 

81 

 
 KURA/RMLF/WE/226/2022-2023   (CATEGORY ALL) 

 

 
 
 
 
 
 



 
            

  UPGRADING OF BARCLAYS-NYABORA LOT 11 ROAD IN MUMIAS SUB COUNTY 

82 

 
 KURA/RMLF/WE/226/2022-2023   (CATEGORY ALL) 

 

 
 



 
            

  UPGRADING OF BARCLAYS-NYABORA LOT 11 ROAD IN MUMIAS SUB COUNTY 

83 

 
 KURA/RMLF/WE/226/2022-2023   (CATEGORY ALL) 

 

 
 
 



 
            

  UPGRADING OF BARCLAYS-NYABORA LOT 11 ROAD IN MUMIAS SUB COUNTY 

84 

 
 KURA/RMLF/WE/226/2022-2023   (CATEGORY ALL) 

 

 
 
 
 
 
 



 
            

  UPGRADING OF BARCLAYS-NYABORA LOT 11 ROAD IN MUMIAS SUB COUNTY 

85 

 
 KURA/RMLF/WE/226/2022-2023   (CATEGORY ALL) 

 

 
 
 
 
 
 
 



 
            

  UPGRADING OF BARCLAYS-NYABORA LOT 11 ROAD IN MUMIAS SUB COUNTY 

86 

 
 KURA/RMLF/WE/226/2022-2023   (CATEGORY ALL) 

 

 
 



 
            

  UPGRADING OF BARCLAYS-NYABORA LOT 11 ROAD IN MUMIAS SUB COUNTY 

87 

 
 KURA/RMLF/WE/226/2022-2023   (CATEGORY ALL) 

 

 



 
            

  UPGRADING OF BARCLAYS-NYABORA LOT 11 ROAD IN MUMIAS SUB COUNTY 

88 

 
 KURA/RMLF/WE/226/2022-2023   (CATEGORY ALL) 

 

 
 
SECTION VI - SPECIFICATIONS 

Notes for preparing Specifications 

1. Specifications must be drafted to present a clear and precise statement of the required standards of 
materials, and workmanship for tenderers to respond realistically and competitively to the 
requirements of the Procuring Entity and ensure responsiveness of tenders. The Specifications should 
require that all materials, plant, and other supplies to be permanently incorporated in the Works be 
new, unused, of the most recent or current models, and incorporating all recent improvements in 
design and materials unless provided otherwise in the Contract. Where the Contractor is responsible 
for the design of any part of the permanent Works, the extent of his obligations must be stated. 

2. Specifications from previous similar projects are useful and may not be necessary to re-write 
specifications for every Works Contract. 

3. There are considerable advantages in standardizing General Specifications for repetitive Works in 
recognized public sectors, such as highways, urban housing, irrigation and water supply. The General 
Specifications should cover all classes of workmanship, materials and equipment commonly involved 
in constructions, although not necessarily to be used in a particular works contract. Deletions or 
addenda should then adapt the General Specifications to the particular Works. 

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of 
standards for materials, plant and workmanship, existing Kenya Standards should be used as much as 
possible, otherwise recognized international standards may also be used. 

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to 
be permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) 
alternatives are possible to the technical solutions indicated in tender documents for certain elements 
of the Works, taking into consideration the comparative specialized advantage of potential tenderers. 

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate 
reference to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating 
that the alternative solutions shall be at least structurally and functionally equivalent to the basic 
design parameters and Specifications. 

1. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation 
by the Procuring Entity, including drawings, design calculations, technical specifications, breakdown 
of prices, proposed construction methodology, and other relevant details. Technical alternatives 
permitted in this manner shall be considered by the Procuring Entity each on its own merits and 
independently of whether the tenderer has priced the item as described in the Procuring Entity's design 
included with the tender documents. 
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SECTION VI –A: STANDARD SPECIFICATIONS 

Standard Specifications refers to the Standard Specifications for Roads and Bridge Construction, published 
by the Ministry of Transport and Communications of the Republic of Kenya, 1986 Edition and shall be 
applicable in this contract. 
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SPECIAL SPECIFICATIONS 
 

SECTION 1 – GENERAL 
 
101  SPECIAL SPECIFICATIONS 
 

Special specification is supplementary to the Standard Specifications and the two must be read in 
conjunction.  In any case where there appears to be conflict between the two then the Special 
Specifications will take precedence. 

 
102 LOCATION OF CONTRACT. 

The works are located in Mumias urban area of Mumias sub County. 
 

S/No Road Name Project Section 
Length 
(KM) 

1 Barclays - Nyabora Mumias 1.7 KM 

 
                    The length of the roads is approximately 1.7 km 

 
103 EXTENT OF CONTRACT 
 

The works to be executed under the Contract comprise mainly of but not limited to the following:- 

1. Site clearance 

2. Earthworks 

3. Construction of subbase 

4. Construction of base (cement improved gravel) 

5. Surfacing using Asphalt Concrete 

6. Installation of culverts 

7. Drain excavation and lining using stone pitching 

8. Installation of speed bumps 

9. Maintenance of passage of traffic through and around the works. 

10. Relocation of services. 

11. Maintenance of works during Defect Liability Period. 

 
Any other activity not listed above in either category but deemed to be necessary by the Engineer, 
shall be subject to the Engineer’s formal instructions within the mode of payment stipulated either 
by day works or on a measured basis. 

 
105 ORDER OF EXECUTION OF WORKS  

 
In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works 
such that a continuous and consecutive output of fully completed work is achieved. 

107 TAKING OVER CERTIFICATE  
 

The minimum length of the road for which a certificate will be issued under clause 48 of the 
conditions of Contract shall be the whole length of each section of the road substantially 
completed. 

 
109  NOTICE OF OPERATIONS 
                       Add the following sub- Clause. 
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Notification Terms 
It shall be the Contractor’s responsibility to notify the Engineer when any item of works scheduled are completed 
and ready for approval, and the contractor shall give sufficient notice to allow control tests to be performed. 

 
       Explosive and Blasting 

(a) The requirements of the Laws of Kenya governing explosives and other requirements and 
regulations of Government of Kenya and other authorities shall be complied with. 

(b) No explosives of any kind shall be used without prior written consent of the Engineer. 
The Contractor shall be solely responsible for the provision, handling, storage and transporting of 
all explosives, ancillary materials and all other items of related kind whatsoever required for 
blasting. 

 
117  HEALTH, SAFETY AND ACCIDENTS 
 

Add the following: 
 
In addition to providing, equipping and maintaining adequate first aid stations throughout the works 
in accordance with the laws of Kenya, the contractor shall provide and maintain on site during the 
duration of the Contract, a fully equipped dispensary. This shall be with a qualified Clinical Officer 
/ Nurse who shall offer the necessary medical advice on HIV and related diseases to the Engineer’s 
and Contractor’s Site staff. The Contractor shall allow for this in the rates and be responsible for all 
site welfare arrangements at his own cost. 
 
 

120 PROTECTION OF EXISTING WORKS AND SERVICES 
 
The Contractor shall acquaint himself with the position of all existing services such as sewers, water 
drains, cables for electricity and telephone, lighting and telephone poles, water mains, etc., before 
commencing any excavation or other work likely to affect the existing services. 
 
The cost of all plant, equipment and materials, labour, technical and professional staff, transport and 
the like necessary for determining the locations of existing services, including the making good of 
any damage caused to such services all to the satisfaction of the Engineer, shall be deemed to be 
included in the tender rates. No other payment shall be made for the costs of such operations, nor 
for the making good of damage caused thereby to the existing services. 
 
The Contractor shall be held responsible for injury to existing structures, works or services and shall 
indemnify and keep indemnified the Employer against any claims in this respect (including 
consequential damages). 

 
121  DIVERSIONS OF SERVICES 
 

(a) The Contractor shall acquaint himself with the location of all existing services such as telephone 
lines, electricity cables, water pipes, sewers etc., before execution of any works that may affect 
the services. The cost of determining the location of the existing services together with making 
good or repairing of any damage caused all to the satisfaction of the Engineer shall be included 
in the BID rates. 

(b)  Subject to the agreement with the Engineer, the Contractor shall be responsible for removal of 
alteration and relocation of existing services. 

(c) The Contractor shall indemnify the Employer against claims originating from damage to 
existing services or works. 

   
123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS 
 

The Contractor shall keep in close touch with the Police and the other Government officials of the 
area regarding their requirements in the control of traffic or other matters, and shall provide all 
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assistance or facilities, which may be required by such officials in the execution of their duties. 
 
124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN PURPOSES, INCLUDING 

TEMPORARY WORKS. 
 
Notwithstanding Clause 124 of the Standard Specification all requirements of land for temporary 
works and construction purposes shall be to the approval of the Engineer but the Contractor will 
make all necessary arrangements with the property owners concerned and pay all charges arising 
therefrom.  On or before completion of the Contract, the Contractor shall remove all temporary 
works and shall restore all such land to the condition in which it was immediately prior to the 
occupation thereof as far as is reasonable and practicable.  No separate payment will be made to the 
Contractor on account of these items and the Contractor must make due allowance for them in his 
rates. 

 
Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to 
appoint competent surveyors who will liaise with the Engineer on matters related to the demarcation 
of the existing road reserve, site measurements, removal and reinstatement of existing services. 
 

128 STORAGE OF MATERIALS 
 

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor shall 
carefully protect from the weather all work and materials which may be affected thereby. 

 
 129  TEST CERTIFICATES 
 

When instructed by the Engineer the Contractor shall submit certificates of test from the suppliers 
of materials and goods required in connection with the works as the Engineer may require. 
 
Such certificates shall certify that the materials or goods concerned have been tested in accordance 
with the requirements of the specifications and shall give the results of all the tests carried out.  The 
Contractor shall provide adequate means of identifying the materials and goods delivered to the site 
with the corresponding certificates. 

 
131 SIGNBOARDS 
 

The Contractor shall provide and erect two (2) publicity signs on the site as directed. The Engineer 
shall, as shown in the Drawings, direct the minimum dimensions and thickness of the steel 
framework and sheet. The framework and sheet shall be prepared and painted black, while the ring 
at the top of the supporting frames shall be painted white. The wordings and KURA’s logo shall be 
printed on backlit sticker paper resistant to the effects of weather using reflectorised paint or material 
approved by the Engineer. The sticker shall be placed on both sides of the board. The colours, fonts 
and heights of the letters shall be as indicated on the typical drawings and as directed by the Engineer. 
 

132 OFFICE FOR THE RESIDENT ENGINEER, SURVEY EQUIPMENT AND FURNITURE 
 
 132.1 ENGINEER’S REPRESENTATIVE OFFICE 
 

The contractor, when instructed, shall for the duration of the Contract, furnish and equip Resident 
engineer’s office located at the KURA’s Regional offices. The room to be occupied by the Engineer’s 
Representative and its front office shall be provided with a floor carpet to be approved by the 
Engineer. The windows shall be fitted with curtains and blinders. 
 
A telephone shall also be provided for the Resident Engineer’s office for his exclusive use. All the 
charges and fees related to the installation and maintenance of the telephone shall be deemed to have 
been included in the rates for providing and maintaining the Office. The Contractor will be 
reimbursed, separately, the cost of operating the telephone under appropriate bill item in the BoQ.  
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The offices shall be provided with day and night watchmen and security lights, the cost of which 
shall be deemed to have been included in the rates for the offices. 
 
The Contractor may be instructed by the Engineer under clause 58 of the General Conditions of 
Contract to make payments of general receipted accounts for such items as stationery, stores, 
furniture and equipment, claims and allowances for supervision personnel and any miscellaneous 
claims or the Engineer may direct the Contractor to purchase or pay for the above. The Contractor 
will, on provision of receipts, be paid under appropriate bill items in the BoQ.  
 

  The survey equipment to be provided would include: 
 
1. Engineer’s automatic level Wild NAK 2 or similar  2No 
        

   2.Total station reading 1’’ with tripod and setting on  

    pole with datalogger and survey software to match 
   Total Station Datalogger. Include data transfer program,  
    and plotting modes, setting out calculations  
    and Cogo facilities        1No 
3.  Levelling staff 5m. with levelling bubble Wild GNLE 

or similar        4No 
  4.  50m. steel band measuring tape     2No 
  5.  30m. linen measuring tape     2No. 
  6.  3m. aluminium straight edge     2No 
  7.  1m. stainless steel straight edge     1No 
  8.  100m. steel band tape      2No. 
  9. Draughtsman’s stool      3No. 
  10. Complete set of highway curves     1No    11. 
Programmable scientific calculators FX 880P or equivalent 4No 
  12. Survey umbrella       2No. 
  13. Roll of tracing paper      10No 
  14. Protractor 360       2No 
  15. Graph paper A3 size      100No 
  16. Drawing table       2No. 
  17. Erasing shield       4No. 
  18. 3m. ranging rods       9No 
  19. Marker pens       30No. 
   

The contractor may be directed to pay for stationery, equipment or reagents that are foresaid and 
also pay for servicing and repair of the laboratory equipment being used on the project.   
 
The Contractor shall provide, install and maintain in a good state of repair, such survey and other 
equipment as listed for the duration of the contract.  
 
Such equipment shall be of approved manufacture, and shall be made available to the Engineer for 
the Engineer’s exclusive use throughout the Contract, not later than three (3) weeks after the 
Engineer’s order to supply.  All equipment shall be ready to use and complete to perform the tests.  
The equipment shall revert to the Employer on completion of the Contract. 
Any delays to the Contractor or the Contractor’s activities caused by the Engineer being unable to 
perform survey work, field or laboratory tests due to the contractor’s failure to supply and/or 
maintain the said equipment shall be deemed to have been caused entirely by the Contractors own 
actions, and any consequences of such delays shall be interpreted as such. 
 
The payment to comply with this requirement is provided in the Bill of Quantities and ownership of 
all equipment paid for as instructed above shall revert to the Employer after the completion of the 
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Works. 
 

Failure by the Contractor to provide or maintain the equipment shall make him responsible to bear 
all costs that may be incurred as a result of the Engineer’s   staff using alternative means of 
communication, including delays in supervision and approval of Works by the Engineer. 
 

132.3 COMMUNICATION FOR THE ENGINEEER 
(a) Mobile phones 
The Contractor shall provide, connect and maintain mobile phones for the exclusive use by the Engineer for 
the duration of the contract. The Contractor shall include for the cost of providing the mobile units 
complete with charger unit, “hands free” headset for each unit, connection to the network and all service charges 
applicable all as directed by the Engineer. The Contractor shall provide air-time with each mobile phone which 
shall be paid for under prime cost sum allowed for in the bills of quantities. The mobile telephones shall be WAP 
enabled with e-mail capabilities and integrated camera of a minimum of 3.0 mega pixels. Payment for these mobiles 
and associated costs is included in the Bill of Quantities, and ownership of mobile phones will revert to the Employer 
after completion of the Works. 
 
(b) Internet and e-mail services 
Where directed, the contractor shall provide 24 hours terrestrial or wireless internet connectivity with minimum 
throughput speed of 128kilobytes per second for the exclusive use by the Engineer, including all accessories and 
Terminal Equipment and pay for all associated installation, maintenance and usage charges throughout the 
duration of the contract.  
 
The contractor shall allow for the provision and maintenance of internet connectivity and associated costs as per 
Appendix to item 1.17 of the Bills of Quantities. 
 
137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF 
In addition to the staff stated in Clause 135, the following staff will be provided for the supervision of work: 1No. 
Artisans, 2No. Labourers, 1No. Office assistants, 2No. Lab attendants. Additional attendant staff, as required by the 
Engineer, shall be paid for under Item 01-80-030 of the Bill of Quantities. 
 
138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND METHOD OF PAYMENT 
In addition to provisions of the Clause 138 of the Standard Specification, the Contractor shall when instructed, 
provide and maintain in good working condition for the exclusive use of the Engineer and his staff throughout the 
Contract, the following types and numbers of brand-new vehicles or as specified. The Engineer shall approve the 
type of vehicles and confirm the number of each type to be provided. The Contractor shall insure the vehicles 
comprehensively for any licensed drivers and shall provide competent drivers during normal working hours and 
whenever required by the Engineer. The cost of provision of the vehicle shall be inclusive of the first 4,000 
kilometers travelled in any month. 
. 
Should any vehicle supplied not be in roadworthy condition, the Contractor shall provide an acceptable equivalent 
replacement vehicle until such a time as the original vehicle is repaired to the satisfaction of the Engineer and 
returned for use.   
 
 
 (a) Type 1 Vehicles (Double Cabin 4WD Pick up)  

 
         Type 1 Vehicles should be four Wheel Drive (4WD), with power assisted steering, Double wishbone independent 

suspension at front axle and rigid axle with leaf springs at rear, diesel propelled engine maximum 2,500 cc. The 
starting mileage of the vehicles shall not exceed 60,000km odometer reading. The vehicles should be fitted with 
other accessories below:  

(a) Spare tyre and wheel jack; 
(b) FM radio and CD player; 
(c) Power Windows; 
(d) Full Air-conditioning; 
(e) Immobilizer and antitheft security system;  
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(e) Driver and passenger SRS Airbags; 
(f) Canvas cover over the carrying deck at the back. 

 
        At the end of the contract, all type 1 vehicles shall revert to the Contractor. 

 
(c) Type 2 Vehicles (station wagon/saloon)  
Specifications for Type 2 Vehicles shall be station wagon/saloon vehicles; petrol propelled engine maximum 1,800 
cc. The starting mileage of the vehicles shall not exceed 60,000km odometer reading. shall in addition be fitted 
with a fibre glass body or similar and two columns of sitting benches on the carting deck at the back. 
 
The Contractor shall insure comprehensively the vehicles for any licensed drivers and shall provide competent 
drivers during normal working hours and whenever required by the Engineer. 

 
          At the end of the contract, all type 2 vehicles shall revert to the Contractor. 
 
        Payment of vehicle shall be per vehicle month in item 01-80-017/18 of the BOQ. 
 

139 MISCELLANEOUS ACCOUNTS 
 

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous accounts for such 
items as stationary, stores and equipment and miscellaneous supervision personnel and claims or the Engineer may 
direct the Contractor to purchase or pay for the above. The Contractor will be paid on a prime cost basis plus a 
percentage for overheads and profits under appropriate items in the Bills of Quantities. 
 
142 ENVIRONMENTAL PROTECTION 
 
The Contractor shall comply with the Statutory Regulations in force in Kenya regarding environmental protection 
and waste disposal, and shall liaise with the National Environmental Management Agency (NEMA). 
 
The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the Engineer; that the impact 
of the construction on the environment shall be kept to a minimum and that appropriate measures are taken to 
mitigate any adverse effects during the construction.  
 
(a) The Contractor shall exercise care to preserve the natural landscape and shall conduct his construction 

operations so as to prevent any unnecessary destruction, scarring, or defacing of the natural surroundings 
in the vicinity of the work. Except where clearing is required for permanent works, all trees, native 
shrubbery, and vegetation shall be preserved and shall be protected from damage by the Contractor’s 
construction operations and equipment. All unnecessary destruction, scarring, damage or defacing resulting 
from the Contractor’s operations shall be repaired, replanted, reseeded or otherwise corrected as directed 
by the Engineer, and at the Contractor’s expense. 
 

(b) The Contractor shall ensure that measures are in place to control soil erosion and water pollution, by use of 
berms, dykes, silt fences, brush barriers, dams, sediment basins, filter mats, netting, gravel, mulches, grasses, 
slope drains, contour banks, and other erosion control devices and methods. Temporary erosion control 
provisions shall be coordinated with permanent erosion control features to assure economical, effective and 
continuous measures throughout the period of the works. The Contractor’s attention is drawn to the 
requirements of Clause 502, in that works need to be progressively finished so that permanent vegetation 
can establish quickly to mitigate soil erosion and erosion of drains. 

 
(c) The Contractor shall provide all the labour, equipment, materials, and means required and shall carry out 

proper and efficient measures wherever and as often as necessary to minimise the dust nuisance. 
 

(d) The Contractor shall comply with all applicable Kenyan laws, orders and regulations concerning the 
prevention, control and abatement of excessive noise. Blasting, use of jackhammers, pile driving, rock 
crushing, or any other activities producing high-intensity impact noise may be performed at night only 
upon approval of the Engineer. 
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(e) Immediately after extraction of materials, all borrows pits shall be backfilled to the satisfaction of the 

Engineer. In particular borrow pits near the project road shall be backfilled in such a way that no water 
collects in them. 

 
(f) Spilling of bitumen fuels Oils and other pollutants shall be cleared up. 

 
(g) The Contractor's attention is drawn to the requirements of the Standard Specification in regard to the 

environment and in particular to the following clauses: 
Clause 115: Construction Generally 

Clause 116: Protection from Water 

Clause 136: Removal of Camps 

Clause 605: Safety and Public Health Requirements Clause 

Clause 607: Site Clearance and Removal of Topsoil and Overburden 
 

(h) No additional payment will be made to the Contractor to cover costs arising from the requirements for this 
Clause and the Contractor must include these costs in the rates inserted into the Bills of Quantities. 

 
 
143 STAFF TRAINING  

 
The Contractor shall allow for training of engineers, technicians and other support staff as may be instructed 
by the Engineer. 
 
The payment of the allowances of such staff shall be made as instructed by the Engineer under the relevant 
provisions in the Bills of Quantities. 
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SECTION 2 -  MATERIALS AND TESTING OF MATERIALS 
 

All materials testing shall be in accordance with Section 2 of the Standard Specifications. 
 

 
SECTION 3 - SETTING OUT & TOLERANCES 

 
301  SETTING OUT 

a) In addition to the provisions of clause 3.01(a) if the traverse points to be used for the setting 
out are close to the existing carriageway and interfere with construction works then the 
Contractor will have to relocate them to a location where they will not be disturbed.  The co-
ordinates and heights of all traverse points so located shall be listed and provided to the 
Engineer for checking and/or approval.  Contractor shall also monument the new centreline 
every 200m along straight and all salient points along curves by a pin in the concrete beacon 
before commencement of any works. 

 
 The road reserve boundary posts shall have 12mm diameter steel pins embedded in concrete, 
200mm long with 25mm exposed to the air, sticking out form its top surface.  This pin shall 
be co-ordinated and heighted and result of the same shall be provided to the Engineer for 
approval.  Cost of these works shall be included in the rates as no separate item has been 
provided. 

 
 Commencement of the works shall not be permitted until this basic survey data has been 
provided and approved by the Engineer for at least 2 Kms of the road. 

 
b) Detailed Setting Out 
 
Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into 
ground and painted white above the ground. The offset from centre line shall be indicated by small 
nail 20mm to 25mm long with its head driven flush with the top of the peg. 

 
Chainages, offset and reference elevation shall be clearly indicated to the sides of the peg to the 
satisfaction of the Engineer. 
 
After cutting of benches and prior to commencement of earthworks or subgrade works, Contractor 
shall take cross-sections again and submit the copy of the same to Engineer for agreement.  These 
cross-sections shall then be used as basis of measurement for all subsequent layers, unless otherwise 
stated. 
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 
 
401 SITE CLEARANCE 
 
 Site Clearance shall be carried out as directed by the Engineer. 
 
402 REMOVAL OF TOPSOIL 

  
Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or 
newly constructed drains, drainage channels, and accesses. 
  

403 REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS 
 
When instructed by the Engineer, the Contractor shall demolish or remove any structure and 
payment for this shall be made on day works basis. 
 
 
SECTION 5 - EARTHWORKS 

 
504 PREPARATION PRIOR TO FORMING EMBANKMENT 
 

Where benching is required for existing pavement to accommodate earthworks subgrade or subbase 
for widening the road, the rate for compaction of existing ground shall be deemed to cover this 
activity. 

 
Excavation in the pavement of the existing road shall be kept dry.  In the event of water penetrating 
the underlying layer, construction of the subsequent layers shall be postponed until the underlying 
layers are dry enough to accommodate the construction plant without deforming or otherwise 
showing distress. 

 
Step construction shall be carried out per layer at the joint where excavating both vertically and 
perpendicular to the direction of the travel.  The step shall be 500mm perpendicular to the direction 
of the travel and 150mm vertical unless otherwise instructed by the Engineer. 

 
Special care shall be taken when compacting the new material at the joint ensuring that specified 
density is achieved. 
 

505 CONSTRUCTION OF EMBANKMENTS 

 Only material approved by the Engineer shall be used for fill in embankments. 
Material with high swelling characteristics or high organic matter content and any other 
undesirable material shall not be used, unless specifically directed by the Engineer. Unsuitable 
material shall include: 

(i)  All material containing more than 5% by weight or organic matter (such   as topsoil, 
material from swamps, mud, logs, stumps and other perishable material) 

(ii)   All material with a swell of more than 3% (such as black cotton soil) 

   (iii) All clay of plasticity index exceeding 50. 

(iv) All material having moisture content greater than 105% of optimum moisture content 
(Standard Compaction) 

Subgrade: Shall mean upper 300mm of earthworks either insitu or in fill and subgrade shall be 
provided for as part of earthworks operation and payment shall be made as “fill”. The material for 
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subgrade shall have a CBR of not less than 8% measured after a 4 day soak in a laboratory mix 
compacted to a dry density of 100% MDD (AASHTO T99) and a swell of less than 1%. 

Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade shall be 
repaired by filling in selected soft, hard or natural of minimum CBR 30% and compacted in 
accordance with clauses in the specifications applying to normal subgrade. 

Embankment repair: Where directed by the Engineer, any localized filling in soft, hard or natural; 
selected material requirements shall be executed in accordance with Clause 505. 

 
508 COMPACTION OF EARTHWORKS 
 

At pipe culverts, all fill above ground level around the culverts shall be compacted to density of 100% 
MDD (AASHTO T.99) up to the level of the top of the pipes or top of the surround(s), if any and for 
a width equal to the internal diameter of the pipe on either side of the pipe(s) or surround(s) as 
applicable. 

 
At locations adjacent to structures, all fill above ground level upto the underside of the subgrade 
shall be compacted to density of 105% MDD (AASHTO T.99). In case of fill around box culverts this 
should be carried out for the full width of the fill and for a length bounded by the vertical plane 
passing through the ends of the wingwalls. 

 
Notwithstanding the provision of clause 503 of the standard Specification, Compaction of subgrade 
material (i.e. material immediately below formation) in cut areas shall not be carried out by the 
contractor in areas where the formation is formed in hard material, unless specific instructions to 
the contrary are issued by the Engineer. 

 
Where improved sub-grade material shall be required, this shall be compacted and finished to the 
same standards and tolerances as those required for normal subgrade and clauses in the 
specifications applying to normal subgrade shall also apply. 
 

511 BORROW PITS 
 

The first part of the Standard Specification is amended as follows:- 
 

Fill material which is required in addition to that provided by excavation shall be obtained from 
borrow pits to be located and provided by the Contractor but to the approval of the Engineer contrary 
to what has been stated. 
 

517 MEASUREMENT AND PAYMENT 
 

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for compaction 
of fill in soft material shall allow for the requirements of clause 508 of the special specification and 
no extra payment shall be made for compaction around pipe culverts (100% MDD AASHTO T.99). 
 
 
 
SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS 

 
601 GENERAL 
 

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not 
make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except 
for those areas in road reserves specifically approved by him. 
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The contractor will be entirely responsible for locating suitable sources of materials complying with 
the Standard and Special Specifications, and for the procurement, Wining, haulage to site of these 
materials and all costs involved therein. Similarly the contractor will be responsible for the provision 
and costs involved in providing suitable areas for stockpiling materials and spoil dumps. Should 
there be suitable sites for spoil dumps or stockpiles within the road reserve forming the site of the 
works the Contractor may utilise these subject to the approval of the Engineer. 

 
No additional payment will be made to the Contractor to cover costs arising from the requirements 
for this Clause and the Contractor must include these costs in the rates inserted into the Bills of 
Quantities. 
 

602 MATERIAL SITES 
 

The information on possible material sites is given for the general guidance of bidders. Bidders are 
however advised to conduct their own investigation as the information contained therein is neither 
guaranteed nor warranted 

 
603 PROVISION OF LAND 
 

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not 
make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except 
for those areas in road reserves specifically approved by him. 

 
The contractor will be entirely responsible for locating suitable sources of materials complying with 
the Standard and Special Specifications, and for the procurement, Wining, haulage to site of these 
materials and all costs involved therein. Similarly the contractor will be responsible for the provision 
and costs involved in providing suitable areas for stockpiling materials and spoil dumps. Should 
there be suitable sites for spoil dumps or stockpiles within the road reserve forming the site of the 
works the Contractor may utilise these subject to the approval of the Engineer. 

 
No additional payment will be made to the Contractor to cover costs arising from the requirements 
for this Clause and the Contractor must include these costs in the rates inserted into the Bills of 
Quantities. 
 

 
605 SAFETY AND PUBLIC HEALTH REQUIREMENTS 
 

In addition to clause 605, the contractor shall allow for professionals to conduct lectures to the 
workers regarding the spread of HIV/Aids. 
 
 
 
 
SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 
 

 
703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES 
 

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard 
material, on which foundations for structures shall be placed, shall be compacted to 100% MDD 
(AASHTO T.99) immediately before structures are constructed. 

 
Paragraph 4, last line: - Replace "95%" with "100%". 

 
707 BACKFILLING FOR STRUCTURES  
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Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a 
minimum of 100% MDD (AASHTO T.99). 

 
709 EXCAVATIONS FOR RIVER TRAINING AND NEW WATER COURSES 
 

Payments for river training and establishment of new watercourses shall only be made where such 
work constitute permanent works.  Works done for road deviation or other temporary works shall 
not qualify for payment. 
 

710 STONE PITCHING 
 

Stone pitching to drains, inlets and outlets of culverts to embankments and around structure shall 
consist of sound unweathered rock approved by the Engineer. 
The stone as dressed shall be roughly cubical in shape with minimum dimensions of 150 x 150mm 
for normal thickness of stone pitching.   
 
The surface to receive the pitching shall be compacted and trimmed to slope and the stone laid, 
interlocked and rammed into the material to give an even finished surface. 
 
In areas where stone pitching has been damaged, the Contractor shall identify such areas and notify 
the Engineer for his agreement of the extent of the Works required and his approval and instructions 
to proceed with the Works.   Stone Pitching Repair and Reconstruction shall be carried out in 
accordance with Clause 710 of the Standard Specifications. 
 
The Works shall involve removal of the damaged stone pitching and reconstruction of the said areas 
in accordance with Clause 710 of the Standard Specifications by use of the sound salvaged material 
together with any necessary additional material where all such materials shall comply with Section 
7 of the Standard Specifications.  
 
Contrary to clause 713 of the standard specifications, the rates inserted for stone pitching shall allow 
for grouting. 

 
711 GABIONS 
 

Where instructed by the Engineer the Contractor will install gabions as protection works to washout 
areas or bridge Piers and or Abutments. Gabions shall be constructed in accordance with Clause 711 
of the Standard Specification. 
 
I n cases where existing gabions have been damaged, the Contractor shall identify them and notify 
the Engineer for his agreement of the extent of the Work required and his approval and instructions 
to proceed with the Works. 
 
The Works shall involve removal of the damaged gabions / rocks, excavation to the correct levels 
and grades as directed by the Engineer, and in accordance with Clause 711 of the Standard 
Specifications and reconstruction with new gabions and other necessary materials as necessary. The 
damaged gabions shall be recovered and transported to the nearest KURA’S Yard or M.O. R &P.W 
Department depot. 
 

712 RIP-RAP PROTECTION WORK 
 

Quarry waste or similar approved material shall be used to backfill scoured and eroded side, outfall 
and cut-off drain. The material shall be compacted to form a flat or curved surface preparatory to 
stone [pitching of drainage channels, existing and new scour checks as directed by the Engineer. 
 
The surface to receive the pitching shall be compacted and trimmed to slope and the stone hand laid, 
interlocked and rammed into the material to give an even finished surface. The interstices of the 
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Pitching shall be rammed with insitu material. The insitu material immediately behind the pitching 
shall be compacted to minimum density of 100% MDD compaction (AASHTO T.99) 

 
714 BACKFILL BELOW STRUCTRURES 
 

Where instructed this shall be carried out in compliance with the requirements of Clause 507 and 
804 of the Standard Specification. 
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SECTION 8 - CULVERTS AND DRAINAGE WORKS 
 
801 SCOPE OF SECTION 
 

The operations specified in this section apply to the installation of drainage works and reinstatement 
and improvement of the same. 

 
In addition, this Section covers: - 

 
- Extending of existing 450mm, 600mm and 900mm diameter pipes to be compatible with the 

increased road width or access. 
 

- Desilting and cleaning of existing pipes and outfall drains to make them free flowing. 
 
804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS 
 

In the Standard Specifications, make the following amendments: - 
 

(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete "95%" 
and insert "100%". 

 
(b) Removal of Existing Pipe Culverts  

 
Where instructed by the Engineer, the Contractor shall excavate and remove all existing 
blocked or collapsed culvert pipes of 450mm, 600mm and 900mm diameter including 
concrete surround, bedding, inlet and outlet structure. 
The void left after removal of culvert pipes shall be widened as necessary to accommodate 
new concrete bedding, pipe and haunching.  
The payment of this work shall be per linear metre of pipes removed, and the volume in m3 
of inlet/outlet structure removed. The void left by removal of these pipes shall be carefully 
preserved in order to accommodate replacement of 450mm, 600mm or 900mm diameter 
pipe culverts as shall be directed by the Engineer. 

 
(c) Removal of Other Existing Drainage Structures 

When instructed by the Engineer, the Contractor shall demolish or remove any other 
structure and payment for this shall be made on day work basis. 
 

(d) Excavation for Culverts and Drainage Works 
The Contractor shall carry out all excavations for new culverts and drainage works to the 
lines, levels, inclinations, and dimensions shown on the drawings or as instructed by the 
Engineer. 
 
 

 
805 EXCAVATION IN HARD MATERIAL 
 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert "100%". 
 

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 
 

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and shaped" insert 
the words "to 100% MDD (AASHTO T.99)". 

 
Hard material is material that can be excavated only after blasting with explosives or barring and 
wedging or the use of a mechanical breaker fitted with a rock point in good condition and operated 
correctly. Boulders of more than 0.2m3 occurring in soft material shall be classified as hard material.  
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809 BEDDING AND LAYING OF PIPE CULVERTS 

 
Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the pipes shall be 
bedded on a 1:3 cement: sand mortar at least 50mm thick, 150mm wide and extending the full 
length of the barrel. 
 
 The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD (AASHTO 
T.99). 

 
810  JOINTING CONCRETE PIPES 
 

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 cement: sand 
mortar and provided with fillets on the outside as described in clause 810 of the Standard 
Specification. 
 

812 BACKFILLING OVER PIPE CULVERTS 
 

In the Standard Specifications, clause 812 
 
 

a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete and 
replace with "dry density of 100% MDD (AASHTO T.99)". 

 
The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and 
compacting to 100% MDD (AASHTO T.99) and these works shall not be measured and paid for 
separately. 
 

814 SUBSOIL DRAINS 
 

In the event of excavation for repairs exposing local seepage, springs or unacceptably high water 
table, the Engineer may instruct the provision of counter fort or French drains.  

 
These drains shall consist of a trench excavated to the alignment, width, depth and gradient 
instructed by the Engineer, and backfilled with approved compacted clean hard crushed rock 
material as specified in clause 815 of the standard specification. Where these drains lie within the 
carriageway the carriageway shall be reinstated with compacted stabilised gravel and surfaced with 
hot asphalt or a surface dressing as instructed by the Engineer.   
 
 

815  INVERT BLOCK DRAINS AND HALF ROUND CHANNELS 
   

Invert Block Drains and Half Round Channels shall be constructed as shown in the drawings 
provided in accordance with the Standard Specifications where directed by the Engineer. 

 
817 REPAIRS TO DRAINS 
 
817.1  Cleaning and Repair of Existing Drains 
 

In areas of existing side drains, mitre or outfall drains where such are blocked, the Engineer shall 
instruct the Contractor to clean and clear the drains to free flowing condition. 

 
The work shall consist of: 

 
(a) Stripping and removal of any extraneous material to spoil including vegetation and roots in 

the drains to the satisfaction of the engineer. 
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(b) Spreading of any spoil to the satisfaction of the Engineer. 

 
Shaping the drains to free flowing condition as directed by the Engineer. 
Removing any broken side slabs for inverted block drains and replacing with a new removing any 
broken inverted block drains and replacing with a new one well jointed. 

 
Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned measured 
as the product of plan area and vertical depth of extraneous material instructed to be removed. No 
extra payment will be made for removal of vegetation and roots. 

 
817.2  Channels 
 

The Engineer may instruct that the Contractor provides open channels in place of existing subdrains 
where the latter may be damaged or in any other place. The rates entered by the Contractor in the 
bills of quantities must include for removal and disposal of any subdrain material, excavation to line 
and level, backfilling and compaction as directed by the engineer. The channels shall be constructed 
of precast class 20/20 concrete of minimum 80mm thickness and lengths or widths not exceeding 
1000mm. Joints shall be at least 15mm wide filled with 1:2 cement sand mortar. 
 

817.3  Rubble fills for protection work 
 

Quarry waste or similar approved material shall be used to back fill scoured and eroded side, outfall 
and cut-off drains. The material shall be compacted to form a flat or curved surface preparatory to 
stone pitching of drainage channels, existing and new scour checks as directed by the Engineer. 

 
817.4  Stone Pitching  
 

Stone pitching shall be constructed in accordance with clause 710 of the standard Specification. 
 

817.5   Gabions 
 

Gabions shall be constructed in accordance with clause 711 of the standard Specification. 
 
 
817.6  Spoil Material 
 

The Contractor shall be responsible for removal from site of all materials excavated in the course of 
undertaking works in this section of the specifications, unless suitable for re-use, and deposit of the 
material in a spoil dump to be approved by the Engineer.  

 
818  SCOUR CHECKS 
 

Scour checks are to be constructed in mass concrete in accordance with clause 818 of the standard 
Specifications and the drawings as shall be provided. 

 
 
819 CLEANING AND MAINTENANCE 
 
819.1  Desilting of Pipe Culverts 
 

Where instructed, Contractor shall desilt the existing pipe culverts by removing all the material from 
the pipe to make them clean and free flowing. 
 
Measurement and payment shall be by the linear metres of pipes de-silted, regardless of diameter 
size. 
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SECTION 9 - PASSAGE OF TRAFFIC 
 
901 SCOPE OF THE SECTION 
 

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at all times and if 
necessary construct and maintain an adequate diversion for traffic complete with all the necessary 
road traffic signs. 
 
The contractor shall provide to the satisfaction of the Engineer adequate warning signs, temporary 
restriction signs, advance warning signs, barriers, temporary bumps and any other device and 
personnel equipped with two way radios to ensure the safe passage of traffic through the works. 

   
When carrying out the Works the Contractor shall have full regard for the safety of all road users. 
 
The Contractor shall also provide sign posts and maintain to the satisfaction of the Engineer all 
deviations necessary to complete the works. The contractor should allow for the costs of complying 
with the requirements of this clause in his rates. 

 
The contractor will be deemed to have inspected the site and satisfied himself as to the adequacy of 
his bid for these works and no additional payments will be made to the contractor for any 
expenditure on traffic control or the provision of deviations. The employer shall not be liable for 
inadequate prior investigations of this nature by the contractor. 
 

903 MAINTENANCE OF EXISTING ROADS 
 

The Contractor shall when instructed, maintain the existing project road ahead of works using 
compacted asphalt concrete type I in accordance with the provisions in clause 1601B – 1607B of 
the Special Specifications or gravel material depending on the nature of the wearing course surface.   
 

904  CONSTRUCTION OF DEVIATIONS 
 

(a) General 
 

In addition to requirement of this clause, the Contractor shall when instructed construct 
and complete deviations to the satisfaction of the Engineer before commencing any 
permanent work on the existing road. Also during these works the contractor is supposed 
to provide a detour of adequate pipe culverts for pedestrian and traffic crossing where there 
is bridge works. 

 
Subject to the approval by the Employer, the Contractor may maintain and use existing roads 
for deviation. Payment for this, made in accordance with clause 912 (a) (i), shall be by the 
Kilometre used depending on the type of road used, whether bituminous or earth/gravel. The 
rates shall include for the provision of materials and the works involved. 

 
b) Geometry 

 
The carriageway width of the deviations shall not be less than 6m wide and suitable for 2-
way lorry traffic unless otherwise specified. 

  
 
c) Construction 

 
Unless otherwise instructed gravel wearing course for the deviation shall be 150mm 
compacted thickness complying with section 10 of the Standard Specification. The Contractor 
shall allow in his rate for removal of any unsuitable material before placing of gravel wearing 
course, as this will not be paid for separately. 
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In addition to provision of this clause, Contractor is required to sprinkle water at least 4 times 
a day at the rate of1 to 1.4 litres/M2 in regular interval to minimise the effects of dust.  Latest 
sprinkling time shall be one hour before the sunset. 
 
Where existing neighbouring roads are used as deviation, Contractor shall carry out repairs 
and maintenance in parent materials used for the existing base and surfacing of the road 
being used. 

 
906 PASSAGE OF TRAFFIC THROUGH THE WORKS 

 
The Contractor shall arrange for passage of traffic through the works during construction whenever 
it is not practicable to make deviations.  

 
Any damage caused by passing traffic through the works shall be made good at the contractor's own 
cost. 
 

907 SIGNS, BARRIERS AND LIGHTS 
 

Contractor shall provide signs, barriers and lights as shown in the drawing in Book of Drawings at 
the locations where the traffic is being carried off the existing road to the deviation and back again 
to existing road.  The Contractor shall provide ramps and carry out any other measures as instructed 
by the Engineer to safely carry traffic from the road to deviation. 

 
Contrary to what has been specified in this clause the road signs provided shall be fully reflectorised 
and in conformity with clause 9.1 of the "Manual for Traffic Signs in Kenya Part II". 

 
909 ASSISTANCE TO PUBLIC 

In addition to provision of clause 909, Contractor shall maintain close liaison with the relevant 
authorities to clear any broken down or accident vehicles from the deviations and the main road, in 
order to maintain smooth and safe flow of the traffic. Further, the Contractor shall provide a traffic 
management plan to be approved by the Engineer before the commencement of any construction 
works and execute the same, to the satisfaction of the Engineer, during the entire period of project 
implementation. A draft traffic management plan shall be submitted with Bid. 

 
 
912 MEASUREMENT AND PAYMENT 
 

Construct Deviation 
 
Road Deviation 
The Contractor shall be paid only 50% of the rate for this when he completes deviation road to the 
satisfaction of the Engineer.  The balance shall be paid in equal monthly instalments over the contract 
period, as he satisfactorily maintains the deviation (as per clause 904 and 905 above) when it is in 
operation. 
 
Where existing neighbouring road has been used as deviation, payment shall be by the kilometre 
rate and shall include the cost of repairs and maintenance of the road carried out in parent base and 
subbase materials. 
 
Deviation using Pipe Culverts 
 The Contractor shall be paid only 50% of the rate for this when he completes    deviation to the 
satisfaction of the Engineer.  The balance shall be paid in equal monthly instalments over the contract 
period, as he satisfactorily maintains the deviation when it is in operation. The Contractor shall be 
paid full amount when the bridge under construction will be in use. 
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Maintain existing road 
 
Asphalt Concrete or gravel for maintaining the existing road shall be measured by the cubic metre 
placed and compacted upon the road 
 
Passage of traffic through the works 
 
Payment shall be made on Lump Sum basis. 
 
Assistance to Public 
 
The Contractor will be deemed to have included cost of this item in other items and no separate 
payment shall be made. 
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SECTION 10 – GRADING AND GRAVELLING 
 
1001 GENERAL 

Grading covers the works involved in the reinstatement of the road carriageway to the camber by 
removing the high points and filling up gullies, corrugations and wheel ruts to restore smooth 
running surface.  Gravelling consists of excavation, loading, hauling, spreading, watering and 
compaction of gravel or softstone wearing course material on the formation of the road carriageway.  
 
Ditch and Shoulder grading     
The activity consists of cutting of a V – ditch and reinstating or reforming of the shoulders of road 
using either Towed or Motor grader. 
 
Carriageway grading    
 
(i) Light grading  
This consists of trimming of the carriageway to control roughness and corrugations using either a 
towed grader or a motorized grader.  
 
(ii) Heavy grading  
This consists of scarifying the existing carriageway surface, cutting high spots and moving materials 
to fill potholes, corrugations and wheel ruts and reshaping of the surface to the specified camber, 
using either a towed grader or a motorized grader. All loose rocks, roots, grasses shall be removed 
and disposed well clear off the drains. 
 
Heavy grading will be considered if 70% of the road has potholes, corrugations and wheel ruts of 
over 200mm deep. 
 
The material shall be bladed toward the center of the road starting from both edges until the specified 
camber is achieved. 
 

1002 MATERIALS 
 

Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, 
softstone/quarry waste material, clayey sand and crushed rock.  
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1003 MATERIAL REQUIREMENTS 
 

Gravel material shall conform to the requirements given below: 
 

GRADING REQUIREMENTS 
AFTER COMPACTION 
 Sieve 
 (mm) 

% by weight 
passing 

40 100 
28 95 – 100 
20 85 – 100 
14 65 – 100 
10 55 – 100 
5 35 – 92 
2 23 – 77 
1 18 – 62 

0.425 14 – 50 
0.075 10 - 40 

 PLASTICITY INDEX REQUIREMENTS PI 
Zone Min Max 
WET 5 15 
DRY 10 25 

 
BEARING STRENGTH REQUIREMENTS 

Traffic 
Commercial 

VPD 

CBR DCP Equivalent 
mm/Blow 

Greater than 
15 

20 11 

Less than 15 15 14 
CBR at 95% at MDD, Modified AASHTO and 4 

days soak 
Lower quality material (CBR 15) may be accepted 

if no better material can be found 
 
NB: Wet Zone – mean annual rainfall greater than 500mm 

Dry Zone – mean annual rainfall less than 500mm 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SECTION 11 – SHOULDERS TO PAVEMENT 
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1101 GENERAL 

Shoulders shall be constructed in accordance with guidelines given in 1102 and as directed by the 
Engineer.  

For sections where shoulders are extremely low and requires fill material before the shoulder is 
reconstructed, the construction of fill embankment shall be in accordance with Section 5 of this 
specification. 

 
1102  MATERIAL FOR CONSTRUCTION OF SHOULDERS 

 
The shoulders shall be 1.0m wide both sides and shall be formed of 150mm thick well compacted 
soft stone material and topsoiled with red coffee soil and planted with grass. 
 
Low shoulder shall be reconstructed by cutting benches, filling and compacting approved fill 
material to form the formation to the shoulders. 
 
Shoulder reconstruction shall be same in all sections including the slip roads. 

 
1105  SURFACE TREATMENT OF SHOULDERS 

 
The shoulders shall be planted with creeping type kikuyu grass. 
 

 
1106  MEASUREMENT AND PAYMENT  

 
Payment for shoulder construction shall be in accordance with the relevant clauses in sections 11, 
12, 14, 15 and 23 of the relevant Specifications. Payment for fill material on shoulder shall be in 
accordance with Section 5 of this specification. 
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SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE  
 
1201 GENERAL 
 

 Where instructed by the Engineer, the Contractor shall undertake repairs, widening and 
reprocessing to the existing carriageway and shoulders in accordance with sections 12 and 14 of 
the Special Specifications. 

 
a) Areas to be scarified and reprocessed 

 
The contractor will scarify, add new material and reprocess sections as determined by the 
Engineer. 
 

b) Pavement repairs  
 

The Contractor will carry out repairs to base and subbase as directed by the Engineer and 
according to Specifications given in Sections 12 and 14 of the Standard Specifications. 
 

c) Pavement widening 
 

The Contractor shall, as directed by the Engineer, bench and compact the subgrade to 100% 
MDD (AASHTO T99), provide lay and compact material for subbase and base as directed by 
the Engineer and in accordance with Sections 5 and 12 of the Standard Specifications.  

  
1203  MATERIAL REQUIREMENTS 
 

Natural materials for base and subbase shall conform to the specifications given in Section 12 of the 
Standard Specifications for Road and Bridge Construction for cement and lime improved base and 
subbase. 
 

1209  MEASUREMENT AND PAYMENT 
 

Natural material for subbase and base shall be measured by the cubic metre placed and compacted 
upon the road calculated as the product of the compacted sectional area laid and the length. 

   
1210       HAND PACKED STONE 

 
Hand packed stone base is a layer of hand laid stone of defined size and durable in nature, laid in a 
manner such that when proof rolled and compacted it forms a stable and dense matrix as a road 
base. 

 
 
               a) Material for Hand Packed Stone Base 
 

This shall consist of durable stone with nominal base dimensions of 75 mm square and minimum 
height of 150 mm or when compacted to give a layer of 150 mm. The stone shall be class C with the 
following requirements: 
LAA  45 max 
ACV    32 max 
SSS    12 max 
FI    30 max 
CR   60 min. 
It shall be free from foreign matter. The fines passing 0.425 mm sieve shall be NONPLASTIC 

             
  b) Laying 
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The stone shall be laid by hand closely together. The stone shall be carefully bedded and tightly 

wedged with suitable spalls. The base of the stone shall alternate with the apex in all directions or as 

directed by the Engineer. The layer shall be proof rolled with a loaded scrapper or truck with a 

minimum axle load of 8 tonnes in the presence of the Engineer who shall approve of its stability 

before compaction. 

                     c) Compaction 
This shall be by a steel wheeled roller of at least five tonnes per metre width of roll. It shall consist 

of four static runs or until there is no movement under the roller. There shall follow vibratory 

compaction until an average dry density of 85% minimum of specific gravity of stone has been 

achieved. No result shall be below 82% of specific gravity. The surface of the compacted layer shall 

then be levelled by quarry dust (0/6 mm). The dust shall have the following specifications: 

The stone shall be class C  
Grading 

Sieve Size % Passing 
10 100 
6.3 90-100 
4 75-95 
2 50-70 
1 33-50 
0.425 20-33 
0.300 16-28 
0.150 10-20 
0.075 6-12 

 
The dust shall be free from foreign matter and fines passing 0.425 mm sieve shall be NON-PLASTIC. 
The maximum layer shall be 40 mm or as directed by the Engineer 
 

                        d) Measurement and Payment 
Payment shall be by the cubic metre laid (m3). Measurement of volume shall be determined as the 
product of length and compacted thickness laid. The rate quoted for this item should include the cost 
for laying the levelling quarry dust layer, as no extra payment shall be made for this layer. 

 
 
 
 
1211    REPROCESSING EXISTING PAVEMENT LAYERS 
 
(a) General 

 

The existing surfacing and the base shall be reprocessed with additional material and the composite 

mixture shall be compacted to form the subbase layer. 
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Before commencement of the work the Contractor shall propose plants and equipment’s he proposes 

to use for this activity. 

 

The Contractor after approval of his proposal shall carry out test section in accordance with Section 

3 of the Standard Specifications. 

 

(b) The existing surfacing and base course shall be broken up to specified depth and reprocessed in 

place, where required. The underlying layers shall not be damaged, and material from one layer may 

normally not be mixed with that of another layer. Where unauthorized mixing occurs or where the 

material is contaminated in any way by the actions of the Contractor, and the contaminated material 

does not meet the specified requirements of for the particular layer, he shall remove such material 

and replace it with other approved material, all at his own expense. 

(c)            Any mixture composition of the new layer must not contain more than 30% of the bituminous 

material by volume. The mixture must not contain pieces of bound bituminous material larger than 

37.5mm, and any such material shall be removed at the Contractor’s cost. 

(d)           The requirements for imported material used in the respective pavement layers shall comply    

with the limitations, norms, sizes and strengths specified in the Standard Specifications clause 

1203(b) and (d) and shall be worked as per Section 14 of the Standard Specification. 

(e) Material reworked in-situ or that obtained from existing pavement is not expected to comply   with 

the material requirements but the reworking should achieve the specified requirements. 

(f) Where the thickness of any existing pavement layer requires to be supplemented within reprocessing 

and the thickness of the additional material after compaction will be less than 100mm, the existing 

layer shall be scarified to a depth that will give a layer thickness of at least 100mm after compacting 

the loosened existing and the additional material. 

 

Controlling the Reworked Depth 

The Contractor shall submit a proven method to method to control the depth of excavation, or layer to be 

reworked, to the Engineer for approval. The Engineer may order a trial section to be reprocessed before any major 

length of the road is rehabilitated. 

 

Excavations 

Excavations in the pavement shall be kept dry. In the event of water penetrating the underlying layers, 
construction of the consecutive layers shall be postponed until the underlying layers are dry enough to 
accommodate the construction plant without deforming or otherwise showing distress. 
Step construction shall be carried out per layer at the joint when excavating, both longitudinally (if appropriate) 
and perpendicular to the direction of travel. The step width shall be 500mm perpendicular to the direction of 
travel, and 150mm long longitudinally, unless otherwise instructed by the Engineer. 
Special care shall be taken when compacting the new material at the joint, ensuring that the specified density 
is achieved. 
 
Measurement and Payment 
 
(a) Item: In-situ reprocessing of existing pavement layers as subbase compacted to specified density (95% 
MDD AASHTO T180) and thickness. 
 
Unit: M3 
The tendered rate shall include full compensation for breaking up the existing pavement layer to specified 
depth, breaking down and preparing the material and the spreading and mixing in of any additional material 
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(b) Item: The addition of extra gravel to subbase. 

 
Unit:  M3 

 

The tendered rate shall include full compensation for procuring and addition of the material to the in-situ 
scarified layers and the transportation of the material over unlimited free-haul distance. The tendered rates 
will also include full compensation for prospecting for materials and any payments necessary to acquire the 
specified quality material. 

 
(c) Excavation of existing bituminous pavement materials including unlimited free-haul. 
 
Unit:  M3 
 
The tendered rates shall include full compensation for excavating the existing bituminous material from the 
pavement layers and for loading, transporting the material for unlimited free-haul, off-loading and disposing 
of the materials as specified. 

 
(d) Excavation of the existing pavement 
 
Unit: M3 

 
The tendered rate shall include full compensation for excavating the existing material from the pavement layers 
and for loading, transporting the material for unlimited free-haul distance, off-loading and disposing of the 
material as specified. 
 
Payment will only be made for breaking up and excavating existing pavement layers to the specified depth if 
the material is to be removed to spoil. 

 
 
 
 
 
 
SECTION 15 - BITUMINOUS SURFACE TREATMENTS 

 
1501B PREPARATION OF SURFACE 
 

In addition to requirements of Clause 1503B of the Standard Specifications, the contractor shall 
prepare and Repair Cracks, Edges, Potholes and Other Failures as follows: - 

a) Cracks 3.0mm or less in width 

The entire crack area shall be cleaned by brushing with a wire brush and then blowing with a 
compressed air jet and the crack sealed with 80/100 cutback bitumen using a pouring pot or 
pressure lance and hand squeegee.  The surface shall then de dusted with sand or crushed dust. 

 

b) Cracks greater than 3.0mm in width 

Before these cracks are filled a steel wire brush or router shall be used to clean them and then a 
compressed air jet shall be used to clean and remove any foreign or lose material in the crack until 
the entire crack area is clean. 

When the crack and surrounding area have been thoroughly cleaned, dry sand shall be forced into the 
crack until it is sealed in the manner specified for cracks less than 3.0mm width. 
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c)   Potholes, edges and other repair areas 

 

Where instructed, the Contractor shall prepare areas for the repair of potholes, road edges and other 
repair areas by excavating off unsuitable or failed material and debris, trimming off excavated edges, 
cleaning and compacting the resulting surfaces and applying MC 30 or MC 70 cut-back bitumen 
prime coat at a rate of 0.8-1.2 litres/m2, all as directed by the Engineer. Measurement and payment 
shall be made under the relevant item of Bill No 15. Where the surface repair on potholes and edges 
are to be carried out, Asphalt Concrete Type I (0/14gradation) shall be used. Bituminous material 
for repair of failures and other repair areas shall be paid for under the relevant item of Bill No 16 

 
PART B - PRIME COAT 
 
1502B MATERIALS FOR PRIME COAT AND TACK COAT. 
 

For prime coat, the binder shall be a medium-curing cutback MC 70 unless otherwise directed by 
the Engineer. 
 
The rate of spray of bituminous prime coat refers to the gross volume of the cutback bitumen, that is 
to say the volume of the bitumen plus dilatants. 
 
Prime coat shall be applied to gravel areas that are to receive bituminous mixes as directed by the 
Engineer. 
 
The tack coat shall consist of bitumen emulsion KI-60 unless otherwise directed by the Engineer.  
 
The rates of spray of the binder shall be as instructed by the Engineer and shall generally be within 
the range 0.8-1.2 litres/square metre. 

 
1511C MEASUREMENT AND PAYMENT  

 
(a) Seal coat 
 
Seal coats shall be measured by the litre, for each type of bituminous binder for each seal coat, 
calculated as the product of the area in square metres sprayed and the rate of application in 
litres/square metres, corrected to 15.6 o C 
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SECTION 16 - BITUMINOUS MIX BASES, BINDER COURSES AND WEARING COURSES 
 

This section covers different types of bituminous mixes for base and surface (wearing and binder courses) 
and is divided into the following parts: - 
 
Part A  General 

 
Part B  Asphalt Concrete for carriageway 

 
PART A – GENERAL 
 
1601A  SCOPE OF PART A 

 
Part A comprises all the general requirements for bituminous mixes, which apply to Part B as well. 

 
1602A  REQUIREMENTS FROM OTHER SECTIONS 

 
The following sections of this Specification apply to Part B of this section and shall be read in 
conjunction therewith:- 

 
Section 2  Materials and Testing of Materials 
Section 3  Setting Out and Tolerances 
Section 6  Quarries, Borrow Pits, Stockpile and Spoil Areas 
Section 15  Bituminous Surface Treatments and Surface Dressing 
 

1603A  CONSTRUCTION PLANT 
 

(a) General 
 

The Contractor shall submit to the Engineer in accordance with Section 1 of its Specification, full 
details of the construction plant he proposes to use and the procedures he proposes to adopt for 
carrying out the permanent Works. 

 
The Engineer shall have access at all times to construction plant for the purposes of inspection.  The 
Contractor shall carry out regular calibration checks in the presence of the Engineer and shall 
correct forthwith any faults that are found. 

 
All construction plant used in the mixing, laying and compacting of bituminous mixes shall be of 
adequate rated capacity, in good working condition, and shall be acceptable to the Engineer. Obsolete 
or worn-out plant will not be allowed on the work. 

 
(b) Mixing Plant 
 

Bituminous materials shall be mixed in a plant complying with ASTM Designation D995 and shall 
be located on the Site unless otherwise agreed by the Engineer.  It shall be equipped with at least 
three bins for the storage of heated aggregates and a separate bin for filler.  All bins shall be covered 
to prevent the ingress of moisture. 

 
The plant may be either the batch-mix type or the continuous-mix type and shall be capable of 
regulating the composition of the mixture to within the tolerances specified in Clause 1614A of this 
Specification. 

 
The bitumen tank shall be capable of maintaining its contents at the specified temperature within a 
tolerance of 50C and a fixed thermometer easily read from outside the tank.  Any bitumen that has 
been heated above 1800C or has suffered carbonisation from prolonged heating shall be removed 
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from the plant and disposed of. 
 

(c) Laying Plant 
 

Bituminous materials shall be laid by a self-propelled spreader finisher equipped with a hopper, 
delivery augers and a heated adjustable vibrating screed.  It shall be capable of laying bituminous 
materials with no segregation, dragging, burning or other defects and within the specified level and 
surface regularity tolerance.  Delivery augers shall terminate not more than 200mm from the edge 
plates. 
 

(d) Compaction Plant 
 
The Contractor shall provide sufficient rollers of adequate size and weight to achieve the specified 
compaction.  Prior to commencing the laying of bituminous mixes in the permanent Works the 
Contractor shall carry out site trials in accordance with Section 2 of this Specification to demonstrate 
the adequacy of his plant and to determine the optimum method of use and sequence of operation 
of the rollers. 
 
It is important to achieve as high a density as possible at the time of construction and it is expected 
that vibrating rollers will be required to produce the best results.  However, it is essential that 
thorough pre-construction trials are carried out to ensure that:- 

 
(a) The roller is set up to have the optimum amplitude and frequency of vibration for the 

particular material being laid 
 
(b) That the roller does not cause breakdown of the aggregate particles. 

 
(b) That the optimum compaction temperatures are established which allow compaction without 

causing ripple effects or other distortions of the surfacing. 
 
1604A PREPARATION OF SURFACE 
 

Immediately before placing the bituminous mix in the pavement, the existing surface shall be cleaned 

of all material and foreign matter with mechanical brooms or by other approved methods.  The debris 

shall be deposited well clear of the surface to be covered. 

 
Any defect of the surface shall be made good and no bituminous mix shall be laid until the Engineer 
has approved the surface. 
A tack coat shall be applied in accordance with Section 15 of this Specification.  If the Engineer 
considers a tack coat is required prior to laying the bituminous mix or between layers of the 
bituminous mix, due solely to the  
Contractor's method of working, then such tack coat shall be at the Contractor's expense. 
 
 

1605A DESIGN AND WORKING MIXES 
 

At least two months prior to commencing work using a bituminous mix, the Contractor shall, having 
demonstrated that he can produce aggregates meeting the grading requirements of the Specification, 
submit samples of each constituent of the mix to the Engineer.  The Engineer will then carry out 
laboratory tests in order to decide upon the proportion of each constituent of the initial design mix 
or mixes to be used for site trials to be carried out in accordance with Clause 1606A of this 
Specification. 

 
Should the Engineer conclude from the site trials that the mix proportion or aggregate grading are 
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to be changed, the Contractor shall submit further samples of the constituents and carry out further 
site trials all as directed by the Engineer. 

 
The Engineer may instruct the alteration of the composition of the -75 micron fraction of the 
aggregates by the addition or substitution of mineral filler.  The Engineer may also instruct the 
alteration of all or part of the -6.3mm fraction of the aggregates by the addition or substitution of 
natural sand. 

 
The Contractor shall make the necessary adjustments to his plant to enable the revised mix to be 
produced. 

 
Following laboratory and site trials the Engineer will determine the proportions of the working mix 
and the Contractor shall maintain this composition within the tolerances given in Clause 1614A. 

 
Should any changes occur in the nature or source of the constituent materials, the Contractor shall 
advise the Engineer accordingly.  The procedure set out above shall be followed in establishing the 
new mix design. 

 
1606A SITE TRIALS 

Full scale laying and compaction site trials shall be carried out by the Contractor on all asphalt 
pavement materials proposed for the Works using the construction plant and methods proposed by 
the Contractor for constructing the Works.  The trials shall be carried out with the agreement, and 
in the presence of the Engineer, at a location approved by the Engineer. 
 

The trials shall be carried out to: - 
 

a) Test materials, designed in the laboratory, so that a workable mix that satisfies the specification 
requirements can be selected. 

 
b) To enable the Contractor to demonstrate the suitability of his mixing and compaction 

equipment to provide and compact the material to the specified density and to confirm that 
the other specified requirements of the completed asphalt pavement layer can be achieved. 

 
Each trial area shall be at least 100 metres long and to the full construction width and depth for the 
material.  It may form part of the Works provided it complies with this Specification.  Any areas that 
do not comply with this Specification shall be removed. 
 

The Contractor shall allow in his programme for conducting site trials and for carrying out the 
appropriate tests on them.  The trial on any pavement layer shall be undertaken at least 21 days 
ahead of the Contractor proposing to commence full-scale work on that layer. 

 
The Contractor shall compact each section of trial over the range of compactive effort the Contractor 
is proposing and the following data shall be recorded for each level of compactive effort at each site 
trial: - 

 
i. The composition and grading of the material including the bitumen content and 

type and grade of bitumen used. 
ii. The moisture content of aggregate in the asphalt plant hot bins. 
iii. The temperature of the bitumen and aggregate immediately prior to entering the 

mixer, the temperature of the mix on discharge from the mixer and the 
temperature of the mix on commencement of laying, on commencement of 
compaction and on completion of compaction.  The temperature of the mixture is 
to be measured in accordance with BS 598, Part 3, Appendix A. 
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iv. The type, size, mass, width of roll, number of wheels, wheel load, tyre pressures, 
frequency of vibration and the number of passes of the compaction equipment, as 
appropriate for the type of roller. 

v. The target voids and other target properties of the mix together with the results of 
the laboratory tests on the mix. 

vi. The density and voids achieved. 
vii. The compacted thickness of the layer. 
viii. Any other relevant information as directed by the Engineer. 

 
At least eight sets of tests shall be made by the Contractor and the Engineer on each 100 metres of 
trial for each level of compactive effort and provided all eight sets of results over 
the range of compactive effort proposed by the Contractor meet the specified requirements for the 
material then the site trial shall be deemed successful.  The above data recorded in the trial shall 
become the agreed basis on which the particular material shall be provided and processed to achieve 
the specified requirements. 

 
1607A MIXING OF AGGREGATES AND BITUMEN 
 

The bitumen shall be heated so that it can be distributed uniformly and care shall be taken not to 
overheat it.  The temperature shall never exceed 1700 C for 80/100-penetration grade bitumen. 

 
The aggregates shall be dried and heated so that they are mixed at the following temperatures: - 

 
125-1650C when 80/100 bitumen is used 

 
The dried aggregates shall be combined in the mixer in the amount of each fraction instructed by 
the Engineer and the bitumen shall then be introduced into the mixer in the amount specified.  The 
materials shall then be mixed until a complete and uniform coating of the aggregate is obtained. 

 
The mixing time shall be the shortest required to obtain a uniform mix and thorough coating.  The 
wet mixing time shall be determined by the Contractor and agreed by the Engineer for each plant 
and for each type of aggregate used.  It shall normally not exceed 60 seconds. 
 

1608A TRANSPORTING THE MIXTURE 
 

The bituminous mix shall be kept free of contamination and segregation during transportation.  Each 
load shall be covered with canvas or similar covering to protect it from the weather and dust. 

1609A LAYING THE MIXTURE 
 

Immediately after the surface has been prepared and approved, the mixture shall be spread to line 
and level by the laying plant without segregation and dragging. 

 
The mixture shall be placed in widths of one traffic lane at a time, unless otherwise agreed by the 
Engineer.  The compacted thickness of any layer shall be at least 2.5 times the maximum size of the 
aggregate for wearing course and at least 2 times for binder course.  The minimum thickness shall 
be 25mm. 

 
Only on areas where irregularities or unavoidable obstacles make the use of mechanical laying 
impracticable, may the mixture be spread and compacted by hand. 

 
1610A COMPACTION 
 

Immediately after the bituminous mixture has been spread, it shall be thoroughly and uniformly 
compacted by rolling. 

 
The layer shall be rolled when the mixture is in such a condition that rolling does not cause undue 
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displacement or shoving. 
 

The number, weight and type of rollers furnished shall be sufficient to obtain the required 
compaction while the mixture is in a workable condition.  The sequence of rolling operations shall 
be as agreed with the Engineer and proved during site trials. Initial rolling  
with steel tandem or three-wheeled roller shall follow the laying plant as closely as possible.  The 
rollers shall be operated with the drive roll nearest the laying plant, at a slow and uniform speed 
(not exceeding 5 Km/Hr). 

 
Rolling shall normally commence from the outer edge and proceed longitudinally parallel to the 
centreline, each trip overlapping one half of the roller width.  On super elevated curves, rolling shall 
begin at the low side and progress to the high side.  Where laying is carried out in lanes care must 
be taken to prevent water entrapment. 

 
Intermediate rolling with a pneumatic-tyred or vibratory roller shall follow immediately.  Final 
rolling with a steel-wheeled roller shall be used to eliminate marks from previous rolling. 

 
To prevent adhesion of the mixture to the rollers, the wheels shall be kept lightly moistened with 
water. 

 
In areas too small for the roller, a vibrating plate compactor or a hand tamper shall be used to achieve 
the specified compaction. 
 

1611A FINISHING, JOINTS AND EDGES 
 

Any mixture that becomes loose and broken, mixed with dirt or foreign matter or is in any way 
defective, shall be removed and replaced with fresh hot mixture, which shall be compacted to 
conform to the surrounding area. 

 
Spreading of the mixture shall be as continuous as possible.  Transverse joints shall be formed by 
cutting neatly in a straight line across the previous run to expose the full depth of the course.  The 
vertical face so formed shall be painted lightly with hot 80/100 penetration grade bitumen just 
before the additional mixture is placed against it. 
Longitudinal joints shall be rolled directly behind the paving operation.  The first lane shall be placed 
true to line and level and have an approximately vertical face.  The mixture placed in the abutting 
lane shall then be tightly crowded against the face of the previously placed lane.  The paver shall be 
positioned to spread material overlapping the joint face by 20-30mm.  Before rolling, the excess 
mixture shall be raked off and discarded. 
When the abutting lane is not placed in the same day, or the joint is destroyed by traffic, the edge of 
the lane shall be cut back as necessary, trimmed to line and painted lightly with hot 80/100 
penetration grade bitumen just before the abutting lane is placed. 

 
Any fresh mixture spread accidentally on the existing work at a joint shall be carefully removed by 
brooming it back on to uncompacted work, so as to avoid formation of irregularities at the joint.  The 
finish at joints shall comply with the surface requirements and shall present the same uniformity of 
finish, texture and density as other sections of the work. 

 
The edges of the course shall be rolled concurrently with or immediately after the longitudinal joint.  
In rolling the edges, roller wheels shall extend 50 to 100mm beyond the edge. 

 
1612A SAMPLING AND TESTING OF BITUMINOUS MIXTURES 
 

The sampling of bituminous mixtures shall be carried out in accordance with AASHTO T168 (ASTM 
Designation D979). 
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1613A QUALITY CONTROL TESTING 
 

During mixing and laying of bituminous mixtures, control tests on the constituents and on the mixed 
material shall be carried out in accordance with Clause 1612A and Section 2 of this Specification. 

 
If the results of any tests show that any of the constituent materials fail to comply with this 
Specification, the Contractor shall carry out whatever changes may be necessary to the materials or 
the source of supply to ensure compliance. 

 
If the results of more than one test in ten on the mixed material show that the material fails to comply 
with this Specification, laying shall forthwith cease until the reason for the failure has been found 
and corrected.  The Contractor shall remove any faulty material laid and replace it with material 
complying with this Specification all at his own expense. 

 
1614A TOLERANCES 
 

Surfacing courses and base shall be constructed within the geometric tolerances specified in Section 
3 of this Specification. 

 
The Contractor shall maintain the composition of the mixture as determined from the laboratory and 
site trials within the following tolerances, per single test: - 

 
Bitumen Content   0.3% (by total weight of total mix) 

 
Passing 10mm sieve   6% (by total weight of dry aggregate 

 and larger sieves   including mineral filler) 
 

Passing sieves between  4% (by total weight of dry aggregate 
10mm and 1.0mm sieves  including mineral filler) 

  
Passing sieves between  3% (by total weight of dry aggregate 

 1.0mm and 0.075mm sieve  including mineral filler) 
 

 Passing 0.075mm sieve  2% (by total weight of dry aggregate 
including mineral filler) 

 
The average amount of bitumen in any length of any layer, calculated as the product of the bitumen 
contents obtained from single tests and the weight of mixture represented by each test, shall not be 
less than the amount ordered. 

 
The average amount of bitumen for each day's production calculated from the checked weights of 
mixes shall not be less than the amount ordered. 
The average amount of bitumen in any length of any layer, calculated as the product of the bitumen 
contents obtained from single tests and the weight of mixture represented by each test, shall not be 
less than the amount ordered. 

 
The average amount of bitumen for each day's production calculated from the checked weights of 
mixes shall not be less than the amount ordered. 

 
The final average overall width of the upper surface of a bituminous mix layer measured at six 
equidistant points over a length of 100m shall be at least equal to the width specified.  At no point 
shall the distance between the centreline of the road and the edge of the upper surface of a 
bituminous mix layer be narrower than that specified by more than 13mm. 

 
 



 
            

  UPGRADING OF BARCLAYS-NYABORA LOT 11 ROAD IN MUMIAS SUB COUNTY 

122 

 
 KURA/RMLF/WE/226/2022-2023   (CATEGORY ALL) 

 

1615A MEASUREMENT AND PAYMENT 
 

No separate measurement and payment shall be made for complying with the requirements of 
Clauses 1601A to 1614A inclusive and the Contractor shall be deemed to have allowed in his rates 
in Parts B and C of Section 16 of this Specification for the costs of complying with the requirements 
of Part A of Section 16 of this Specification 
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PART B - ASPHALT CONCRETE FOR SURFACING 
 
1601B DEFINITION 
 

Asphalt concrete means a thoroughly controlled, hot-mixed, hot-laid, plant mixture of well-graded 
dried aggregate and penetration grade bitumen, which, when compacted forms a dense material. 
A distinction is drawn between asphalt concrete Type I (High Stability) and asphalt concrete Type II 
(Flexible).  The asphalt concrete type to be used will be Type I. 

 
1602B MATERIALS FOR ASPHALT CONCRETE TYPE 1 
 

a) Type of bituminous material 
 

The type of material to be used on severe sites will be of the continuously graded type similar 
to Asphaltic Concrete or Close Graded Macadam. It is essential that these materials are sealed 
with a single or double surface dressing or a Cape seal. 

 
b)        Penetration Grade Bitumen 

 
Bitumen shall be 80/100 penetration grade since material is being laid at an altitude of more 
than 2,500m. 
 

c)        Aggregate 
 

Coarse aggregate (retained on a 6.3mm sieve) shall consist of crushed stone free from clay, silt, 
organic matter and other deleterious substances.  The aggregate class will be specified in the 
Special Specification and it shall comply with the requirements given in Table 16B-1(b). The 
grading for  0/20 mm for carriageway and 0/14mm for shoulders for binder course is as specified 
below: 

 
 

Sieve size 0/20 0/14 
28 100 - 
20 90-100 100 
14 75-95 90-100 
10 60-82 70-90 
6.3 47-68 52-75 
4 37-57 40-60 
2 25-43 30-45 
1 18-32 20-35 

0.425 11-22 12-24 
0.300 9-17 10-20 
0.150 5-12 6-14 
0.075 3-7 4-8 

                 
 
 
 
 
 
 
 
  TABLE 16B-1(b) - REQUIREMENTS FOR COARSE AGGREGATE 
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Coarse Aggregate 
(Retained on a 6.3mm Sieve) 

 
Test 

 
Maximum Value 

 
LAA 
ACV 
SSS 
FI 

 
30 
25 
12 
25 

 
Fine aggregate (passing a 6.3mm sieve) shall be free from clay, silt, organic and other deleterious 
matter and shall be non-plastic.  Unless otherwise specified in the Special Specification it shall consist 
of entirely crushed rock produced from stone having a Los Angeles Abrasion of not more than 40.  
The Sand Equivalent of the fine aggregate shall not be less than 40 and the SSS not more than 12. 

 
b) Mineral Filler 
 

Mineral Filler shall consist of ordinary Portland Cement 42.5 Grade 
 
1603B GRADING REQUIREMENTS 
 

The grading of the mixture of coarse and fine aggregate shall be within and approximately parallel 
to the grading envelopes given in Table 16B-1(b), for 0/14mm as specified for binder course, as 
described below. 

 
GRADING REQUIREMENTS  

 
To arrive at a suitable design it is necessary to investigate a number of gradings so that a workable 
mix, which also retains a minimum of 3 % voids at refusal density, is identified.   
 
The largest particle size used should not be more than 25mm so that the requirements of the 
Marshall test method can be complied with. 

 
Although the complete range of nominal maximum particle sizes is shown in the Tables, the total 
thickness of material laid should not be more than 75mm. 

 
1604B REQUIREMENTS FOR ASPHALT CONCRETE TYPE 1 
 

The mixture shall comply with the requirements given in Table 16B-2 as specified in the 
Specification.  In addition, minimum Marshall Stability for 2 x 75 blows shall be 9 kN and maximum 
18 kN and at compaction to refusal shall have 3% VIM. 
The proportion, by weight of total mixture, of bitumen shall be 5.0 – 6.5 %  for 0/14 mm and 4.5 – 
6.5 % for 0/20mm.  This shall be termed the nominal binder content.  The binder content of the 
working mix will be instructed by the Engineer following laboratory and site trials. 

 
In order to determine the suitability of a coarse aggregate source a Marshall test programme shall 
be carried out.  It will be advantageous to use a crushed rock which is known from past experience 
to give good results in this test procedure.  A grading conforming to the Type I Binder Course detailed 
in Table 16B-1(a) 0/20 of this Specification should be tested (but with 100% passing the 25mm 
sieve) and it shall meet the requirements of Table 16B-2 of this Specification. 

 
Having established the suitability of the aggregate source several grading shall be tested in the 
laboratory, including that used for the Marshall test, to establish relationships between bitumen 
content and VIM at refusal density.  For each mix, samples will be made up to a range of bitumen 
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contents and compacted to refusal using a gyratory compactor and a vibratory hammer in 
accordance with the procedure described in BS 598 (Part 104 : 1989), with one revision. 

 
It should first be confirmed that compaction on one face of the sample gives the same refusal density 
as when the same compaction cycle is applied to both faces of the same sample.  The procedure, 
which gives the highest density, must be used. 

 
From the bitumen content-VIM relationship it will be possible to identify a bitumen content which 
corresponds to a VIM of 3 - 7%.  If it is considered that the workability of the mix may be difficult 
then compaction trials should be undertaken.  It is advisable to establish two or more gradings for 
compaction trials. 
 
The mixes identified for compaction trials should be manufactured to the laboratory design 
bitumen content and to two other bitumen contents of +0.5% and +1% additional bitumen.  Cores 
will be cut to determine the density of the compacted material, having completed this the core will 
then be reheated to 145+/-5  refusal in the 
vibrating hammer test.  To be acceptable the cores cut from the compaction trial must have a 
density equivalent to at least 95% of refusal density. 

 
The compaction trials will identify a workable mix which can be made to a bitumen content which 
gives 3% VIM at refusal density. 

 
1605B MIXING AND LAYING HEAVY DUTY ASPHALT 
 

The temperature of the bitumen and aggregates when mixed shall be 110+/-3
softening point (R&B) of the bitumen. 

 
Compaction should commence as soon as the mix can support the roller without undue displacement 
of material and completed before the temperature of the mix falls below 900C. 
The minimum thickness of individual layers should be as follows:- 
a) For the 37.5mm mix   65mm 
b) For the 25.0mm mix   60mm 
c) For the 19.0mm mix   50mm 
d) For the 12.5mm mix    40mm 

 
1606B COMPACTION 
 

Rolling shall be continued until the voids measured in the completed layer are in accordance with 
the requirement for a minimum density of 98% of Marshall optimum, or, a minimum mean value 
of 95% of refusal density (no value less than 93%) as appropriate. 

 
1607B MEASUREMENT AND PAYMENT 
 

a) Item : Asphalt Concrete  
 

Unit : m3 of Asphalt Concrete Used 
 
Asphalt concrete shall be measured by the cubic metre compacted on the road calculated as 
the product of the length instructed to be laid an the compacted cross-sectional area shown 
on the Drawings or instructed by the Engineer. 
 
The rate for asphalt concrete shall include for the cost of providing, transporting, laying and 
compacting the mix with the nominal binder content and complying with the requirements 
of Parts A and B of Section 16 of this Specification. 
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SECTION 17 - CONCRETE WORKS 
 
1703  MATERIALS FOR   CONCRETE 

 
This work shall consist of placing selected approved material of 250mm minimum diameter on the 
foundation put after excavation to receive levelling concrete in accordance with these specifications 
and in conformity with the lines, grades and cross sections shown on the Drawings as directed by 
the Engineer. 

 
 (a)  Materials 
 

Selected rock: The selected rock builders to be placed for this work shall be hard, sound, 
durable quarry stones as approved by the Engineer.  Samples of the stone to be used shall be 
submitted to and approved by the Engineer before any stone is placed. 
The maximum size of the stone boulders shall be 300mm. 

 
 (b)  Construction Method 
 

After completion of the structural excavation the surface of the loose soil shall be levelled 
and compacted.  Then the stone of the above sizes shall be placed in one layer of 250mm over 
the compacted bed where the bottom slab will rest.  Coarse sand shall be spread to fill up the 
voids in the stone boulders, and compaction with vibratory compactors should be performed 
to make this layer dense whereon a concrete of levelling course shall be placed. 

 
 (c)  Measurement and payment 
 

Measurement for the bedding materials shall be made in cubic metres for the completed and 
accepted work, measured from the dimension shown on the Drawings, unless otherwise 
directed by the Engineer. 

 
Payment for the bedding Materials for Levelling Concrete Works shall be full compensation 
for furnishing and placing all materials, all labour equipment, tools and all other items 
necessary for proper completion of the work in accordance with the Drawings and 
specifications and as directed by the Engineer. 

 
1703(A) LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB INCLUSIVE OF COST OF FORM WORKS 

 
This work shall consist of placing and levelling lean concrete class 15/20 over the prepared bed of 
stone boulders in the foundation for bottom slab and wingwalls in accordance with these 
specifications and which conformity with the lines, grades, thickness and typical cross-sections 
shown on the drawings unless otherwise directed by the Engineer. 

 
 (a)  Materials for Levelling Concrete 

 
Requirement for the concrete class 15/20 is specified as follows:- 
Design compressive strength (28) days   : 15N/mm2  

   Maximum size of coarse aggregate          : 20mm 
   Maximum cement content                        : 300 kg/m3. 
   Maximum water/cement ration of 50% with slump of 80mm. 
  
 (b) Construction Method 

  

The bed of stone boulders upon which the levelling concrete will be placed shall be smooth, 
compacted and true to the grades and cross-section shall be set to the required lines and 
grades. 
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1.2 (c)  Measurement and payment 

Measurement for levelling concrete (class 15/20) shall be made in cubic metres completed 
and accepted levelling concrete work measured in place which is done in accordance with 
the Drawings and the Specifications. 

 
Payment for this work shall be the full compensation for furnishing and placing all materials, 
labour, equipment and tools, and other incidentals to Specifications and as directed by the 
Engineer. 

 
Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box Culvert and wingwalls 
inclusive of Cost of Form works. 
 

1703 (C) FORMWORK FOR CULVERT WALLS  
 

This work shall consist of all temporary moulds for forming the concrete for culvert walls and slabs 
together with all temporary construction required for their support.  Unless otherwise directed by 
the Engineer all formworks shall be removed on completion of the walls and slabs. 
 
(a) Materials 

 
Forms shall be made of wood or metal and shall conform to the shape, lines and dimensions 
shown on the Drawings. 

 
All timber shall be free from holes, loose material, knots, cracks, splits and warps or other 
defects affecting the strength or appearance of the finished structure. 

 
Release Agents – Release agents shall be either neat oils containing a surface activating agent, 
cream emulsions, or chemical agents to be approved by the Engineer. 

(b) Construction Method 

(i) Formworks 
Formworks shall be designed to carry the maximum loads that may be imposed, and 
so be rigidly constructed as to prevent deformation due to load, drying and wetting, 
vibration and other causes.  After forms have been set in correct location, they shall 
be inspected and approved by the Engineer before the concrete is placed. 

 
If requested, the contractor shall submit to the Engineer working drawings of the 
forms and also, if requested, calculations to certify the rigidity of the forms. 
 

1703(D) CONCRETE WORKS (CLASS 25/20) OF CULVERT WALLS AND SLABS 
This work shall consist of furnishing, mixing, delivering and placing of the concrete for the 
construction of culvert walls and slabs, in accordance with these Specifications and in conformity 
with the requirements shown on the Drawings. 
 
Concrete class 25/20 shall be used for Culvert walls and slabs. 

 
(a) Concrete Materials 

 
(i)    Cement:  Cement shall be of Portland type and shall conform to the requirements of BS 
12 or equivalent. 

 
The contractor shall select only one type or brand of cement or others.  Changing of type or 
brand of cement will not be permitted without a new mix design approved by the Engineer.  
All cement is subject to the Engineer’s approval; however, approval of cement by the Engineer 
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shall not relieve the Contractor of the responsibility to furnish concrete of the specified 
compressive strength. 

 
Conveyance of cement by jute bags shall not be permitted.  Storage in the Contractor’s silo or 
storehouse shall not exceed more than two (2) months, and age of cement after manufacture 
at mill shall not exceed more than four (4) months.  The Contractor shall submit to the 
Engineer for his approval the result of quality certificate prepared by the manufacturer. 

 
Whenever it is found out that cement have been stored too long, moist, or caked, the cement 
shall be rejected and removed from the project. 
 
(b)  Aggregates 
Fine and coarse aggregates must be clean, hard, strong and durable, and free from absorbed 

chemicals, clay coating, or materials in amounts that could affect hydration, bonding, 

strength and durability of concrete. 

Grading of aggregates shall conform to the following requirements: 
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(i) Grading of Fine Aggregates 
 

Sieve Size Percentage by Weight Passing 
10    mm 
5 mm 

2.5   mm 
1.2   mm 
0.6   mm 
0.3   mm 
0.15 mm 

100 
89-100 
60-100 
30-100 
15-  54 
5-  40 
0 – 15 

 
(ii) Grading of Coarse Aggregates 
 

Size of 
Coarse 
Aggregat
e 

Amounts finer than each standard sieve percentage by 
weight 
40         30         25        20           15        10              5              
2.5 

 100        -           -           90-100      -        30-69        0-10          
- 

 
Other requirements for aggregates are as follows: 

 
(iii) Fine Aggregates 

 
Fitness Modulus, AASHTO M-6  :  2.3 – 3.1 
Sodium Sulphate Soundness, AASHTO T104 :  Max. 10%  loss 

Content of Friable Particles AASHTO 112 :  Max 1%  by weight 
Sand Equivalent, AASHTO T176  :  Min. 75 
 

(iv)  Coarse Aggregate 
 

Abrasion, AASGTO T96   :  Max. 405 loss 
Soft Fragment and shale, AASHTO M80 :  Max.  5% by weight 
Thin and elongated Pieces, AASHTO M80 :  Max. 15% 

 
  (v)  Water 

All sources of water to be used with cement shall be approved by the Engineer.  Water 

shall be free from injurious quantities of oil, alkali, vegetable matter and salt as 

determined by the Engineer. 

(vi)  Admixture  

Only admixture, which have been tested and approved in the site laboratory 
through trial mixing for design proportion shall be used. Before selection of 
admixture, the Contractor shall submit to the Engineer the specific information or 
guarantees prepared by the admixture supplier.   
The contractor shall not exclude the admixture from concrete proportions. 

 
 Concrete class 20/20 

   
Concrete class 25/20 shall be used for culvert walls and slabs.  The requirements of Concrete 
class 25/20 are provided as follows unless otherwise the Engineer will designate any 
alteration. 

 
Design compressive strength (28 days)   : 25N/mm2 
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   Maximum size of coarse aggregates   : 20mm 
   Maximum water/cement ratio of 45% with slump of 80mm 

 
(d)  Proportioning Concrete 

 
The Contractor shall consult with the Engineer as to mix proportions at least thirty (30) days 
prior to beginning the concrete work.  The actual mix proportions of cement, aggregates, 
water and admixture shall be determined by the Contractor under supervision of the 
Engineer in the site laboratory. 

 
The Contractor shall prepare the design proportions which has 120% of the strength 
requirement specified for the designated class of concrete. 

 
No class of concrete shall be prepared or placed until its job-mix proportions have been 
approved by the Engineer. 

 
 

(e) Concrete Work 
 

(ii) Batching 

                         Batching shall be done by weight with accuracy of: 
 

Cement    : ½ percent 
Aggregate   : ½ percent 
Water and Admixture  : 1 percent. 

  
Equipment should be capable of measuring quantities within these tolerances for the 
smartest batch regularly used, as well as for larger batches. 

 
The accuracy of batching equipment should be checked every month in the presence 
of the Engineer and adjusted when necessary. 
 
 

(iii) Mixing and delivery   

Slump of mixed concrete shall be checked and approved at an accuracy of +25mm 
against designated slump in these specifications. 

 
(iv) Concrete in hot weather 

No concrete shall be placed when the ambient air temperature is expected to exceed 
thirty three degrees celsius (330c) during placement operations). 

(v) Concreting at night 

No concrete shall be mixed, placed or finished when natural light is insufficient, 
unless an adequate approved artificial lighting system is operated; such night work is 
subject to approval by the engineer. 

 
(vi) Placing 

In preparation of the placing of concrete, the interior space of forms shall be cleaned 
and approved by the engineer prior to placing concrete. All temporary members 
except tie bars to support forms shall be removed entirely from the forms and not 
buried in the concrete.  The use of open and vertical chute shall not be permitted 
unless otherwise directed by the engineer. 

 
The Contractor shall provide a sufficient number of vibrators to properly compact 
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each batch immediately after it is placed in the forms. 
 

(f)  Measurement and Payment 
 

Measurements for the Concrete Works Class 20/20 of culvert walls and slabs shall be made 
in cubic metres for the walls and slabs actually constructed, measured from their dimensions 
shown on the Drawings.  Payment for the Concrete Works (Class 20/20) of culvert walls 
and slabs shall be the full compensation for furnishing all materials of the concrete mixing, 
delivering, placing and curing the concrete, equipment and tools, labour and other incidental 
necessary for the completion of the work in accordance with the Drawings and these 
Specifications and as directed by the Engineer. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 20 - ROAD FURNITURE 
 
2001 ROAD RESERVE BOUNDARY POSTS 
 

Road reserve boundary posts shall be provided as directed by the Engineer and in compliance with Standard 
Specification clause 2001. They shall be placed at 50m. intervals along the boundary of the road reserve. 
 

2003 EDGE MARKER POST 
 
Edge marker post shall be provided as directed by the Engineer and in compliance with Standard 
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Specification clause clause 2003 
 
2004 PERMANENT ROAD SIGNS 
 

Permanent Road Signs shall be provided as directed by the Engineer and in compliance with the 
requirements of the "Manual for Traffic Signs in Kenya" Part II and standard Specification clause 2004. 

 
2004B EXISTING ROAD SIGNS 
 

Where directed by the Engineer, the Contractor shall take down road signs including all posts, nuts, bolts 
and fittings, and remove and dispose of the concrete foundation and backfill the post holes. The signs shall 
be stored as directed by the Engineer. 
  
Measurement and payment for taking down road signs shall be made by the number of signs of any type 
and size taken down, cleaned and stored as directed. 
 

2005 ROAD MARKING 
 

Paint for road marking shall be internally reflectorised hot applied thermoplastic material in accordance 
with Clause 219 of the Standard Specification. 
 
The rates inserted in the Bills of Quantities for road marking shall include for prior application of approved 
tack coat. 
 

2005A RAISED PAVEMENT MARKERS – ROAD STUDS 
 

MATERIAL 
 

Road studs are moulded of acrylonitrile butadiene styrene (ABS) conforming to ASTM Specification D1788 
– 68, class 5-2-2 shell filled with inert, thermosetting compound and filler. The lens portion of the marker 
of the marker is of optical menthly methacrylic. 

 
CONSTRUCTION 
 
The road studs shall be constructed of high impact ABS containing a multi-biconvex glass lens reflector 
system. It shall be of monolithic construction, and not less than 98.5. m2. The height of the marker shall 
not exceed 17mm and the underside shall contain a non-honeycomb base (flat). 

 
REQUIREMENTS 
 
The markers shall conform to the following requirements 
 
Colour 

 
Shall be white, yellow or red as specified and the Retro – reflectance values should conform to the testing 
procedures of ASTME 809. 
 

Impact Resistance 
 

The market shall not crack or break when tested using a 1000-gram weight from a height of 1 metre. 
(ASTM D 2444) or BS 3900 Part E3. 

 
Resistance to Water Penetration 

 
 Shall not have water penetration behind the lens after submerged in a water bath at            70 + 50 oF 
for 10 minutes. And it should still meet the reflectance Requirement. BS  998. 
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Heat Resistance 

 
Shall comply with the initial brightness as per BS 873 Part IV of 1978 
 

Night Visibility 
 

The marker shall be bright as per BS 873 Part IV of 1978 
 

Compression Resistance 
 

 There shall be no cracking sound at a pressure lower than 25 tones as per BS 873 Part  IV of 1978. 
 

 Corrosion Resistance 
 
 After immersing a sample of Road stud in a solution containing 30g/1 of sodium chloride for 30 days, there 

shall not be any signs of corrosion -(BS998). 
 

NOTE: These markers are intended for application directly to pavement surfaces and are compatible with 
raised pavement makers. These adhesives should be of high quality and tested for conformance to customer 
requirements. 
 
ADHESIVES 
They shall be of Resin Type–Epoxy of 2 different components part 1 and 2 i.e Adhesive and Reactor without 

any volatile solvents in both. 
Pot life:    not less than 20 minutes at 20 oC 
Rotational cure time:  between 20 and 30 minutes at 20 oC 
Hard cure:    Between 40 and 60 minutes at 20 oC 

 
 
APPLICATION INSTRUCTION 

 
  Preparation of Pavements 

 
Make sure that the road surface is absolutely dry and free of oil and grease. 

 
  Mixing of Adhesive 

 
Pour component B into the container of component A. Stir mixture by hand with a wooden or metal stick 

until uniform Grey Tint without a striae is obtained.   

  Installation 
 
Pour the mixture on to the underside of the road stud. Then place the road stud firmly on the road surface. 
Adhesive should stand out for about 5mm to 10 mm over the edges of the stud.  

 
  Protection from the Traffic 

 
Protect studs from traffic for 2 hours until the adhesive has properly hardened. Try by touching the 

adhesive. 

NUMBER OF STUDS NEEDED FOR LABORATORY TESTS. 
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In order to approve a particular type of road stud, 4 sample road studs of each colour shall be submitted. 
 

2006 GUARDRAILS 
 

Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm diameter set vertically at 
least 1.2m into the shoulder as directed by the Engineer. Spacer blocks shall also be made of concrete.  
 
Beams for guardrails shall be "Armco Flex-beam" or similar obtained from a manufacturer approved by 
the Engineer. 

 
2007 KERBS 

a) Vertical Joints 
 

Vertical joints between adjacent Kerbs shall not be greater than 5 mm in width and shall be filled 
with a mortar consisting of 1:3 cement: sand by volume. 

 
b) Transition between flush and raised kerbs 

 
The transition between flush and raised kerbs (e.g. at bus bays) shall be termed as ramped kerbs. The 
transition between flush and raised kerbs shall occur within a length of 2.0 m. 
 

2008 KILOMETRE MARKER POSTS 
 

Kilometre marker posts shall be provided as directed by the Engineer and in compliance with Standard 
Specification clause 2008. 

 
 
2009 RUMBLE STRIPS 
 

Where directed by the Engineer, the Contractor shall provide, place, trim, shape and compact to line and 
level asphalt concrete rumble strips on the finished shoulders. This shall be done to the satisfaction of the 
Engineer 
 
 

2011 MEASUREMENT AND PAYMENT 
 
 Road reserve boundary posts 
 
 Road reserve boundary posts shall be measured by the number erected 
 
 Permanent road signs 
 
 Permanent road signs shall be measured by the number of each particular size erected. 
 
 Road marking 
 

Road markings in yellow or white material shall be measured in square metres calculated as the plan area 
painted. 
 
Road Studs 
 
Road studs shall be measured by the number of each particular size erected. 
 
Guardrail 
Guardrail shall be measured by the metre as the length of the guardrail constructed. 
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Kerbs 
Kerbs shall be measured by the metre as the length of kerb constructed 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 22-DAYWORKS 
 
2202   MEASUREMENTS AND PAYMENT 
 

(a) Plant   
Where items of major plant listed in the schedule of Day works are specified by type (e.g. Concrete mixer 
etc.) the power rating if such items of plant are provided by the Contractor shall not be lower than the 
power ratings of such plant manufactured within the last two years prior to the date of BID.  Any item of 
major plant employed upon Dayworks that has a power rating lower than specified above shall be paid for 
at rates lower than those in the schedule of Dayworks.  The reduction in the rate payable shall be in 
proportion to the reduction in power rating below that specified above. 

 
SECTION 23: CONCRETE PAVING BLOCKS 
 
This works shall consist of providing, laying and fixing of concrete paving blocks and concrete paving slabs on a 
sand base on the driveway and walkways and other areas as directed by the Engineer. 
 

a. Concrete Paving Blocks 
 
The paving blocks shall be of type S of any shape fitting within a 295 mm square coordinating space and a work 
size thickness of at least 30 mm.  The blocks shall confirm to the requirements of BS 6717:Pt. 1:1986 or Kenya 
standard equivalent. 
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The laying shall be broken at intervals of 50 m by concrete ribs of class 25 concrete. 
 
The blocks shall be laid on a 40 mm minimum sand base whose specifications are as in section (b) of this 
specification. 
 

b. Sand For Sand Base 
 
Sand used as bedding for paving blocks and slabs shall be natural sand either pit or river sand.  The grading shall 
conform and be parallel as much as possible to KS02 – 95 Parts 1 &2: 1984 for zones 1,2 or 3.  The other 
requirements shall be as specified in section 1703 (c ) of Standard Specifications. 
 

c. Measurement and Payment 
Payment for paving blocks and paving slabs shall be by square metre laid.  The rate quoted would include the cost 
of haulage to site of the blocks, slabs and sand, as no extra payment shall be made for haulage 

 
SECTION VII- BILLS OF QUANTITIES 

1. Objectives 
The objectives of the Bill of Quantities are: 
a) to provide sufficient information on the quantities of Works to be performed to enable tenders 

to be prepared efficiently and accurately; and 
b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the 

periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient 
detail to distinguish between the different classes of Works, or between Works of the same nature 
carried out in different locations or in other circumstances which may give rise to different 
considerations of cost. Consistent with these requirements, the layout and contents of the Bill of 
Quantities should be as simple and brief as possible. 

2. Day work Schedule 

A Day work Schedule should be included only if the probability of unforeseen work, outside the items 
included in the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism 
of rates quoted by the Tenderers, the Day work Schedule should normally comprise the following: 

a) A list of the various classes of labor, materials, and Constructional Plant for which basic day work 
rates or prices are to be inserted by the Tenderer, together with a statement of the conditions 
under which the Contractor shall be paid for work executed on a day work basis. 

b) Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates 
as Tender. The rate to be entered by the Tenderer against each basic day work item should 
include the Contractor's profit, overheads, supervision, and other charges. 

 
3. Provisional Sums 

A general provision for physical contingencies (quantity overruns) may be made by including a 
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible 
price increases should be provided as a provisional sum in the Summary priced Bill of Quantities. The 
inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to 
request periodic supplementary approvals as the future need arises. Where such provisional sums or 
contingency allowances are used, the Special Conditions of Contract should state the manner in which 
they shall be used, and under whose authority (usually the Project Manager's). 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional 
sum with an appropriate brief description. A separate procurement procedure is normally carried out 



 
            

  UPGRADING OF BARCLAYS-NYABORA LOT 11 ROAD IN MUMIAS SUB COUNTY 

137 

 
 KURA/RMLF/WE/226/2022-2023   (CATEGORY ALL) 

 

by the Procuring Entity to select such specialized contractors. To provide an element of competition 
among the Tenderers in respect of any facilities, amenities, attendance, etc., to be provided by the 
successful Tenderer as prime Contractor for the use and convenience of the specialist contractors, each 
related provisional sum should be followed by an item in the Bill of Quantities inviting the Tenderer to 
quote a sum for such amenities, facilities, attendance, etc. 

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring 
Entity or the person drafting the tendering document. They should not be included in the final 
tendering document. 

4. The Bills of Quantities 

The Bills of Quantities should be divided generally into the following sections: 
a) Preambles 
b) Preliminary items 
c) Work Items 
c) Day work Schedule; and 
d) Provisional items 
e) Summary. 
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Contract Name PERIODIC MAINTENANCE OF LOT 11 ROADS WITHIN 
MUMIAS URBAN AREA 

 WESTERN REGION  

BILL OF QUANTITIES 
  

 2022-2023 

Activity Group Title 
 

 Road Code  P2_MUMIAS 
 

 
    

 
 Section 
Name  

BARCLAYS - NYABORA 

Bill 
No. 

ITEM CODE DESCRIPTION Quantity UNIT  Unit Bid 
RATE (KShs)  

 Bill Item 
Cost without 
VAT (KSHs)  

1 01-80-010 Allow a prime cost of sum  
for material testing as 
directed by the Engineer 

        
50,000.00  

PC SUM                  
1.00  

               
50,000.00  

1 01-80-011 Extra over item 01-80-010 
for contractors overheads 
and profits 

        
50,000.00  

%     

1 01-80-026 Allow a prime cost sum  for 
the REs miscellaneuos 
account 

        
50,000.00  

PC SUM                  
1.00  

               
50,000.00  

1 01-80-027 Extra over 01-80-026 for 
profits and overheads 

        
50,000.00  

%     

1 01-80-030a Prime cost sum for payment 
of allowances for Engineer's 
site staff (Permanent staff) 

      
400,000.00  

PC SUM                  
1.00  

            
400,000.00  

1 01-80-030b Extra Over on Item 01-80-
030a for the Contractor's 
Overheads and Profit. 

      
400,000.00  

%     

1 01-80-030 Allow a prime cost   for 
attendance to the RE,s 
supervisory staff including 
overtime 

      
450,000.00  

PC SUM                  
1.00  

            
450,000.00  

1 01-80-031 Include percentage of PC 
sum in item 01-80-030 for 
contractors overhead and 
profit 

      
450,000.00  

%     

1 01-80-042d Allow for prime cost sum for 
survey works 

      
100,000.00  

PC Sum                  
1.00  

            
100,000.00  

1 01-80-042e Extra Over on Item 01-80-
042d for the Contractor's 
Overheads and Profit. 

      
100,000.00  

%     

  TOTAL OF BILL 1 CARRIED FORWARD TO SUMMARY   

4 04-50-004 Clear site on road reserve 
including removal of all 
growths, bushes,hedges, 
trees, stumps, grub up roots, 
and other deleterious 
materials and back-fill and 
compact to 100% 
MDD(AASHTO T99) with  
approved material as 
directed by the Engineer. 

                  
0.12  

Ha     

4 04-60-002 Remove top soil to maximum 
depth of 200mm as directed 
by the Engineer stockpile 
good material for later top 
soiling of slide slopes and 

              
800.00  

Cub.Metres     
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landscaping of quarries and 
borrow pits 

  TOTAL OF BILL 4 CARRIED FORWARD TO SUMMARY   

5 05-50-006 Fill in soft Material and 
compact 

              
400.00  

Cub.Metres     

5 05-50-008 Cut to spoil in soft            
1,500.00  

Cub.Metres     

5 05-50-009 Cut to fill and compact to a 
density of 100% MDD 
(AASTHO T.99) in soft 
material 

              
480.00  

Cub.Metres     

5 05-50-016 Scarify and compact existing 
ground to at least 95% MDD 
to a depth of 150mm 

              
600.00  

Cub.Metres     

5 05-50-018 Benching including 
compaction 

              
900.00  

Cub.Metres     

  TOTAL OF BILL 5 CARRIED FORWARD TO SUMMARY   

8 08-60-030 Excavate for drains and pipe 
culverts in soft material 

           
1,000.00  

Cub.Metres     

8 08-60-033 Provide, lay and join 600mm 
inner dia concrete pipes 

                
96.00  

Metres     

8 08-60-035 Concrete class 15/20 for bed 
and sorrounds and haunches 

                
57.60  

Cub.Metres     

8 08-60-036 Concrete class 25/20 for 
apron, wingwalls, headwalls 
and drain bed 

                
24.00  

Cub.Metres     

8 08-60-037 Provide and place A 
142fabric mesh 
reinforcement fabric 

              
160.00  

Sq.Metres     

8 08-60-047 Provide and place class 
20/20 concrete for drain 
lining 

                
45.00  

Cub.Metres     

8 08-90-005 Excavate for, provide and 
install 300mm sleeve pipes 
including class 20/20 
concrete sorround 

                
36.00  

Metres     

8 08-90-015 Provide and place 200mm 
thick stone pitching 
including grouting to outfall 
drains as detailed in the 
drawings or as directed by 
the Engineer 

           
1,600.00  

Sq.Metres     

  TOTAL OF BILL 8 CARRIED FORWARD TO SUMMARY   

10 10-50-003 Light Grading of 
Carriageway including 
slopes and ditches 

9,600.0 Sq.Metres     

  TOTAL OF BILL 10 CARRIED FORWARD TO SUMMARY   

12 12-50-002 Provide, place and compact 
natural gravel with CBR 
greater than 30% for sub-
base 

              
525.00  

Cub.Metres     

12 12-60-002 Provide, place ,spread and               Cub.Metres     
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compact natural gravel base 637.50  

  TOTAL OF BILL 12 CARRIED FORWARD TO SUMMARY   

14 14-50-001 Provide,transport, spread 
cement stabilizer on natural 
material 

                
38.03  

Ton     

14 14-50-003 Mixing in cement/lime 
stabilizer into natural gravel  

              
487.50  

Cub.Metres     

14 14-50-004 Curing and protection of 
treated layers 

           
3,250.00  

Sq.Metres     

  TOTAL OF BILL 14 CARRIED FORWARD TO SUMMARY   

15 15-92-001 Provide and Spray MC 30 
cut-back bitumen as prime 
coat to carriageway, 
shoulders, busbays and 
junctions at rate 0.8-1.2 
lts/m2 as prime coat 

           
3,900.00  

Litres     

  TOTAL OF BILL 15 CARRIED FORWARD TO SUMMARY   

16 16-80-001 Provide,lay and roll asphalt 
concrete type 1 (bitumn 
content 5-6% by weight) for 
carriageway and shoulders 
as directed by the Engineer. 

              
150.00  

Cub.Metres     

16 16-80-003 Provide and spray K-160 as 
tack coat at a rate of 0.8-1.0 
L/sq metre  as directed by 
the Engineer 

           
3,000.00  

Litres     

  TOTAL OF BILL 16 CARRIED FORWARD TO SUMMARY   

20 20-50-005 Provide and erect permanent 
road signs 

                  
4.00  

No.     

20 20-50-041 Speed bump construction 
with asphalt concrete 

                  
4.00  

Cub.Metres     

20 20-40-010 Excavate for, provide and 
place 250 x 125 mm class 
25/20 precast concrete 
raised straight kerbs  
haunched in 100 mm thick  
class 15/20 concrete base 
bedding and mortar joined in 
support to carriageway bus 
bays and junctions as 
directed by the Engineer. 

500 Metres     

20 20-40-014  Ditto 20-40-010 but 100 x 
125 mm flush kerbs   

500 Metres     

  TOTAL OF BILL 20 CARRIED FORWARD TO SUMMARY   

23 23-50-001 Supply, lay and compact 
60mm thick pre-cast 
concrete paving blocks to 
walkway including 50mm 
thick sand bed 

750 Sq.Metres     

  TOTAL OF BILL 23 CARRIED FORWARD TO SUMMARY   

25 25-50-028 Provide a prime cost sum for 
relocation of services. 

   
1,000,000.00  

PC Sums                  
1.00  

         
1,000,000.00  
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25 25-50-028a Extra Over on Item 25-50-
028 for the Contractor's 
Overheads and Profit. 

   
1,000,000.00  

%     

25 25-50-029a Provide, erect, brand, 
maintain publicity sign and 
return to the employer upon 
expiry of the contract period 
as instructed by the Engineer 
(refer to the attached 
drawing). 

                  
1.00  

No.     

  TOTAL OF BILL 25 CARRIED FORWARD TO SUMMARY   
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The Summary to the Bills of Quantities will take this form or some other form but including these items. 
 
 

SUMMARY OF BILLS OF QUANTITIES  
    

No. DESCRIPTION AMOUNT(KSHS) 

1 
GENERAL:  OFFICE ADMINISTRATION AND 
OVERHEADS/PRELIMINARIES  

     

4 SITE CLEARANCE   
     

5 EARTHWORKS  
     

8 CULVERTS AND DRAINAGE WORKS  
     

10 GRADNG AND GRAVELLING  
     

12 NATURAL MATERIAL SUBBBASE AND BASE  

14 CEMENT AND LIME TREATMENT  

 
15 

 
BITUMINOUS SURFACE TREATMENT & SURFACE 
DRESSING  

     

16 BITUMINOUS MIXES  

  
20 

ROAD FURNITURE 
  

   
23 PAVED SURFACES  

25 CROSS CUTTING ISSUES  

   

 SUB-TOTAL  

 VAT @ 16%  

 GRAND TOTAL TAKEN TO SUMMARY  
 

     
 
 

SUMMARY OF AMOUNTS  
    

No.  DESCRIPTION AMOUNT(KSHS) 

1 BARCLAYS - NYABORA 
 

   

 GRAND TOTAL TAKEN TO FORM OF BID  
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PART III - CONDITIONS OF CONTRACT AND CONTRACT FORMS 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT  

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract 
(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and 
obligations of both parties. 

These General Conditions of Contract have been developed on the basis of considerable international 
experience in the drafting and management of contracts, bearing in mind a trend in the construction 
industry towards simpler, more straightforward language. 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 

General Conditions of Contract 

A. General 

1. Definitions 

1.1  Bold face type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the 
execution and completion of the Works and the remedying of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, installation, 
testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price 
for each activity, which is used for valuations and for assessing the effects of Variations and 
Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to 
resolve disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the Project Manager, 
in accordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, 
complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 
below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring 
Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Procuring Entity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the Contractor's 
employees and Equipment, in addition to payments for associated Materials and Plant. 

m) A Defect is any part of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of 
defects by the Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and 
calculated from the Completion Date. 

p) Drawings means the drawings of the Works, as included in the Contract, and any additional and 
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the 
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Contract, include calculations and other information provided or approved by the Project 
Manager for the execution of the Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified 
in the SCC, who is also the Procuring Entity. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works. 

s) “In writing” or “written” means hand-written, type-written, printed or electronically made, 
and resulting in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the SCC. The Intended 
Completion Date may be revised only by the Project Manager by issuing an extension of time or 
an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for incorporation in the 
Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or 
biological function. 

x) The Project Manager is the person named in the SCC (or any other competent person appointed 
by the Procuring Entity and notified to the Contractor, to act in replacement of the Project 
Manager) who is responsible for supervising the execution of the Works and administering the 
Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

aa) Site Investigation Reports are those that were included in the bidding document and are factual 
and interpretative reports about the surface and subsurface conditions at the Site. 

bb) Specification means the Specification of the Works included in the Contract and any modification 
or addition made or approved by the Project Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract, which includes work on the Site. 

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 

ff) A Variation is an instruction given by the Project Manager which varies the Works. 

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to 
the Procuring Entity, as defined in the SCC. 

2. Interpretation 

2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the 
singular also include the plural and words indicating the plural also include the singular. 
Headings have no significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Project Manager shall provide instructions clarifying 
queries about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion 
Date, and the Intended Completion Date apply to any Section of the Works (other than references 
to the Completion Date and Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 
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a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities
6

, and 

i) any other document listed in the SCC as forming part of the Contract. 
 
 
6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 

 
 

3. Language and Law 

3.1 The language of the Contract is English Language and the law governing the Contract are the Laws 
of Kenya. 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods 
and services prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country; 
or 

b) by an act of compliance with a decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods from that 
country or any payments to any country, person, or entity in that country. 

 

4. Project Manager's Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters 
between the Procuring Entity and the Contractor in the role representing the Procuring Entity. 

5. Delegation 

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and 
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may 
revoke any delegation after notifying the Contractor. 

6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be effective only when 
in writing. A notice shall be effective only when it is delivered. 

7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the 
Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter 
the Contractor's obligations. 

8. Other  Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 
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utilities, and the Procuring Entity between the dates given in the Schedule of Other Contractors, as 
referred to in the SCC. The Contractor shall also provide facilities and services for them as described 
in the Schedule. The Procuring Entity may modify the Schedule of Other Contractors, and shall notify 
the Contractor of any such modification. 

9. Personnel and Equipment 

9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry 
out the Works or other personnel and equipment approved by the Project Manager. The Project 
Manager shall approve any proposed replacement of key personnel and equipment only if their 
relevant qualifications or characteristics are substantially equal to or better than those proposed 
in the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's 
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connection with the work in the Contract. 

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the 
Contractor be determined to have engaged in Fraud and Corruption during the execution of the 
Works, then that employee shall be removed in accordance with Clause 9.2 above. 

10. Procuring Entity's and Contractor's Risks 

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 

11. Procuring  Entity's Risks 

11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are 
Procuring Entity's risks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, 
Materials, and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the 
unavoidable result of the Works or 

ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring 
Entity or by any person employed by or contracted to him except the Contractor. 

 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a 
fault of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive 
contamination directly affecting the country where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or 
damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to 

aa) a Defect which existed on the Completion Date, 

bb) an event occurring before the Completion Date, which was not itself a Procuring Entity's risk, or 

cc) the activities of the Contractor on the Site after the Completion Date. 

12. Contractor's Risks 

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal 
injury, death, and loss of or damage to property (including, without limitation, the Works, Plant, 
Materials, and Equipment) which are not Procuring Entity's risks are Contractor's risks. 

13. Insurance 

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and 
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deductibles stated in the SCC for the following events which are due to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with the Contract; and 

d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager 
for the Project Manager's approval before the Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies required to rectify the loss or 
damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity 
may effect the insurance which the Contractor should have provided and recover the premiums 
the Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is 
due, the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project 
Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

14. Site Data 

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, 
supplemented by any information available to the Contractor. 

15. Contractor to Construct the Works 

15.1 The Contractor shall construct and install the Works in accordance with the Specifications and 
Drawings. 

16. The Works to Be Completed by the Intended Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 
Works in accordance with the Program submitted by the Contractor, as updated with the approval 
of the Project Manager, and complete them by the Intended Completion Date. 

17. Approval by the Project Manager 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 
to the Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where 
required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, 
are subject to prior approval by the Project Manager before this use. 

18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 



 
 
 

UPGRADING OF BARCLAYS-NYABORA ROAD IN MUMIAS SUB-COUNTY LOT 11  

149 

 
 KURA/RMLF/WE/226/2022-2023    (CATEGORY ALL) 

 

19. Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site 
shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of 
such discoveries and carry out the Project Manager's instructions for dealing with them. 

20. Possession of the Site 

20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a 
part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed 
the start of the relevant activities, and this shall be a Compensation Event. 

21. Access to the Site 

21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager 
access to the Site and to any place where work in connection with the Contract is being carried out 
or is intended to be carried out. 

22. Instructions, Inspections and Audits 

22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the 
applicable laws where the Site is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and 
sub-consultants to keep, accurate and systematic accounts and records in respect of the Works in 
such form and details as will clearly identify relevant time changes and costs. 

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the 
Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to 
inspect the Site and/or the accounts and records relating to the procurement process, selection 
and/or contract execution, and to have such accounts and records audited by auditors appointed 
by the Public Procurement Regulatory Authority. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter 
alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory 
Authority's inspection and audit rights constitute a prohibited practice subject to contract 
termination (as well as to a determination of ineligibility pursuant to the Public Procurement 
Regulatory Authority's prevailing sanctions procedures). 

23. Appointment of the Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time 
of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the 
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will 
request the Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days 
of receipt of such request. 

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that 
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new 
Adjudicator shall be jointly appointed by the Procuring Entity and the Contractor. In case of 
disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator 
shall be designated by the Appointing Authority designated in the SCC at the request of either party, 
within 14 days of receipt of such request. 

24. Settlement of Claims and Disputes 

24.1 Contractor's Claims 

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion 
and/or any additional payment, under any Clause of these Conditions or otherwise in 
connection with the Contract, the Contractor shall give Notice to the Project Manager, 
describing the event or circumstance giving rise to the claim. The notice shall be given as soon 
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as practicable, and not later than 30 days after the Contractor became aware, or should have 
become aware, of the event or circumstance. 

 
24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 

Completion shall not be extended, the Contractor shall not be entitled to additional payment, 
and the Procuring Entity shall be discharged from all liability in connection with the claim. 
Otherwise, the following provisions of this Sub- Clause shall apply. 
 

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 
supporting particulars for the claim, all as relevant to such event or circumstance. 
 

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate 
any claim, either on the Site or at another location acceptable to the Project Manager. Without 
admitting the Procuring Entity's liability, the Project Manager may, after receiving any notice 
under this Sub-Clause, monitor the record- keeping and/or instruct the Contractor to keep 
further contemporary records. The Contractor shall permit the Project Manager to inspect all 
these records, and shall (if instructed) submit copies to the Project Manager. 
 

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the 
event or circumstance giving rise to the claim, or within such other period as may be proposed 
by the Contractor and approved by the Project Manager, the Contractor shall send to the Project 
Manager a fully detailed claim which includes full supporting particulars of the basis of the 
claim and of the extension of time and/or additional payment claimed. If the event or 
circumstance giving rise to the claim has a continuing effect: 

 

a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/or amount claimed, and such further particulars as the Project 
Manager may reasonably require; and 

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting 
from the event or circumstance, or within such other period as may be proposed by the 
Contractor and approved by the Project Manager. 

 
24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a 

previous claim, or within such other period as may be proposed by the Project Manager and 
approved by the Contractor, the Project Manager shall respond with approval, or with 
disapproval and detailed comments. He may also request any necessary further particulars, but 
shall nevertheless give his response on the principles of the claim within the above defined time 
period. 
 

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance 
with Sub-Clause 

 
24.1.8  [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion 

(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for 
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled 
under the Contract. 

 
24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been 

reasonably substantiated as due under the relevant provision of the Contract. Unless and until 
the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor 
shall only be entitled to payment for such part of the claim as he has been able to substantiate. 
 

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either 
Party may consider that the claim is rejected by the Project Manager and any of the Parties may 
refer to Arbitration in accordance with Sub-Clause 24.4 [Arbitration]. 
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24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which 
may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in 
relation to any claim, any extension of time and/or additional payment shall take account of 
the extent (if any) to which the failure has prevented or prejudiced proper investigation of the 
claim, unless the claim is excluded under the second paragraph of this Sub-Clause 24.3. 

24.2 Amicable Settlement 

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 
before the commencement of arbitration. However, unless both Parties agree otherwise, the 
Party giving a notice of a claim in accordance with Sub-Clause 24.1 above should move to 
commence arbitration after the fifty-sixth day from the day on which a notice of a claim was 
given, even if no attempt at an amicable settlement has been made. 

24.3 Matters that may be referred to arbitration 

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration 
before the practical completion of the Works or abandonment of the Works or termination of the 
Contract by either party: 
 

a) The appointment of a replacement Project Manager upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered by these 
Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these 
Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion or alleged completion 
of the Works or termination or alleged termination of the Contract, unless the Procuring Entity 
and the Contractor agree otherwise in writing. 

24.4 Arbitration 

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not 
settled amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration. 

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a 
claim or dispute has not been given by the applying party within ninety days of the occurrence or 
discovery of the matter or issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or 
dispute shall not commence unless an attempt has in the first instance been made by the parties to 
settle such claim or dispute amicably with or without the assistance of third parties. Proof of such 
attempt shall be required. 

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct 
such measurements, computations, tests or valuations as may in his opinion be desirable in order 
to determine the rights of the parties and assess and award any sums which ought to have been 
the subject of or included in any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open 
up, review and revise any certificate, opinion, decision, requirement or notice and to determine all 
matters in dispute which shall be submitted to him in the same manner as if no such certificate, 
opinion, decision requirement or notice had been given. 

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, 
determination, instruction, opinion or valuation of the Project Manager, relevant to the dispute. 
Nothing shall disqualify representatives of the Parties and the Project Manager from being called 
as a witness and giving evidence before the arbitrators on any matter whatsoever relevant to the 
dispute. 

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to 
the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of 
the Parties, and the Project Manager shall not be altered by reason of any arbitration being 
conducted during the progress of the Works. 
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24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually 
agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be 
responsible for paying one-half of this remuneration. 

24.5 Arbitration with National Contractors 

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in 
accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute 
shall be notified in writing by either party to the other with a request to submit it to arbitration and 
to concur in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be 
referred to the arbitration and final decision of a person to be agreed between the parties. Failing 
agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the 
request of the applying party, by the Chairman or Vice Chairman of any of the following professional 
institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

 
24.5.2 The institution written to first by the aggrieved party shall take precedence over all other 

institutions. 
 

24.6 Alternative Arbitration Proceedings 

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with 
commitment to providing institutional support to the arbitral process. 

24.7 Failure to Comply with Arbitrator's Decision 

24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 
 

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the 
other Party may, without prejudice to any other rights it may have, refer the matter to a competent court 
of law. 

24.8 Contract operations to continue 

24.8.1 Notwithstanding any reference to arbitration herein, 
a) the parties shall continue to perform their respective obligations under the Contract unless they 

otherwise agree; and 
b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 

25. Fraud and Corruption 

25.1 The Government requires compliance with the country's Anti-Corruption laws and its prevailing 
sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes. 

25.2 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have 
been paid or are to be paid to agents or any other party with respect to the bidding process or 
execution of the Contract. The information disclosed must include at least the name and address 
of the agent or other party, the amount and currency, and the purpose of the commission, gratuity 
or fee. 
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B. Time Control 

26. Program 

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall 
submit to the Project Manager for approval a Program showing the general methods, 
arrangements, order, and timing for all the activities in the Works. In the case of a lump sum 
contract, the activities in the Program shall be consistent with those in the Activity Schedule. 

26.2 An update of the Program shall be a program showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work, including 
any changes to the sequence of the activities. 

26.3 The Contractor shall submit to the Project Manager for approval an updated Program at intervals 
no longer than the period stated in the SCC. If the Contractor does not submit an updated Program 
within this period, the Project Manager may withhold the amount stated in the SCC from the next 
payment certificate and continue to withhold this amount until the next payment after the date on 
which the overdue Program has been submitted. In the case of a lump sum contract, the Contractor 
shall provide an updated Activity Schedule within 14 days of being instructed to by the Project 
Manager. 

26.4 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The 
Contractor may revise the Program and submit it to the Project Manager again at any time. A 
revised Program shall show the effect of Variations and Compensation Events. 

27. Extension of the Intended Completion Date 

27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs 
or a Variation is issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining work, which 
would cause the Contractor to incur additional cost. 

27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion 
Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect 
of a Compensation Event or Variation and submitting full supporting information. If the 
Contractor has failed to give early warning of a delay or has failed to cooperate in dealing with a 
delay, the delay by this failure shall not be considered in assessing the new Intended Completion 
Date. 

28. Acceleration 

28.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, 
the Project Manager shall obtain priced proposals for achieving the necessary acceleration from 
the Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall 
be adjusted accordingly and confirmed by both the Procuring Entity and the Contractor. 

28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they 
are incorporated in the Contract Price and treated as a Variation. 

29. Delays Ordered by the Project Manager 

29.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity within 
the Works. 

30. Management Meetings 

30.1 Either the Project Manager or the Contractor may require the other to attend a management 
meeting. The business of a management meeting shall be to review the plans for remaining work 
and to deal with matters raised in accordance with the early warning procedure. 
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30.2 The Project Manager shall record the business of management meetings and provide copies of the 
record to those attending the meeting and to the Procuring Entity. The responsibility of the parties 
for actions to be taken shall be decided by the Project Manager either at the management meeting 
or after the management meeting and stated in writing to all who attended the meeting. 

31. Early Warning 

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future 
events or circumstances that may adversely affect the quality of the work, increase the Contract 
Price, or delay the execution of the Works. The Project Manager may require the Contractor to 
provide an estimate of the expected effect of the future event or circumstance on the Contract 
Price and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably 
possible. 

31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for 
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in 
the work and in carrying out any resulting instruction of the Project Manager. 

C. Quality Control 

32. Identifying Defects 

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects 
that are found. Such checking shall not affect the Contractor's responsibilities. The Project 
Manager may instruct the Contractor to search for a Defect and to uncover and test any work that 
the Project Manager considers may have a Defect. 

33. Tests 

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification 
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for 
the test and any samples. If there is no Defect, the test shall be a Compensation Event. 

34. Correction of Defects 

34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 
length of time specified by the Project Manager's notice. 

35. Uncorrected Defects 

35.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, 
the Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall 
pay this amount. 

D. Cost Control 

36. Contract Price
7

 

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. 
The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the 
quantity of the work accomplished at the rate in the Bill of Quantities for each item. 
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37. Changes in the Contract Price
8

 

37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 
particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial 
Contract Price, the Project Manager shall adjust the rate to allow for the change. The Project 
Manager shall not adjust rates from changes in quantities if thereby the Initial Contract Price is 
exceeded by more than 15 percent, except with the prior approval of the Procuring Entity. 

37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with a 
detailed cost breakdown of any rate in the Bill of Quantities. 

38. Variations 

38.1 All Variations shall be included in updated Programs9 produced by the Contractor. 

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation 
when requested to do so by the Project Manager. The Project Manager shall assess the quotation, 
which shall be given within seven (7) days of the request or within any longer period stated by 
the Project Manager and before the Variation is ordered. 

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and 
make a change to the Contract Price, which shall be based on the Project Manager's own forecast 
of the effects of the Variation on the Contractor's costs. 

38.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation 
being given and considered without delaying the work, no quotation shall be given and the 
Variation shall be treated as a Compensation Event. 

7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to 
by the Project Manager. The Activity Schedule shall contain the priced activities for the Works to be 
performed by the Contractor. The Activity Schedule is used to monitor and control the performance 
of activities on which basis the Contractor will be paid. If payment for materials on site shall be made 
separately, the Contractor shall show delivery of Materials to the Site separately on the Activity 
Schedule. 8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as 
follows: 
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program 
or method of working made at the Contractor's own discretion. Prices in the Activity Schedule 
shall not be altered when the Contractor makes such changes to the Activity Schedule. 
9In lump sum contracts, add “and Activity Schedules” after “Programs.” 10In lump sum contracts, 
delete this paragraph. 

38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided 
by giving early warning 

38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in 
the opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 
or the timing of its execution do not cause the cost per unit of quantity to change, the rate in the 
Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity 
changes, or if the nature or timing of the work in the Variation does not correspond with items in 
the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the 
relevant items of work 

38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at 
any time during the performance of the contract. The value engineering proposal shall, at a 
minimum, include the following; 

a) the proposed change(s), and a description of the difference to the existing contract requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of 
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costs (including life cycle costs) the Procuring Entity may incur in implementing the value 
engineering proposal; and 

c) a description of any effect(s) of the change on performance/functionality. 

38.8 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates 
benefits that: 

a) accelerate the contract completion period; or 
b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 

c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) yield any other benefits to the Procuring Entity, without compromising the functionality of the 
Works. 

 

38.9 If the value engineering proposal is approved by the Procuring Entity and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage 
specified in the SCC of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit 
described in 
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract 

Price. 

39. Cash Flow Forecasts 

39.1 When the Program
11

, is updated, the Contractor shall provide the Project Manager with an 
updated cash flow forecast. The cash flow forecast shall include different currencies, as defined in 
the Contract, converted as necessary using the Contract exchange rates. 

40. Payment Certificates 

40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of 
the work executed less the cumulative amount certified previously. 

40.2 The Project Manager shall check the Contractor's monthly statement and certify the amount to be 
paid to the Contractor. 

40.3 The value of work executed shall be determined by the Project Manager. 

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill of 
Quantities that have been completed12. 

40.5 The value of work executed shall include the valuation of Variations and Compensation Events. 

40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later information. 

40.7 Where the contract price is different from the corrected tender price, in order to ensure the 
contractor is not paid less or more relative to the contract price (which would be the tender price), 
payment valuation certificates and variation orders on omissions and additions valued based on 
rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus 
percentage. The percentage already worked out during tender evaluation is worked out as follows: 
(corrected tender price – tender price)/tender price X 100. 

41. Payments 

41.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring 
Entity shall pay the Contractor the amounts certified by the Project Manager within 30 days of the 
date of each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid 
interest on the late payment in the next payment. Interest shall be calculated from the date by 
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which the payment should have been made up to the date when the late payment is made at the 
prevailing rate of interest for commercial borrowing for each of the currencies in which payments 
are made. 

41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator 
or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 
clause. Interest shall be calculated from the date upon which the increased amount would have 
been certified in the absence of dispute. 

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions 
of currencies comprising the Contract Price. 

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the 
Procuring Entity and shall be deemed covered by other rates and prices in the Contract. 

 

42. Compensation Events 

42.1 The following shall be Compensation Events: 

d) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant 
to GCC Sub-Clause 20.1. 

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the 
work of the Contractor under the Contract. 

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions 
required for execution of the Works on time. 

g) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon 
work, which is then found to have no Defects. 

h) The Project Manager unreasonably does not approve a subcontract to be let. 

i) Ground conditions are substantially more adverse than could reasonably have been assumed 
before issuance of the Letter of Acceptance from the information issued to bidders (including 
the Site Investigation Reports), from information available publicly and from a visual inspection 
of the Site. 

j) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by 
the Procuring Entity, or additional work required for safety or other reasons. 

k) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the 
dates and other constraints stated in the Contract, and they cause delay or extra cost to the 
Contractor. 

l) The advance payment is delayed. 

m) The effects on the Contractor of any of the Procuring Entity's Risks. 

n) The Project Manager unreasonably delays issuing a Certificate of Completion. 
 

42.2 If a Compensation Event would cause additional cost or would prevent the work being completed 
before the Intended Completion Date, the Contract Price shall be increased and/or the Intended 
Completion Date shall be extended. The Project Manager shall decide whether and by how much 
the Contract Price shall be increased and whether and by how much the Intended Completion 
Date shall be extended. 

42.3 As soon as information demonstrating the effect of each Compensation Event upon the 
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the Project 
Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s forecast is 
deemed unreasonable, the Project Manager shall adjust the Contract Price based on the Project 
Manager’s own forecast. The Project Manager shall assume that the Contractor shall react 
competently and promptly to the event. 
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11In lump sum contracts, add “or Activity Schedule” after “Program.” 
12In lump sum contracts, replace this paragraph with the following: “The value of work executed shall 
comprise the value of completed activities in the Activity Schedule.” 
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42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity’s 
interests are adversely affected by the Contractor’s not having given early warning or not having 
cooperated with the Project Manager. 

43. Tax 

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed 
between the date 30 days before the submission of bids for the Contract and the date of the last 
Completion certificate. The adjustment shall be the change in the amount of tax payable by the 
Contractor, provided such changes are not already reflected in the Contract Price or are a result of 
GCC Clause 44. 

44. Currency y of Payment 

44.1 All payments under the contract shall be made in Kenya Shillings 

45. Price Adjustment 

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so 
provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 

where:  P is the adjustment factor for the portion of the Contract Price payable. 

A and B are coefficients
13 

specified in the SCC, representing the non-adjustable and adjustable 
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the 
month being invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable. 

45.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be 
corrected and an adjustment made in the next payment certificate. The index value shall be deemed 
to take account of all changes in cost due to fluctuations in costs. 

46. Retention 

46.1 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated 
in the SCC until Completion of the whole of the Works. 

46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance 
with GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the 
Defects Liability Period has passed and the Project Manager has certified that all Defects notified 
by the Project Manager to the Contractor before the end of this period have been corrected. The 
Contractor may substitute retention money with an “on demand” Bank guarantee. 

47. Liquidated Damages 

47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in 
the SCC for each day that the Completion Date is later than the Intended Completion Date. The 
total amount of liquidated damages shall not exceed the amount defined in the SCC. The Procuring 
Entity may deduct liquidated damages from payments due to the Contractor. Payment of liquidated 
damages shall not affect the Contractor’s liabilities. 

47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project 
Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the 
next payment certificate. The Contractor shall be paid interest on the overpayment, calculated 
from the date of payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1. 
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c c 

48. Bonus 

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for 
each day (less any days for which the Contractor is paid for acceleration) that the Completion is 
earlier than the Intended Completion Date. The Project Manager shall certify that the Works are 
complete, although they may not be due to be complete. 

49. Advance Payment 
49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the 

SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank 
Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts and currencies 
equal to the advance payment. The Guarantee shall remain effective until the advance payment 
has been repaid, but the amount of the Guarantee shall be progressively reduced by the amounts 
repaid by the Contractor. Interest shall not be charged on the advance payment. 
 

49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and 
mobilization expenses required specifically for execution of the Contract. The Contractor shall 
demonstrate that advance payment has been used in this way by supplying copies of invoices or other 
documents to the Project Manager. 
 
 

49.3 The advance payment shall be repaid by deducting proportionate amounts from payments 
otherwise due to the Contractor, following the schedule of completed percentages of the Works on 
a payment basis. No account shall be taken of the advance payment or its repayment in assessing 
valuations of work done, Variations, price adjustments, Compensation Events, Bonuses, or 
Liquidated Damages. 
 
 

50. Securities 
50.1 The Performance Security shall be provided to the Procuring Entity no later than the date specified 

in the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety 
acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies 
in which the Contract Price is payable. The Performance Security shall be valid until a date 28 day 
from the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one 
year from the date of issue of the Completion Certificate in the case of a Performance Bond. 
 

51. Day works 
51.1 If applicable, the Day works rates in the Contractor’s Bid shall be used only when the Project 

Manager has given written instructions in advance for additional work to be paid for in that way. 
 

51.2 All work to be paid for as Day works shall be recorded by the Contractor on forms approved by 
the Project Manager. Each completed form shall be verified and signed by the Project Manager 
within two days of the work being done. 
 
 

51.3 The Contractor shall be paid for Day works subject to obtaining signed Day works forms. 
 

52. Cost of   Repairs 
52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Correction periods shall be remedied by the Contractor at the 
Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions. 
 

E. Finishing the Contract 
 

53. Completion 
53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, 

and the Project Manager shall do so upon deciding that the whole of the Works is completed. 
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54. Taking Over 
54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Project 

Manager’s issuing a certificate of Completion. 
 

55. Final Account 
55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that 

the Contractor considers payable under the Contract before the end of the Defects Liability Period. 
The Project Manager shall issue a Defects Liability Certificate and certify any final payment that is 
due to the Contractor within 56 days of receiving the Contractor’s account if it is correct and 
complete. If it is not, the Project Manager shall issue within 56 days a schedule that states the scope 
of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it 
has been resubmitted, the Project Manager shall decide on the amount payable to the Contractor and 
issue a payment certificate. 

 
 

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, 
both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the non-
adjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost 
elements or other non-adjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 

 

56. Operating and Maintenance Manuals 

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor 
shall supply them by the dates stated in the SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC 
pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager’s approval, the 
Project Manager shall withhold the amount stated in the SCC from payments due to the Contractor. 

57. Termination 

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 
Program and the stoppage has not been authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the 
instruction is not withdrawn within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for 
a reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor 
within 84 days of the date of the Project Manager’s certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days for which the 
maximum amount of liquidated damages can be paid, as defined in the SCC; or 

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as 
defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the 
Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to the 
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Contractor, terminate the Contract and expel him from the Site. 

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience. 

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leave the Site as soon as reasonably possible. 

57.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager for 
a cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall 
decide whether the breach is fundamental or  not. 

58. Payment upon Termination 

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Project Manager shall issue a certificate for the value of the work done and Materials ordered less 
advance payments received up to the date of the issue of the certificate and less the percentage to 
apply to the value of the work not completed, as specified in the SCC. Additional Liquidated 
Damages shall not apply. If the total amount due to the Procuring Entity exceeds any payment due 
to the Contractor, the difference shall be a debt payable to the Procuring Entity. 

58.2 If the Contract is terminated for the Procuring Entity’s convenience or because of a fundamental 
breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the 
value of the work done, Materials ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s personnel employed solely on the Works, and the Contractor’s costs 
of protecting and securing the Works, and less advance payments received up to the date of the 
certificate. 

59. Property 

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 
property of the Procuring Entity if the Contract is terminated because of the Contractor’s default. 

60. Release from Performance 

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control 
of either the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract 
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 
after receiving this certificate and shall be paid for all work carried out before receiving it and for 
any work carried out afterwards to which a commitment was made. 
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SECTION IX – SPECIAL CONDITIONS OF CONTRACT 

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring 
Entity prior to issuance of the bidding document. Schedules and reports to be provided by the Procuring 
Entity should be annexed. 

 
Number of 
GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

A. General 

GCC 1.1 (f) Replace the text of Sub-clause 1 (f) with the following: 

 “The Completion Date” means the time for completing the execution of and passing 
the Tests on Completion of the Works or any Section or part thereof as stated in the 
Contract (or as extended under Clause 44) calculated from the Commencement Date 

GCC 1.1 (h) Add at the end of sub-clause the following  

“and the legal successors in title to such person, but not (except with the consent of 
the Employer) any assignee of such person.” 

GCC 1.1 (q) The Procuring Entity is the Kenya Urban Roads Authority, represented by the Director 
General – Kenya Urban Roads Authority, P.O. BOX 41727 – 00100 NAIROBI. 

GCC 1.1 © Replace the text of Sub-clause 1 (l) with the following: 

“Equipment means all appliances and things of whatsoever nature (other than 
Temporary Works) required for the execution and completion of the Works and the 
remedying of any defects therein, but does not include Plant, materials or other things 
intended to form or forming part of the Permanent Works” 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be “the time for 
completing the execution of and passing the Tests on Completion of the Works or any 
Section or part thereof as stated in the Contract (or as extended under Clause 44) 
calculated from the Commencement Date.” 

GCC 1.1 (x) The Project Manager is the Director-(RACM) – Kenya Urban Roads Authority, P.O. 
BOX 41727 – 00100 NAIROBI who shall be reffered to as “The Engineer”.   

Replace “Project Manager” with “Engineer” where it applies in this document. 

GCC 1.1 (z) The Site means the places provided by the Procuring Entity where the Works are to be 
executed and any other places as may be specifically designated in the Contract as 
forming part of the Site. 

GCC 1.1 (cc) The Start Date shall be the date upon which the Contractor receives the notice to 
commence issued by the Project Manager. 

GCC 1.1 
(dd) 

Replace the text of Sub-clause 1 (dd) with the following: 

“A Subcontractor means any person named in the Contract as a Subcontractor for a 
part of the Works or any person to whom a part of the Works has been subcontracted 
with the consent of the Engineer and the legal successors in title to such person, but 
not any assignee of any such person.” 

GCC 1.1 The Works consist of means the Permanent Works and the Temporary Works or either 
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Number of 
GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

(gg) of them as appropriate and as described in the Special Specifications. 

GCC 2 Add at the end of clause the following  

“Wherever in the Contract provision is made for the giving or issue of any notice, 
consent, approval, certificate or determination by any person, unless otherwise 
specified such notice, consent, approval, certificate or determination shall be in writing 
and the words “notify”, “certify” or “determine” shall be construed accordingly. Any 
such consent, approval, certificate or determination shall not unreasonably be 
withheld or delayed.’ 

GCC 2.2 Sectional Completions are: NOT APPLICABLE   

GCC 2.3 Delete the documents listed a-I and substitute: 
a) The Contract Agreement (if completed) 
b) The Letter of Acceptance; 
c) The Bid and Appendix to Bid; 
d) The Conditions of Contract Part II; 
e) The Conditions of Contract Part I; 
f) The Special Specifications; 
g) The Standard Specification for Road and Bridge Construction, 1986; 
h) The Drawings; 
i) The priced Bills of Quantities 
j) Other documents as listed in the Appendix to form of Bid 

GCC 5.1 The Project manager may delegate any of his duties and responsibilities to appointed 
representatives. 

Add 

“The Engineer’s Representative shall be appointed by and be responsible to the Project 
Manager and shall carry out such duties and exercise such authority as may be 
delegated to him by the Engineer. 

The Engineer may from time-to-time delegate to the Engineer’s Representative any of 
the duties and authorities vested in the Engineer and he may at any time revoke such 
delegation. Any such delegation or revocation shall be in writing and shall not take 
effect until a copy thereof has been delivered to the Procuring Entity and the 
Contractor. 

Any communication given by the Engineer’s Representative to the Contractor in 
accordance with such delegation shall have the same effect as though it had been given 
by the Engineer.” 

GCC 7.1 Add at the end of sub-clause the following  

“The Contractor shall not subcontract the whole of the Works.” 

GCC 8.1 Schedule of other contractors: NOT APPLICABLE 

GCC 9.1 Key Personnel 
GCC 9.1 is replaced with the following: 
 
“The Contractor’s superintending staff shall meet the following minimum 
qualifications: 
Should have a working knowledge of English or Kiswahili. Should any of the 
superintending staff not be able to meet this condition, the Contractor shall propose to 
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Number of 
GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

the Engineer arrangements for provision of a sufficient number of interpreters of 
approved qualifications. The Engineer, at his discretion, may amend, approve or reject 
such arrangements or reject deployment of superintending staff not meeting the 
language requirements. The Engineer may at any time during the duration of the 
Contract amend any approved arrangements made for interpreters, which shall be 
implemented at the Contractors expense. 
The key staff listed below must have academic qualifications from government-
recognised institutions or equivalent institutions of the levels set out in Section 5, Part 
6. 
 
The key staff listed below must have minimum experience set out in Section III; 
Evaluation and Qualification Criteria: 

 Site Agent 

 Site Surveyor  

 Foremen 
Qualifications as above shall be subject to verification and approval on site by the 
Engineer or his representative on site before commencement of the said works.” 
 

[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to 
Contract signature.] 

GCC 11.1 
(b) 

Add at the end of sub-clause the following  

“Other than any part of the design provided by the Contractor or for which the 
Contractor is responsible.” 

GCC 12.1  Add at the end of sub-clause the following  

‘If any loss or damage happens to the Works, or any part thereof, or materials or Plant 
for incorporation therein, during the period for which the Contractor is responsible for 
the care thereof, from any cause whatsoever, other than the risks defined in Sub-
Clause 20.4, the Contractor shall, at his own cost, rectify such loss or damage so that 
the Permanent Works conform in every respect with the provisions of the Contract to 
the satisfaction of the Engineer. The Contractor shall also be liable for any loss or 
damage to the Works occasioned by him in the course of any operations carried out by 
him for the purpose of complying with his obligations under Clause 34 of the GCC.” 

GCC 13.1 Delete words “from the Start Date” and substitute the words “for the period prior to 
commencement of the Works” 

The minimum insurance amounts and deductibles shall be as stated in the Appendix to 
Form of Tender. 

GCC 14.1 Site Data shall be deemed to include data listed elsewhere in the Contract as open for 
inspection at the address stipulated in the Appendix to Bid. 

GCC 15.1 Add at the end of sub-clause the following  

“The Engineer shall have authority to issue to the Contractor, from time to time, such 
supplementary Drawings and instructions as shall be necessary for the purpose of the 
proper and adequate execution and completion of the Works and the remedying of any 
defects therein. The Contractor shall carry out and be bound by the same.” 

GCC 18.1 Add at the end of sub-clause the following  

‘The Contractor shall maintain such records and make such reports concerning safety, 
health and welfare of persons and damage to property as the Engineer may from time 
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Number of 
GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

to time prescribe.’ 

GCC 20.1 Delete sub-clause 20.1 and substitute with; 

“Save insofar as the Contract may prescribe: 

(a) the extent of portions of the Site of which the Contractor is to be given possession 
from time to time, 

(b) the order in which such portions shall be made available to the Contractor, and, 
subject to any requirement in the Contract as to the order in which the Works shall be 
executed, the Employer will, with the Engineer’s notice to commence the Works, give 
to the Contractor possession of 

(c )so much of the Site, and 

(d) such access as. In accordance with the Contract, is to be provided by the Employer 
as may be required to enable the Contractor to commence and proceed with the 
execution of the Works in accordance with the programme referred to in Clause 26, if 
any, and otherwise in accordance with such reasonable proposals as the Contractor 
shall, by notice to the Engineer with a copy to the Employer, make. The Employer will, 
from time to time as the Works proceed, give to the Contractor possession of such 
further portions of the Site as may be required to enable the Contractor to proceed with 
the execution of the Works with due dispatch in accordance with such programme or 
proposals, as the case may be.” 

GCC 22.1 Add at the end of sub-clause the following  

“Instructions given by the Engineer shall be in writing, provided that if for any reason 
the Engineer considers it necessary to give any such instruction orally, the Contractor 
shall comply with such instruction. Confirmation in writing of such oral instruction 
given by the Engineer, whether before or after the carrying out of the instruction, shall 
be deemed to be an instruction within the meaning of this Sub-Clause. Provided 
further that if the Contractor, within 7 days, confirms in writing to the Engineer any 
oral instruction of the Engineer and such confirmation is not contradicted in writing 
within 7 days by the Engineer, it shall be deemed to be an instruction of the Engineer 
The provisions of this Sub-Clause shall equally apply to instructions given by the 
Engineer’s Representative and any assistants of the Engineer or the Engineer’s 
Representative appointed pursuant to Sub-Clause 5.1.” 

GCC 23 Delete entire clause 

GCC 24.3.1 
(a) 

Delete sub-clause 24.3.1 (a) 

GCC 24.5.1 Appointor of the Arbitrator is as stated in the Appendix to Form of Tender. 

GCC 24.5.2 Delete sub-clause 24.5.2 

B. Time Control 

GCC 26.1 The Contractor shall submit to the Engineer for approval a Program for the Works 
within 14 days from the issuance of order to commence, in such form and detail as 
the Engineer shall reasonably prescribe, for the execution of the Works. 

The cash flow estimates shall be submitted together with the works programme. 
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Number of 
GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

GCC 26.3 The period between Program updates is [insert number] days. 

The amount to be withheld for late submission of an updated Program is [insert 
amount]. NOT APPLICABLE 

C. Quality Control 

GCC 34.1 The Defects Liability Period is as stated in the Appendix to Form of Tender 

GCC 35.1 Substitute sub-clause 35.1 with; 

“In case of default on the part of the Contractor in carrying out such instruction 
within a reasonable time, the Employer shall be entitled to employ and pay other 
persons to carry out the same and if such work is work which, in the opinion of the 
Engineer, the Contractor was liable to do at his own cost under the Contract, then all 
costs consequent thereon or incidental thereto shall, after due consultation with the 
Employer and the Contractor, be determined by the Engineer and shall be recoverable 
from the Contractor by the Employer, and may be deducted by the Employer from 
any monies due or to become due to the Contractor and the Engineer shall notify the 
Contractor accordingly, with a copy” 

to the Employer. 

D. Cost Control 

GCC 37.1 Amend Sub-Clause 37.1 as follows: - 

Substitute “..provided the change exceeds 1 percent of the Initial Contract Price” with 

 “..provided the change does not exceed 15 percent of the Initial Contract Price” 

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be 
paid to the Contractor shall be ___% (insert appropriate percentage. The percentage is 
normally up to 50%) of the reduction in the Contract Price. NOT APPLICABLE. 

GCC 41.1 Amend Sub-Clause 41.1 as follows: 

Delete the words “within 30 days of the date of each certificate” in the first sentence 
and replace with “within the period stated in the Appendix to Tender” 

GCC 41.2 Amend Sub-Clause 41.2 as follows:- 

Delete the last statement and substitute with:-  

 “Interest shall be calculated from the date upon which the increased amount would 

have been paid if the payment was certified without delay in the absence of dispute”. 

GCC 44.1 The currency of the Procuring Entity’s Country is Kenya Shillings 

GCC 45.1 Price Adjustment: NOT APPLICABLE 

GCC 46.1 The proportion of payments retained is as stated in the Appendix to Form of Tender. 

GCC 46.2 Amend Sub-Clause 46.2 as follows: 

Delete the words “on demand” in the first sentence and replace with “unconditional” 

GCC 47.1 The liquidated damages for the whole of the Works shall be as stated in the Appendix 
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Number of 
GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

to Form of Tender 

GCC 48.1 Delete clause  

GCC 49.1 The Advance Payments shall not apply. 

GCC 50.1 The Performance Security form and amount shall be as stated in the Appendix to Form 
of Tender. 

GCC 53.1 In addition to the clause, Add ‘Time for Completion’ shall be as stated in the Appendix 
to Form of Tender. 

E. Finishing the Contract 

GCC 55.1 Amend Sub-Clause 55.1 as follows: 

Delete the words “within 56 days of the date of each certificate” in the first sentence 
and replace with “within the period stated in the Appendix to Tender” 

GCC 56.1 The date by which operating and maintenance manuals are required shall be as stated 
in the Appendix to Form of Tender. 

The date by which “as built” drawings are required shall be as stated in the Appendix 
to Form of Tender. 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or 
operating and maintenance manuals by the date required in GCC 58.1 shall be as 
stated in the Appendix to Form of Tender 

GCC 57.2 
(g) 

The maximum number of days is as stated in the Appendix to Form of Tender 

GCC 58.1 The percentage to apply to the value of the work not completed, representing the 
Procuring Entity’s additional cost for completing the Works, is as stated in the 
Appendix to Form of Tender. 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD 

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this 
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the 
format below. 
---------------------------------------------------------------------------------------------------------
------- 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification 
must be sent to all Tenderers simultaneously. This means on the same date and as close to the same 
time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)    
 

3. Notification of Intention to Award 

i) Procuring Entity: [insert the name of the Procuring Entity] 

ii) Project: [insert name of project] 

iii) Contract title: [insert the name of the contract] 

iv) Country: [insert country where ITT is issued] 

v) ITT No: [insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 
contract. The transmission of this Notification begins the Standstill Period. During the Standstill 
Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender 

Submit a Procurement-related Complaint in relation to the decision to award the contract. 

a) The successful tenderer 

i) Name of successful Tender   
 

ii) Address of the successful Tender    
 

iii) Contract price of the successful Tender Kenya Shillings     (in 

words  ) 

b) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the 
evaluated price as well as the Tender price as read out. For Tenders not evaluated, give one main 
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reason the Tender was unsuccessful. 
 
 

SNo Name of 
Tender 

Tender Price 
as read out 

Tender’s evaluated 
price (Note a) 

One Reason Why not 
Evaluated 

1     
2     
3     
4     
5     
     

 
 

(Note a) State NE if not evaluated 
 
 

5. How to request a debriefing 

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you 
decide to request a debriefing your written request must be made within three (5) Business Days 
of receipt of this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address 
the request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

ii) Agency: [insert name of Procuring Entity] 

iii) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the 
debriefing within five (3) Business Days of receipt of your request. If we are unable to provide 
the debriefing within this period, the Standstill Period shall be extended by five (3) Days after the 
date that the debriefing is provided. If this happens, we will notify you and confirm the date that the 
extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly 
advise you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, 
we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days 
from the date of publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by 
midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address 
the Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 
 

c) At this point in the procurement process, you may submit a Procurement-related Complaint 
challenging the decision to award the contract. You do not need to have requested, or received, a 
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debriefing before making this complaint. Your complaint must be submitted within the Standstill 
Period and received by us before the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 
2015 and its Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a 
Tender in this tendering process, and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your 
complaint. 

7. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of 
Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of 
the Procuring Entity: 

Signature:   Name:     

Title/position:    Telephone:  Email:      

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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FORM NO. 2 - REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203 (1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT (Review Board) 

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day 
of ………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. 
Box  No…………. Tel. No……..Email ……………, hereby request the Public Procurement Administrative 
Review Board to review the whole/part of the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 
on…………day of ………....20….……… 

SIGNED  

Board Secretary 
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FORM NO 3: NOTIFICATION OF AWARD - LETTER OFACCEPTANCE 
 

[letterhead paper of the Procuring Entity] [date] 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] 
[name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is hereby 
accepted by ……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions 
of Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract 
Forms, of the Tender Document. 

Authorized Signature:................................................................................................................. 

Name and Title of Signatory:........................................................................................................ 

Name of Procuring Entity............................................................................................................. 

Attachment: Contract Agreement................................................................................................ 
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FORM NO 4: CONTRACT AGREEMENT 
 

THIS AGREEMENT made the  day of  , 20  , between 
______________________________________of __________________________ (hereinafter “the 
Procuring 
Entity”), of the one part, and  of 
 (hereinafter “the Contractor”), of the 
other part: 

WHEREAS the Procuring Entity desires that the Works known as  should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion 
of these Works and the remedying of any defects therein, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 
to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents. 

a) the Letter of Acceptance 

b) the Letter of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 
 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in 
this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and 
to remedy defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects therein, the Contract Price or such other sum 
as may become payable under the provisions of the Contract at the times and in the manner prescribed 
by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with 
the Laws of Kenya on the day, month and year specified above. 
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SIGNED SEALED AND DELIVERED 
 
By the said Employer:  ………………………………………………Date.........…….... 

(Director General, Kenya Urban Roads Authority) 
For and on behalf of the said Employer 

 
 
 
In the presence of:  ……………………………………………………….. 
    (Name and Designation of Witness) 
 

……………………………………………Date…………………. 
     (Signature of Witness) 
 
    ……………………………………………………….. 
    (Address Of witness) 
 
 
 
 
 
By the said Contractor:  ……………………………………………Date…………………. 
          (Signature) 
     
 

……………………………………………... 
     (Name of the Director) 
 
 
 
 
In the presence of:  ……………………………………………………….. 
     (Name and Designation of Witness) 
 
 

……………………………………………………….. 
    (Signature of Witness) 
 
 
    ……………………………………………………….. 
    (Address Of witness) 
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FORM NO. 5 - PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 
 

[Guarantor letterhead] 
 

Beneficiary:  [insert name and Address of Procuring Entity] Date:  

 [Insert date of issue] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1. We have been informed that    (hereinafter called 
"the Contractor") has entered into Contract No.   dated   with 
(name of Procuring Entity)  (the Procuring Entity as the Beneficiary), for the 
execution of 
  (Hereinafter called "the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 
 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary 
any sum or sums not exceeding in total an amount of  (in 

words ),1 
such sum being payable in the types and proportions of currencies in which the Contract 

Price is payable, upon receipt by us of the Beneficiary's complying demand supported by the 
Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying 
or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the Contract, 
without the Beneficiary needing to prove or to show grounds for your demand or the sum specified 
therein. 

 

4. This guarantee shall expire, no later than the …. Day of …………, 2...…
2

, and any demand for 
payment under it must be received by us at the office indicated above on or before that date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee.” 

 
[Name of Authorized Official, signature(s) and seals/stamps]. 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 
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FORM No. 6 - PERFORMANCE SECURITY 

[Option 2– Performance Bond] 
 

[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank 
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:   [insert name and Address of Procuring Entity] Date: 

 [Insert date of issue]. 

PERFORMANCE BOND No.:   
 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 
1. By this Bond  as Principal (hereinafter called “the 

Contractor”) and______________________________________________________________] as 
Surety (hereinafter called  “the  Surety”),  are  held  and  firmly  bound  unto    ] as 
Obligee (hereinafter called “the Procuring Entity”) in the amount of    for 
the payment of which sum well and truly to be made in the types and proportions of currencies in which 
the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 
  day of  , 20 , for  in accordance with the documents, 
plans, specifications, and amendments thereto, which to the extent herein provided for, are by 
reference made part hereof and are hereinafter referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 
faithfully perform the said Contract (including any amendments thereto), then this obligation shall 
be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall 
be, and declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity 
having performed the Procuring Entity's obligations thereunder, the Surety may promptly remedy the 
default, or shall promptly: 

1) complete the Contract in accordance with its terms and conditions; or 

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 
completing the Contract in accordance with its terms and conditions, and upon determination by 
the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract 
between such Tenderer, and Procuring Entity and make available as work progresses (even 
though there should be a default or a succession of defaults under the Contract or Contracts of 
completion arranged under this paragraph) sufficient funds to pay the cost of completion less 
the Balance of the Contract Price; but not exceeding, including other costs and damages for which 
the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term 
“Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by 
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring 
Entity to Contractor; or 

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 
accordance with its terms and conditions up to a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the 
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of 
any person or corporation other than the Procuring Entity named herein or the heirs, executors, 
administrators, successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety 
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has caused these presents to be sealed with his corporate seal duly attested by the signature of his legal 
representative, this day  of  20  . 

 

SIGNED ON   on 

behalf____________________________      of By  _______________________in the capacity of In 

the presence of _______________________________________ 

SIGNED ON   on behalf of By  ___________________in 

the capacity of In the presence of _________________________________________ 
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity] 

 
Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:  [Insert guarantee reference number] 

Guarantor:  [Insert name and address of place of issue, unless indicated in the 

letterhead] 

1. We have been informed that   (hereinafter called “the Contractor”) has entered into 
Contract No.  dated  with the Beneficiary, for the execution of                                
(hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment 
in the sum 
  (in words) is to be made against an advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of  (in words  )
1 

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, 
whether in the demand itself or in a separate signed document accompanying or identifying the 
demand, stating either that the Applicant: 

a) has used the advance payment for purposes other than the costs of mobilization in respect of the 
Works; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, specifying 
the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the advance payment referred to above has been 
credited to the Contractor on its account number  at  . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 
payment repaid by the Contractor as specified in copies of interim statements or payment certificates 
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy 
of the interim payment certificate indicating that ninety (90) percent of the Accepted Contract 

Amount, less provisional sums, has been certified for payment, or on the           day of  , 2 ,
2  

whichever is earlier.  Consequently, any demand for payment under this guarantee must be received by us 
at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months][one year], in response to the Beneficiary's written request for such extension, such request to 
be presented to the Guarantor before the expiry of the guarantee. 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 
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FORM NO. 8 - RETENTION MONEY SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:   [Insert name and Address of Procuring Entity] 

Date:  [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  [insert name of Contractor, which in the case of a joint 
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered 
into Contract No. 
  [insert reference number of the contract] dated  with the Beneficiary, for 
the execution of   [insert name of contract 
and brief description of Works] (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains 
moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-
Over Certificate has been issued under the Contract and the first half of the Retention Money has been 
certified for payment, and payment of [insert the second half of the Retention Money] is to be made 
against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 
any sum or sums not exceeding in total an amount of [insert amount in figures]  ([insert 
amount in words  ]) upon receipt by us of the Beneficiary's complying demand 
supported by the Beneficiary's statement, whether in the demand itself or in a separate signed 
document accompanying or identifying the demand, stating that the Contractor is in breach of its 
obligation(s) under the Contract, without your needing to prove or show grounds for your demand or 
the sum specified therein. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred 
to above has been credited to the Contractor on its account  number  at  [insert name and 
address of Applicant's bank]. 

5. This guarantee shall expire no later than the …........................... Day of ….........................….…, 
.................…,2022 and any demand for payment under it must be received by us at the office indicated 
above on or before that date. 

6.    The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 
[one year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee. 

 
 
 
 

[Name of Authorized Official, signature(s) and seals/stamps] 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 
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FORM NO 9. COMMITMENT TO PROVIDE BENEFICIAL OWNERSHIP INFORMATION 

 

I, ……………………………......................................………. of P. O. Box ………………………. being a 

resident of …………………………………. in the Republic of ………………. do hereby make a state as 

follows: - 

 

1. THAT I am the Chief Executive Officer/Managing Director/Principal Officer/Director/ Authorized 

Officer of......………...................................................... (Insert name of the Company) who is a Bidder in 

respect of Tender No.…………………. for ……………………. (Insert tender title/description) advertised 

by ……………… (Insert name of the Procuring entity) (the Procuring Entity) and duly authorized and 

competent to make this statement. 

 

2. THAT I do hereby commit to provide Beneficial Ownership Information in conformity with the 

Beneficial Ownership Disclosure Form to the procuring entity upon receipt of notification of award in the 

event we are the successful tenderer in this subject procurement proceeding. I fully understand that failure 

to furnish the procuring entity with the Beneficial Ownership Information within the period provided for 

in the letter of award shall invalidate my award and may considered as refusal to enter into a written 

contract which is punishable under Section 41(1) (e) of the Public Procurement and Asset Disposal Act, 

2015.  

Name of the Firm/Company…………………………………………………………………………….. 

Registered Physical Address of the Company…………………………………………………………... 

 Posta Address…………………………………………………………………………………………… 

Telephone No……………………………… Mobile Number ………..................................................... 

Email Address …………………………………………………………………………………………... 

Name of Authorized Signatory………………………………………………………………………….. 

Designation ……………………………………………………………………………………………... 

Signatory………………………………………………………………………………………………… 

Date…………………...…………………………………………………………………………………. 

Witnessed by ……………………………………………………………………………………………. 

Signature of Witness…………………………………………………………………………………….. 

Date……………………………………………………………………………………………………… 
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ty ox 58535- BENEFICIAL OWNERSHIP DISCLOSURE FORM 
 

 

Tender Reference No.:   [insert identification no] Name of the Tender Title/Description:

  [insert name of the assignment] to: [insert complete name of Procuring 

Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] to furnish additional information on 
beneficial ownership: [select one option as applicable and delete the options that are not applicable] 

 

I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 
 
 Details of all Beneficial Owners  

 
%  of shares a 
person holds in 
the company 
Directly or 
indirectly  
 

% of voting rights a 
person holds in the 
company 

Directly or indirectly having 
the right to appoint a majority 
of the board of the directors 
or an equivalent governing 
body of the Tenderer (Yes / 
No) 

directly or indirectly exercises 
significant influence or control 
over the tenderer /company 
(Yes / No) 

 

 

Full Name  Directly--------
--- % of 

Directly…………
….% of voting 

  

National identity card  

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to Regulation 4 of the Companies (Beneficial Ownership 
Information) (Amendment) Regulations, 2022. In case of joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership 
information to be submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or controls the legal person (tenderer) or arrangements 
or a natural person on whose behalf a transaction is conducted, and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or 
arrangement. 
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 Details of all Beneficial Owners  
 

%  of shares a 
person holds in 
the company 
Directly or 
indirectly  
 

% of voting rights a 
person holds in the 
company 

Directly or indirectly having 
the right to appoint a majority 
of the board of the directors 
or an equivalent governing 
body of the Tenderer (Yes / 
No) 

directly or indirectly exercises 
significant influence or control 
over the tenderer /company 
(Yes / No) 

 

1. 

number or Passport 
number 

shares  

 

 

Indirectly-------
--- % of 
shares 

rights 

 

Indirectly----------
% of voting rights 

Personal Identification 
Number (where 
applicable) 

 

Nationality  

Date of birth 
[dd/mm/yyyy] 

 

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or profession  

 

2. Full Name  Directly--------
--- % of 
shares  

 

 

Indirectly-------
--- % of 
shares 

Directly…………
….% of voting 
rights 

 

Indirectly----------
% of voting rights 

  

National identity card 
number or Passport 
number 

 

Personal Identification 
Number (where 
applicable) 

 

Nationality  

Date of birth 
[dd/mm/yyyy] 

 

Postal address  
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 Details of all Beneficial Owners  
 

%  of shares a 
person holds in 
the company 
Directly or 
indirectly  
 

% of voting rights a 
person holds in the 
company 

Directly or indirectly having 
the right to appoint a majority 
of the board of the directors 
or an equivalent governing 
body of the Tenderer (Yes / 
No) 

directly or indirectly exercises 
significant influence or control 
over the tenderer /company 
(Yes / No) 

Residential address  

Telephone number  

Email address  

Occupation or profession  

 

3. 

 

e.t.c 

      

   

 
II)  Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory Authority together with other 

details in relation to contract awards and shall be maintained in the Government Portal, published and made publicly available pursuant to Regulation 
5 of the Companies (Beneficial Ownership Information) (Amendment) Regulations, 2022 
 

III) What is stated to herein above is true to the best of my knowledge, information and belief. 

           Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person duly authorized to sign the 

Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] Bidder Official Stamp/ Company Seal.+254 020 

3244000, 2213106/Email: info@ppra.go.ke Website: www.ppra.go.ke 

mailto:info@ppra.go.ke
http://www.ppra.go.ke/


 
 

UPGRADING OF BARCLAYS-NYABORA ROAD IN MUMIAS SUB-COUNTY LOT 11 

185 

 
 KURA/RMLF/WE/226/2022-2023    (CATEGORY ALL) 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

  
 

 


