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CONSTRUCTION OF KISII BY-PASS PHASE II TENDER No.: KURA/DEV/HQ/312/2020-2021 

FORM OF BID 

 

(NOTE: The Appendix forms part of the Bid. Bidders are required to fill all the blank spaces 

in this form of Bid and Appendix)  

CONSTRUCTION OF KISII BY-PASS PHASE II 

 

TENDER No.: KURA/DEV/HQ/312/2020-2021 

 

TO: The Director General 

Kenya Urban Roads Authority  

P. O. Box 41727 - 00100, 

NAIROBI. 

 

Sir, 

 

1. Having examined the Conditions of Contract, Specifications, Bills of Quantities, and 

Drawings for the execution of the above named works we, the undersigned, offer to 

construct and install such works and remedy any defects therein in conformity with 

the said Bills of Quantities, Conditions of Contract, Specifications and Drawings for 

the sum of  

 

(Insert amount in words) 

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 

 (Insert amount in 

figures)…………………………………………………………………………………… 

……………………………………………………………………………………………… 

As specified in the Appendix to Bid or such other sums as may be ascertained in 

accordance with the said Conditions. 

 

2. We undertake, if our bid is accepted, to commence the works within twenty-eight 

(28) days of receipt of the Engineer’s Order to Commence, and to complete and 

deliver the whole of the works comprised in the contract within the time stated in 

the Appendix to Form of Bid. 
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3. If our bid is accepted we will, when required, obtain the guarantee of a Bank or 

other sureties (to be approved by you) to be jointly and severally bound with us in a 

sum not exceeding 5% of the above named sum for the due performance of the 

contract under the terms of a Bond to be approved by you. 

4. We agree to abide by this bid for the period of one hundred and twenty (120) days 

from the date fixed for receiving the same and it shall remain binding upon us and 

may be accepted at any time before the expiration of that period. 

5. We understand that you are not bound to accept the lowest or any bid you may 

receive. 

6. On the basis of our previous experience we are fully experienced and competent in 

the type of work included in this BID and we have adequate financial resources to 

carry out the works described within the period for completion. We are in a 

position to fulfil the contract for which we have Bided. 

Dated this ………………………….. Day of ……………………… 20 …………….. 

Signature:……………………………in the capacity of ……………………….…………….. 

Duly authorized to sign bids on behalf of (Name of Bidder) …………………… …………. 

…………………………………………………..……………………………………………. 

(Address of Bidder): ……………………………………………………………………… 

(Name of Witness): ……………………………………………………………………… 

(Signature of Witness):

 ……………………………………………………………………… 

(Address of Witness): ……………………………………………………………………… 

(Occupation of Witness): 

……………………………………………………………………… 
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CONSTRUCTION OF KISII BY-PASS PHASE II TENDER No.: KURA/DEV/HQ/312/2020-2021 

SECTION 2: APPENDIX TO FORM OF BID 

APPENDIX TO FORM OF BID 

(This appendix forms part of the bid) 

 
DESCRIPTION 
 

Condition
s of 

Contract 
Clause 

 
DETAILS 

Bid Security (Bank Guarantee Only)  Kshs. 1,000,000.00(one million) 

Employer 1.1 (a) (i) 
Director General 
Kenya Urban Roads Authority. 

Engineer 
1.1 (a) 

(iv) 
Director (Urban Roads Development) 
Kenya Urban Roads Authority. 

Contract Documents 
5.1 (a) The language of the contract is English 

5.1 (b) 
The law in force is that of the Republic of 
Kenya  

Amount of Performance Security  
(Unconditional Bank Guarantee) 

10.1 

The performance security shall be in the 
form of an unconditional Bank guarantee in 
the amount of Five (5) Percent of the 
Contract Price  

Access to Data 11.1 
Data made available by the Employer under 
Subclause 11.1 is open for inspection at the 
offices of Kenya Urban Roads Authority 

Programme to be submitted 14.1 
Not later than 21 (twenty-one) days after 
issuance of Order to Commence 

Cash Flow Estimate 14.3 
Not later than 21 (twenty-one) days after 
issuance of Order to Commence 

Minimum Amount of Third Party 
Insurance 

23.2 
KShs. 10,000,000 (Kenya Shillings Five 
Million only) per occurrence, with the 
number of occurrences unlimited. 

Period for commencement, from 
Engineer’s Order to Commence 

41.1 
Not later than 28 (Twenty-Eight) days after 
Notice of Order to Commence 

Time for Completion 43.1 Thirty (30) Months 
Amount of Liquidated Damages 47.1 0.05% of the Contract Price per day 
Limit of Liquidated Damages 47.1 5% (Five percent) of the Contract Price. 
Defects Liability Period 49.1 Twelve (12) Months 

Advance Payment 60.1 The Employer MAY pay any amount up to a 

maximum of Ten percent (10%) of the 

Contract. Price subject to availability of 

funds 
Minimum Amount of Interim 
Payment Certificates 

60.2 Kshs. 50,000,000 

Retention Money 60.5 
5% (five percent) of Interim Payment 
Certificates 

 
 
Signature of Bidder…………………………………….  Date ……………… 
 
(Failure to sign this appendix will imply the bidder doesn’t accept the above conditions and 

hence disqualified) 
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DESCRIPTION 
 

Conditions 
of 
Contract 
CLAUSE 

 
DETAILS 

Limit of Retention Money 60.2 5 (five) percent of the Contract Price  

Number of Copies of monthly 
Statement and statements of 
Completion and Final Statement 

60.2 
60.3 

60.11 
60.12 

3 copies 

Time within which payment to be 
made after Interim Payment Certificate 
signed by Engineer 

60.4 90 days 

Time within which payment to be 
made after Final Payment Certificate 
signed by the Engineer 

60.4 
 
90 days 

Currency of Payment 60.6 Kenya Shillings only   

Appointer of Arbitrator  67.3 
The Chartered Institute of Arbitrators 
(Kenya) 

Notice to Employer and Engineer 68.2 

The Employer’s address is: 
Director General 
Kenya Urban Roads Authority 
Barabara Plaza, Block D. 
P.O. Box 41727 – 00100 
NAIROBI. 
 
Tel. +254 020 8013844 
 
Email: info@kura.go.ke, 
Web:www.kura.go.ke 
 
The Engineer’s address is: 
Director (Urban Roads Development) 
Kenya Urban Roads Authority 
Barabara Plaza, Block D, Airport Road 
P.O. Box 41727 – 00100 
NAIROBI. 
 
Tel. +254 020 8013844 
Email: info@kura.go.ke, 
Web:www.kura.go.ke 

 
Signature of Bidder…………………………….…….  Date …………………… 
 
 
(Failure to sign this appendix will imply the bidder doesn’t accept the above conditions and 

hence disqualified) 
 

mailto:info@kura.go.ke
http://www.kura.go.ke/
mailto:info@kura.go.ke
http://www.kura.go.ke/
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CONSTRUCTION OF KISII BY-PASS PHASE II TENDER No.: KURA/DEV/HQ/312/2020-2021 

 

CONDITIONS OF 
CONTRACT 

AMOUNT/DESCRIPTION 

CONDITIO
NS OF 

CONTRAC
T CLAUSE 

Approximate 
Weightings for 
Price Adjustment 
Formula 

See Table A below 70.3 

Weightings and 
Indices 

Where necessary, in the table B below, bidders shall (a) 
indicate their amounts of local currency payment, (b) 
indicate their proposed source and base values of indices for 
the different foreign currency elements of cost, (c) derive 
their proposed weightings for local and foreign currency 
payment as indicated in table B below, and (d) list the 
exchange rates used in the currency conversion  

70.3, 70.4 
and 70.5 

 

Table A  Approximate Weightings for Price Adjustment 

Description of Index % Range of Weighting a 

(a) Fixed (“A”) 

(b) Labour 

(c) Fuels and Lubricants 

(d) Equipment and Spares 

(e) Cement  

(f) Reinforcement and Steel products 

(g) Explosives 

(h) Bitumen and Bituminous products 

8 

10-15 

15-25 

15-25 

10-15 

5-10 

 

1 – 5 

15 - 18 

Total 100 

 

NOTE: a Denotes that this should be used as guidance to bidders and for purpose of checking 

their submissions, the Employer has estimated and provided a range of acceptable weightings 

for related major construction inputs in accordance with the potential range of construction 

methodologies, based on estimated cost in a common currency. 

 

Table B: Bidder’s proposed weighting 

Index 

Code 

Index 

Description 
Source of Index 

Base value and date 

 

Bidder’s proposed 

weighting 

 Non 

adjustable 

 

Civil 

Engineering 

Cost Indices 

from Kenya 

National Bureau 

The Indices 

prevailing at 28days 

before tender 

submission deadline 

shall apply 

a:_______  

b: _______ 

c: _______ 

d: _______ 

e: _______ 
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of Statistics. For 

equipment & 

spares, the 

official indices 

from source 

country shall 

apply 

  f: _______ 

g: _______ 

h: _______ 

    Total 1.00 

 

Signature of Bidder…………………………………….……Date …………………… 

(Failure to sign this appendix will imply the bidder doesn’t accept the above conditions and 

hence disqualified) 
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3.2 FORM OF BID SECURITY 
 

Note: The bidder shall complete only this Form of guarantee. No other Form of Bid Bond or 

any other forms of security will be accepted. Bidders who fail to comply with this 

requirement will be disqualified. 

 

WHEREAS [Name of bidder] 

………………………………………………………………………………………………… 

  

………………………………………………………………………………………………… 

 

(herein after called “the Bidder”) has submitted his bid dated 

………………….…………………… 

 

for the CONSTRUCTION OF KISII BY-PASS PHASE II:  

 

TENDER No.: KURA/DEV/HQ/312/2020-2021 

 

 

hereinafter called “the bid” 

KNOW ALL MEN by these presents that we [Name of Bank] 

……………………………………………………………………………………...………… 

………………………………………………………………………………………………… 

 

 of [Name of Country]  

 

………………………………………………………………………………………………… 

having our registered offices at  

 

………………………………………………………………………………………………… 

(hereinafter called the Bank) are bound unto the Director General, Kenya Urban Roads 

Authority (hereinafter called “The Employer”) in the sum of  

 

(in words 

KShs)……………………………………………………………………………………. 

 

…………………………………………………………………………………………….…… 

 

(In figures 

KShs)…………………………………………………………………………………… 



 

12 

 

CONSTRUCTION OF KISII BY-PASS PHASE II TENDER No.: KURA/DEV/HQ/312/2020-2021 

 

for which payment will be well and truly made to the said Employer the Bank binds itself, 

its successors and assigns by these presents. 

 

Signed for the said Bank this ……………………….day of ……………….20………………. 

 

THE CONDITIONS of this obligation are: 

  

1. If the bidder withdraws his Bid during the period of bid validity specified by 

the Bidder on the Bid Form; or 

2. If the Bidder having been notified of the acceptance of his bid by the Employer 

during the period of Bid Validity 

(i) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders when required or 

 

(ii) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders. 

 

We undertake to pay to the Employer up to the above amount upon receipt of 

his first written demand, without the Employer having to substantiate his 

demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to him owing to the occurrence of any of the above 

conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including thirty (30) days after 

the date of expiration of the bid validity, as stated in the Instructions to Bidders.  

 

At the request of the Employer the Bid validity period may be extended by mutual 

agreement between the Employer and the Bidder and we undertake to extend the validity of 

this surety accordingly without you having to inform us of such an extension of the Bid 

validity period if within this period the Bidder has been notified of the acceptance of his 

Bid. This Surety shall remain valid up to the time the Contract Agreement has been 

executed. 

 

AUTHORIZED SIGNATURE OF THE BANK  

 

……………………………………………………………….. 

 

NAME OF SIGNATORY  

 

………………………………………………………… DATE……………… 

 

TITLE OF SIGNATORY ………………………………………………………………….. 
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NAME OF THE WITNESS ………………………………………………………………….. 

 

SIGNATURE OF THE WITNESS ……………………………… DATE …………………. 

 

ADDRESS OF THE WITNESS ……………………………………………………… 
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3.3 FORM OF INVITATION FOR BIDS 
 
_______________________ [date] 
 
 
To: _____________________________________[name of Contractor] 
 
 _____________________________________[address] 
 
 _____________________________________ 
 
 _____________________________________ 
 
Dear Sirs: 
 
Ref: CONSTRUCTION OF KISII BY-PASS PHASE II:  

TENDER No.: KURA/DEV/HQ/312/2020-2021 

 
 
You have been invited to bid for the above project. 
 
We hereby invite you and other bidders to submit a bid for the execution and completion of 
the above Contract. 
 
A complete set of bid documents may be purchased by you from: Kenya Urban Roads 
Authority, P.O. Box 41727 – 00100, Nairobi, Kenya, Barabara Plaza, Block D, Airport Road 
P.O. Box 41727 – 00100 NAIROBI., Tel. No. 254-020-8013844, email: info@kura.go.ke, 
Web: www.kura.go.ke 
 
Upon payment of a non-refundable fee of Kshs. 1,000/- (Kenya Shillings: One thousand 
only) 
All bids must be accompanied by One (1) number of copy of the same and a security in the 
form and amount specified in the bidding documents, and must be delivered to The 
Director General, Kenya Urban Roads Authority, P.O. Box 41727 – 00100, Nairobi, Kenya, 
Barabara Plaza, Block D, Airport Road P.O. Box 41727 – 00100 NAIROBI., Tel. No. 254-
020-8013844, email: info@kura.go.ke, Web: www.kura.go.ke on or before the date and 
time indicated in the Tender Notice, or subsequent Addenda as the case may be. Bids will be 
opened immediately thereafter, in the presence of bidders’ representatives who choose to 
attend. 
 
Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 
Yours faithfully, 
 
 
 
_______________________________________________________ (Authorised Signature) 
 
 
__________________________________________________________(Name and Title) 

mailto:info@kura.go.ke
http://www.kura.go.ke/
mailto:info@kura.go.ke
http://www.kura.go.ke/
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3.4 LETTER OF ACCEPTANCE 
[Letter head paper of the Employer] 
 
 
      ______________________________ 
[date] 
 
 
To: ___________________________________________________[name of the 
Contractor] 
 

_______________________________________________________ 

_______________________________________________________ 

____________________________________________________ [address of the 
Contractor] 

 

Dear Sir, 

This is to notify you that your Bid dated ________________________for the 
execution of  

CONSTRUCTION OF KISII BYPASS PHASE II 

TENDER No.: KURA/DEV/HQ/312/2020-2021 

For the Contract Price of 

Kshs._________________________________________________[amount in 

figures] Kenya 

Shillings_____________________________________________(amount in words) 

in accordance with the Instructions to Bidders is hereby accepted. 

You are hereby instructed to proceed with the execution of the said Works in 
accordance with the Contract documents. 

Authorized Signature  

………………………………………………………………………………….. 

Name and Title of Signatory  

………………………………………………………………………….. 

Attachment: Agreement 
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3.5 FORM OF AGREEMENT 

 
THIS AGREEMENT, made the______ day of______20______ between the Director 
General, Kenya Urban Roads Authority, Barabara Plaza, Block D, Airport Road P.O. 
Box 41727 – 00100 NAIROBI., Nairobi (hereinafter called “the Employer”) of the 
one part AND 
____________________________________________of [or whose registered office 
is situated at] 
_________________________________________________________________ 
(hereinafter called “the Contractor”) of the other part. 
 
WHEREAS THE Employer is desirous that the Contractor executes CONSTRUCTION 

OF KISII BYPASS PHASE II. 

TENDER No.: KURA/DEV/HQ/312/2020-2021 

 
(hereinafter called “the Works”) located in Nairobi County and the Employer has 
accepted the bid submitted by the Contractor for the execution and completion of 
such Works and the remedying of any defects therein for the Contract Price of Kshs. 
________________[Amount in figures], Kenya 
Shillings_____________________________________________[Amount in words]. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement, words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of Contract hereinafter 
referred to. 
 

2. The following documents shall be deemed to form and shall be read and 
construed as part of this Agreement: 
 

(i) Letter of Acceptance 

(ii) Form of Bid and Appendix to Form of Bid  

(iii) Conditions of Contract, Part I 

(iv) Conditions of Contract, Part II 

(v) Specifications 

(vi) Drawings 

(vii) Priced Bill of Quantities 
 
All aforesaid documents are hereinafter referred to as "The Contract". 
 

3. In consideration of the payment to be made by the Employer to the 
Contractor, the Contractor hereby covenants with the Employer to execute, 
complete and maintain the works in conformity in all respects with the 
provisions of the Contract. 
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4. The Employer hereby covenants to pay the Contractor in consideration of the 
execution, completion and maintenance of the works the Contract Price at 
the times and in the manner prescribed by the Contract. 

 

IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be 

hereto affixed (or have hereunto set their respective hands and seals) on the day and year 

first above written. 

 

SIGNED AND DELIVERED 

 

By the said Employer:  ……………………………………………………….. 

(Director General, Kenya Urban Roads Authority) 

 For and on behalf of the said Employer. 

 

In the presence of:  ……………………………………………………….. 

     (Name and Designation of Witness) 

 

……………………………………………………….. 

     (Signature of Witness) 

 

 

    ……………………………………………………….. 

     (Address of witness) 

 

By the said Contractor: ……………………………………………………….. 

 

 

In the presence of:  ……………………………………………………….. 

     (Name and Designation of Witness) 

 

……………………………………………………….. 

     (Signature of Witness) 

 

    ……………………………………………………….. 

     (Address of witness) 
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3.6 PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 
 
To: Director General 

Kenya Urban Roads Authority 
P.O. Box 41727 - 00100 
NAIROBI 

 
 
Dear Sir, 
 
WHEREAS _______________________________________ (hereinafter called “the 

Contractor”) has undertaken, in pursuance of Contract No. ………………..

 dated …………………… to execute  

CONSTRUCTION OF KISII BYPASS PHASE II.:  

TENDER No.: KURA/DEV/HQ/312/2020-2021 (hereinafter called “the Works”); 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Guarantee by an institution published by PPRA 
for the sum specified therein as security for compliance with his obligations in 
accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you, on behalf of the Contractor, up to a total of Kshs. _____________ (amount of 
Guarantee in figures) Kenya 
Shillings_______________________________________________________ 
___________________________________________________ (amount of 
Guarantee in words), and we undertake to pay you, upon your first written demand 
and without cavil or argument, any sum or sums within the limits of Kenya 
Shillings _______________________ 
____________________________________________________ (amount of 
Guarantee in words) as aforesaid without your needing to prove or to show grounds 
or reasons for your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand. 
 
We further agree that no change, addition or other modification of the terms of the 
Contract or of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this Guarantee, and we hereby waive notice of 
any change, addition, or modification. 
 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 
 
 
SIGNATURE AND SEAL OF THE GUARANTOR 
__________________________________ 
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Name of Bank: 
______________________________________________________________ 
 
 
Address: 
__________________________________________________________________ 
 
Date: 
_____________________________________________________________________ 
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3.7 FORM OF LETTER OF NOTIFICATION OF AWARD 
 

Director General 
Kenya Urban Roads 
Authority 
P.O. Box 41727 - 00100 
NAIROBI 

To: ……………………………………………………………………….. 
……………………………………………………………………….. 

……………………………………………………………………….. 

 
RE: Bid No. ……………………………………………………………………….. 
 
CONSTRUCTION OF KISII BYPASS PHASE II.:  

TENDER No.: KURA/DEV/HQ/312/2020-2021 

This is to notify that the contract (s) stated below under the above mentioned Bid 
have been awarded to you. 
…………………………………………………………………………………………

………………. 

…………………………………………………………………………………………

………………. 

…………………………………………………………………………………………

………………. 

 
1. Please acknowledge receipt of this letter of notification signifying your 

acceptance. 
 
2. The contract/contracts shall be signed by the parties within 30 days of the date 

of this letter but not earlier than 14 days from the date of the letter. 
 
3. You may contact the officer(s) whose particulars appear below on the subject 

matter of this letter of notification of award.  
 

(FULL PARTICULARS): 
 
Director (Urban Road & Design) 
Kenya Urban Roads Authority 
P. O. Box 41727 - 00100 
Nairobi 
 
Telephone: +254 020 8013844 
 
Email:  info@kura.go.ke, Web: www.kura.go.ke.  
 
 

mailto:info@kura.go.ke
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………………………………………… 
SIGNED FOR DIRECTOR GENERAL 
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SCHEDULES OF SUPPLEMENTARY INFORMATION 
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3.8 BID QUESTIONNAIRE 
 
Please fill in block letters. 

 
 

1. Full names of 

Bidder….………………………………………………………………………. 

…………………………………………………………………………………

……………….. 

 

2. Full address of Bidder to which Bid correspondence is to be sent (unless an 

agent has been appointed 

below)………………………………………………………………….. 

…………………………………………………………………………………

……………….. 

 

3. Telephone number (s) of 

Bidder…………………………………………………................ 

…………………………………………………………………………………

……………….. 

 

4. Telex address of 

Bidder……...………………………………………………………………. 

…………………………………………………………………………………

……………….. 

 

5. Name of Bidder’s representative to be contacted on matters of the Bid during 

the Bid 

period…………………………………………………………………………

………………… 

…………………………………………………………………………………

……………….. 

 

6. Details of Bidder’s nominated agent (if any) to receive Bid notices. This is 

essential if the Bidder does not have his registered address in Kenya (name, 

address, telephone, 
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7. telex)………………………………………………………….............................

. 

…………………………………………………………………………………

……………….. 

…………………………………………………………………………………

……………….. 

…………………………………………………………………………………

……………….. 

 

Signature of Bidder 

….………………………………………………………………………. 

 

 

Make copy and deliver to the Director General, Kenya Urban Roads Authority. 
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3.9 CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 
(b) or 2 (c) and 2 (d) whichever applies to your type of business. 

 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 – General: 

 

Business Name: 
…………………………………………………………………………………

……... 

 

Location of business premises: 
………………………………Country/Town……………………… 

 

Plot No……………………………………………………………Street/Road 
………………………. 

 

Postal Address…………………………………………………………. Tel 
No……………………… 

 

Nature of 
Business…………………………………………………………………………

…………... 

 

Current Trade Licence No……………………………… Expiring 
date………….…………….…… 

 

Maximum value of business which you can handle at any time: Kshs. 
………………………….. 

 

 

Name of your 
bankers…………………………………………………………………..............

…….. 

 

Branch…………………………………………………………………………………
………………… 

 

Part 2 (a) – Sole Proprietor: 
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Your name in full………………………………………………….………… 
Age……………………. 

 

Nationality…………..………………… Country of 
Origin…………………………………………… 

 

*Citizenship details 
…………………………………………………………………………………
… 

Part 2 (b) – Partnership: 

 

Give details of partners as follows: 

 

Name in full   Nationality   *Citizenship Details Shares 

 

1 …………………… ………………….… ……………………
 …………… 

2 …………………… …………………… ……………………
 …………… 

3 …………………… ……………………. ……………………
 …………… 

 

Part 2(c) – Registered Company: 

 

Private or 
public…………………………………………………………………………………
……… 

 

State the nominal and issued capital of the Company 

 

Nominal 
Kshs……………………………………………………………………………………
……… 

 

Issued 
Kshs……………………………………………………………………………………
………... 

 

Give details of all directors as follows: 

 

Name in full   Nationality   *Citizenship Details Shares 

 

1 …………………… ………………….… ……………………
 …………… 
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2 …………………… …………………… ……………………
 …………… 

3 …………………… ……………………. ……………………
 …………… 

4 …………………… ……………………. ……………………
 …………… 

 

Part 2(d) – Interest in the Firm: 

 

Is there any person/persons in Kenya Urban Roads Authority who has interest in 
this firm?  

 

Yes**  

  

No**  

  

** Tick (√) to agree as necessary (Compulsory) 

 

I certify that the information given above is correct. 

 

………………………   ………………………  
 …………… 

(Title)     (Signature)    (Date) 

 

* Attach proof of citizenship (Certified Copy of National ID or Passport) 
(Compulsory) 

* Attach certified copy of Form CR 12 (Compulsory) 
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3.10 SCHEDULE OF MATERIALS BASIC PRICES 

(Ref: Clause 70 of Conditions of Contract) 
 
 
Item 
No. 

 
Description 

 
Country 
of 
Origin 

Name of 
Supplier 

unit Unit Price 
Kshs. 

1.  
Cut-back Bitumen MC 30 in 
bulk 

 
 

 Litre  

2.  
Cut-back Bitumen MC 30 in 
drums 

 
 

 Litre  

3.  Bitumen 80/100 in bulk 
 
 

 Kg  

4.  Bitumen 80/100 in drums  
 
 

 Kg  

5.  
Bitumen Emulsion K1-60 in 
bulk 

 
 

 Litre  

6.  
Bitumen Emulsion K1-60 in 
drums 

 
 

 Litre  

7.  
Cut-back Bitumen MC 70 in 
bulk 

 
 

 Litre  

8.  
Cut-back Bitumen MC 70 in 
drums 

 
 

 Litre  

9.  Petrol, Regular Grade 
 
 

 Litre  

10.  
Petrol, Premium/ super 
Grade 

 
 

 Litre  

11.  Automotive Diesel Fuel 
 
 

 Litre  

12.  Industrial Diesel Oil 
 
 

 Litre  

13.  Kerosene Fuel 
 
 

 Litre  

14.  Cement 
 
 

 Tonne  

15.  Flex beam Guardrail 
 
 

 Metre  

16.  Gabion Mesh 
 
 

 M2  

17.  Reinforcing Steel 
 
 

 Tonne  

18.  Lime 
 
 

 Tonne  

19.  Catayes   No  
20.  Thermoplastic Paint   Litre  

 
I certify that the above information is correct. 
 
……………………………  ………………………… 
 ……………………… 
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(Title)     (Signature)   (Date) 
 
The prices inserted above shall be those prevailing 28 days before the submission of 
Bids and shall be quoted in Kenya Shillings using the exchange rates specified in the 
Appendix to Form of Bid. 
 
Prices of imported materials to be quoted CIF Mombasa or Nairobi, as appropriate, 
depending on whether materials are imported by the Bidder directly or through a 
local agent. 
 
Transportation costs for imported materials to be quoted from Mombasa or Nairobi 

as appropriate to mid-point of CONSTRUCTION OF KISII BYPASS PHASE II. 

TENDER No.: KURA/DEV/HQ/312/2020-2021depending on whether materials 

are imported directly by the Bidder or through a local agent. 

Bidders SHALL attach confirmation of prices from the Supplier  
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3.11 MAJOR ITEMS OF CONSTRUCTION PLANT AND EQUIPMENT 
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The Bidder shall enter in this schedule all major items of plant and equipment which he 

proposes to bring to site. Only reliable plant in good working order and suitable for the 

work required of it shall be shown on this Schedule. Summary of the same shall be entered 

in Section 5: Qualification Criteria, Part 7. 

I certify that the above information is correct. 

 

………………………   ………………………  
 …………… 

(Title)     (Signature)    (Date) 
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3.12 SCHEDULE OF LABOUR BASIC RATES 
(Reference: Clause 70 of Conditions of Contract) 
 
 
LABOUR CATEGORY 

UNIT 
(MONTH/SHIFT/HOUR) 
 

 
RATES 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Categories to be generally in accordance with those used by the Kenya Building 
Construction and Engineering and Allied Trades Workers’ Union. 
 
 

………………………   ………………………  
 …………… 

(Title)     (Signature)    (Date) 
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3.13 DETAILS OF SUBCONTRACTORS 
 
If the Bidder wishes to sublet any portions of the Works under any heading, he must 
give below details of the subcontractors he intends to employ for each portion. 
 
Failure to comply with this requirement may invalidate the bid. 

 
(1) Portion of Works to be sublet: 

……………………………………………………………… 
 
(i) Full name of Subcontractor and address of head office: 

………………………………………………………………………………

……………… 

………………………………………………………………………………

……………… 

………………………………………………………………………………

……………… 

………………………………………………………………………………

……………… 

………………………………………………………………………………

……………… 

 
(ii) Subcontractor’s experience of similar works carried out in the last 3 

years with 
contract value: 
 

Similar Works      Contract Value 
1  …………………………………………………… 

 ……………………… 

2 .………………………………………………….. 

 ……………………… 

3 …………………………………………………… 

 ……………………… 

 
(2) Portion of Works to sublet: 

……………………………………………………………….….. 
 

(i) Full name of sub-contractor and address of head office: 
………………………………………………………………………………

……………… 

………………………………………………………………………………

……………… 



 

33 

 

CONSTRUCTION OF KISII BY-PASS PHASE II TENDER No.: KURA/DEV/HQ/312/2020-2021 

………………………………………………………………………………

……………… 

………………………………………………………………………………

……………… 

………………………………………………………………………………

……………… 

 
(ii) Sub-contractor’s experience of similar works carried out in the last 3 

years with 
contract value: 

 
Similar Works      Contract Value 

1  …………………………………………………… 

 ……………………… 

2  .………………………………………………….. 

 ……………………… 

3 …………………………………………………… 

 ……………………… 

 

…………………………….     
 …………… 

[Signature of Bidder)       (Date) 
 
 
Note: Bidders shall attach certified copies of letters of award (for each listed 

project), certified copies of completion certificates or evidence of 
executed works (for non-completed projects) performed by 
subcontractors listed above. 
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3.14 CERTIFICATE OF BIDDER’S VISIT TO SITE 

 
This is to certify that 

 

[Name/s]……………………………………………………………………………… 

 

 

Being the authorized representative/Agent of [Name of bidder]  

 

………………………………………………………………………………………… 

………………………………………………………………………………………… 

 

Voluntary visited the site of the works for the: 
 

CONSTRUCTION OF KISII BYPASS PHASE II. 

TENDER No.: KURA/DEV/HQ/312/2020-2021 

 

ON ………………………..day of……………………………20……………….. 

 

  

Signed……………………………………………………………………….. 

(Employer’s Representative) 

 

………………………………………………………..    

 

……………………………………….. 

 ………………………………….. 

(Name of Employer’s Representative)   (Designation) 
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3.15 FORM OF WRITTEN POWER OF ATTORNEY 
 
The Bidder shall state here below the name(s) and address of his representative(s) 

who is/are authorized to sign the document and receive on his behalf 

correspondence in connection with the Bid. 

(The Bidder consisting of a joint venture shall state here below the name and 

address of his representative who is authorised to receive on his behalf 

correspondence in connection with the Bid.) 

 

………………………………………………………….. 

(Name of Bidder's Representative in block letters) 

 

………………………………………………………….. 

(Address of Bidder's Representative) 

 

………………………………………………………….. 

(Signature of Bidder's Representative) 

 

 

Alternate: 

 

 

………………………………………………………….. 

(Name of Bidder's Representative in block letters) 

 

 

………………………………………………………….. 

(Address of Bidder's Representative) 

 

 

………………………………………………………….. 

(Signature of Bidder's Representative) 

 

 

 

*To be filled by all Bidders.  
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*Both representative and alternate must attach a certified copy of National 

Identification card or Passport. 
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KEY PERSONNEL 
 
 
DESIGNATION 

 
NAME 

 
NATIONALITY 
 

SUMMARY OF QUALIFICATIONS 
AND EXPERIENCE 

 

 

Headquarters:  

1. Director 

2.  

3. 

Etc. 

  
Qualificatio

ns 

General 
experien
ce (Yrs) 

Specific 
experien
ce (Yrs) 

   

Site Office: 

1. Site Agent 

2.  

3.  

4.  

5. 

etc. 

  

   

 
Note: The Bidder shall list in this schedule the key personnel he will employ from 
the Contractor’s headquarters and from the Contractor’s site office to direct and 
execute the work together with their qualifications, experience, position held and 
nationality in accordance with Clause 15.2 and 16.3 of the Conditions of Contract 
Part II (where required, use separate sheets to add extra data for column 4). Bidders 
shall attach certified copies of academic certificates, valid practicing licenses, and 
CVs of all key staff. 
 
I certify that the above information is correct. 
 
 
 
………………   ……………………  ……………. 
(Title)     (Signature)   (Date) 
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3.16 SCHEDULE OF CIVIL WORKS CARRIED OUT BY THE BIDDER IN THE LAST FIVE 
YEARS 

 
 
DESCRIPTION OF 
WORKS AND 
CLIENT 

 
TOTAL VALUE OF WORKS 

(KSHS)* 
 

CONTRACT 
PERIOD 
(YEARS) 

 
YEAR COMPLETED 

 
 
A. Completed Works 

 
 
 
 
 
 
 
 
 
B. Non-completed 

Works 

 

 

 

 

 

 

 

 

 

C. Specific 

Construction 

Experience 

 

 

 
 
 
 
 
 
 

   

 
Note: Bidders shall attach certified copies of letters of award (for each listed 
project), certified copies of completion certificates or evidence of executed works 
(for non-completed projects). 
 
I certify that the above Civil Works were successfully carried out by ourselves. 
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…………………………   …………… 
(Signature)                   (Date) 
 
*Value in Kshs. using Central Bank of Kenya mean exchange rate at a reference date 
28 days before the date of bid opening. 
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3.17 SCHEDULE OF PROJECTS CURRENTLY IN PROGRESS 
 

 
DESCRIPTION 
OF WORK 
AND CLIENT 
 

 
CONTRACT 
PERIOD 

 
DATE OF 
COMMENCE
-MENT 

 
DATE OF 
COMPLETIO
N 

 
TOTAL 
VALUE OF 
WORKS 
(KSHS.) 

 
PERCENTAGE 
COMPLETED 
TO DATE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

 
Note:  
1. Bidders shall attach certified copies of letters of award (for each listed project) 
and any certified evidence for executed works e.g copy of recent payment 
certificate. 
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2. Bidders must indicate all their on-going works as at the time of bidding. Any 
non-disclosure shall constitute non-responsiveness) 
 
I certify that the above Civil Works are being carried out by ourselves and that the 
above information is correct. 
 
 
…………………………  ……………………… 
 (Signature)                     (Date) 
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3.18 FINANCIAL STANDING 
 

1 Submit copies of audited profit and loss statements and balance sheet for the last 

Three calendar years with certified English translation where appropriate. 

2 Give turnover figures for each of the last Three (3) financial years. Quote in 

millions and decimal thereof. 

 

 Year (20….) Year (20….) Year (20……) 

KShs. ‘000,000 KShs. 
‘000,000 

KShs. ‘000,000 

Road works    

Other civil Engineering works    

Other (specify)    

Total    

 

SUMMARY OF ASSETS AND LIABILTIES OF THE AUDITED FINANCIAL STATEMENTS OF 

THE LAST THREE (3) FINANCIAL YEARS. 

 

 Year (20…..) Year (20….) Year (20….) 

KShs. ‘000,000 KShs. ‘000,000 KShs. ‘000,000 

1. Total Assets    

2. Current Assets    

3. Bank Credit Line Value    

4. Total Liabilities    

5. Current Liabilities    

6. Net Worth (1-4)    

7. Working capital (2+3-

4) 

   

 

(a) Name/Address of Commercial Bank providing credit line, if any 

 

………………………………………………………………………… 

 

………………………………………………………………………… 

 

(b) Total amount of credit line KShs……………………………………… 

 

Attach Bank certified copies of financial bank statements of the last Six (6) months. 

 

Attach a Bank certified copy of Undertaking of the Bank to providing the credit, if 

any. 
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3.19 OTHER SUPPLEMENTARY INFORMATION 
 
1. Financial reports for the last Three years, balance sheets, profit and loss 

statements, auditors’ reports etc. List them below and attach copies. 
 
………………………………………………………………………………… 
 
………………………………………………………………………………… 
 
………………………………………………………………………………… 
 
………………………………………………………………………………… 
 

2. Evidence of access to financial resources to meet the qualification 
requirements. Cash in hand, lines of credit etc. List below and attach copies 
of supporting documents 
 
………………………………………………………………………………… 
 
………………………………………………………………………………… 
 
………………………………………………………………………………… 
 
………………………………………………………………………………… 
 

3. Name, address, telephone, telex, fax numbers of the Bidder’s Bankers who 
may provide reference if contacted by the Employer. 
 
………………………………………………………………………………… 
 
………………………………………………………………………………… 
 
………………………………………………………………………………… 
 
………………………………………………………………………………… 
 

4. Information on current litigation / arbitration in which the Bidder is 
involved. 
 

 
OTHER PARTY (IES) 

 
CAUSE OF DISPUTE 

 
AMOUNT INVOLVED 

(KSHS) 
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I certify that the above information is correct. 

 
 

…………………..…………  …………… 
 (Signature)    (Date) 
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3.20 DECLARATION FORM 
 

     Date: 

……………… 

To: Director General 
Kenya Urban Roads Authority 
P.O. Box 41727 - 00100 
NAIROBI 

 

 

The Bidder (name and address) 

…………………………………………………………………….. 

…………………………………………………………………………………………

………………… 

…………………………………………………………………………………………

………………… 

…………………………………………………………………………………………

………………… 

…………………………………………………………………………………………

………………… 

declares the following: 

 

(a) Has not been debarred from participating in public procurement. 

(b) Has not been involved in and will not be involved in corrupt and fraudulent 

practices regarding public procurement. 

 

…………………  ………………… 

 (Signature)    (Date) 

 

 

 

Official Stamp: 

……………………………………………………………………….. 

 

(To be signed by authorized representative and officially stamped) 

3.21 ANTI CORRUPTION DECLARATION / COMMITMENT / PLEDGE FORM 
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I/We …………………………………………………………………………… of Post 

Office Box …………………………………………………………. declare that I/ We 

recognize that Public Procurement is based on a free, fair and competitive tendering 

process which should not be open to abuse. 

 
I/We ……………………………………………………………………….. Declare that 

I/We will not offer or facilitate, directly or indirectly, any inducement or reward to 

any public officer, their relations or business associates, in connection with tender No. 

………………………………………………. for or in the subsequent performance of 

the contract if I/We am/are successful. 

Signed by ……………………………… C.E.O. or Authorized 

Representative.  

Name …………………………………………….. 

 
Designation……………………………….. 

Signature……………………………………. 

Date……………………………………….. 

In case of sub-contracting 
 
 
 
Signed by ………………………………….. CEO of the firm to be subcontracted 

 
 
Name…………………………………………… 

Designation…………………………………….. 

Signature………………………………….  

Date……………………………………….. 
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SECTION 4: INSTRUCTIONS TO BIDDERS 
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SECTION 4: INSTRUCTIONS TO BIDDERS 
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CONDITIONS OF BID AND INSTRUCTIONS TO BIDDERS 
 

A. GENERAL 

1 SCOPE OF BID 

1.1 The Employer, as defined in the Conditions of Contract Part II hereinafter “the 

Employer” wishes to receive bids for the construction of works as described in 

Section 1, clause 101 and 102 of the Special Specifications –“Location and extent of 

the Works” 

1.2 The successful bidder will be expected to complete the Works within the period 

stated in the Appendix to Bid from the date of commencement of the Works. 

1.3 Throughout these bidding documents, the terms bid and BID and their derivatives 

(bidder/Bidder, bid/Bided, bidding/Bidding etc.) are synonymous, and day means 

calendar day. Singular also means plural. 

2 SOURCE OF FUNDS 

2.1 The source of funding is the Government of Kenya (Development Vote) 

 

3 CORRUPT PRACTICES 

3.1 The Government requires that the bidders, suppliers, sub-contractors and supervisors 

observe the highest standard of ethics during the procurement and execution of such 

contracts. in this pursuit of this policy, the government; 

(a) Defines for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or soliciting of 

anything of value to influence the action of a public official in the 

procurement process or in the execution, and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Employer, and includes collusive practices among 

bidders ( prior to or after bid submission) designed to establish bid prices 

at artificial, non-competitive levels and to deprive the Employer of the 

benefits of free and open competition 

(b) Will reject a proposal for award if it determines that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in competing for the 

Contract, and 

(c) Will declare a firm ineligible, either indefinitely or for a stated period of time, 

to be awarded a government contract if it at any times determines that the firm 

has engaged in corrupt or fraudulent practices in competing for, or in 

executing, a Government financed contract. 
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4 ELIGIBLE BIDDERS 

4.1 This invitation to bid is open to all Bidders who are legally registered or incorporated 

in the Republic of Kenya as of the time of bid submission. Registration with the 

National Construction Authority (NCA) in category stated in the invitation to tender / 

tender notice. 

4.2 Bidders shall not have a conflict of interest. Bidders shall be considered to have 

conflict of interest, if they participated as a consultant in the preparation of the 

design, documentation or technical specifications of the works that are the subject of 

this bidding other than as far as required by the Employer.  

4.3 A firm that is under a declaration of ineligibility by the Employer in accordance with 

clause 3, at the date of submission of the bid or thereafter, shall be disqualified. 

4.4 Bidders shall provide such evidence of their continued eligibility satisfactory to the 

Employer, as the Employer shall reasonably request. 

 

5 QUALIFICATION OF THE BIDDER 

5.1 Bidders shall as part of their bid: 

(a) Submit a written power of attorney authorizing the signatory of the bid to 

commit the bidder; and 

(b) Update any information submitted with their bids and update in any case the 

information indicated in the schedules and continue to meet the minimum 

threshold criteria set out in the bid documents. 

5.2 As a minimum, Bidders shall provide latest information set out below: 

(a) evidence of access to lines of credit and availability of other financial 

resources 

(b) financial predictions for the current year and the two subsequent years, 

including the effect of known commitments 

(c) current work commitments  

(d) current litigation information; and 

(e) availability of critical equipment 

(f) Availability of key technical personnel 

(g) Similar work experience 

(h) History of non performing contracts 

(i) Details of sub-contractors if any 

5.3 Bidders shall also submit proposals of work methods and schedule in sufficient detail 

to demonstrate the adequacy of the bidder’s proposals to meet the technical 

specifications and the completion time referred to in Clause 1.222. 

5.4 In case of a joint venture, the following shall apply: 
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(a) The bid, and in case of a successful bid, the Form of Agreement, shall be 

signed so as to be legally binding on all partners. 

(b) One of the partners shall be nominated as being in charge, and this 

authorization shall be evidenced by submitting of a power of attorney signed 

by legally authorized signatories of all the partners 

(c) The partner in charge shall be authorized to incur liabilities and receive 

instructions for and on behalf of any and all partners of the joint venture 

and the entire execution of the contract including payment shall be done 

exclusively with the partner in charge 

(d) All partners in a joint venture shall be liable jointly and severally for the 

execution of the contract in accordance with the contract terms, and a 

relevant statement to this effect shall be included in the authorization 

mentioned under (b) above as well as in the Form of Bid and the Form of 

Agreement (in case of a successful tender) 

(e) A copy of the agreement entered into by the joint venture partners shall be 

submitted with the tender.  

 

6 ONE BID PER BIDDER 

6.1 Each bidder shall submit only one bid. A bidder who submits or participates in more 

than one bid will be disqualified. 

 

7 COST OF BIDDING 

7.1 The bidder shall bear all costs associated with the preparation and submission of his 

bid and the Employer will in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the bidding process. 

7.2 The price to be charged for the bid document shall be Kshs. 1,000 (Kenya Shillings 

One Thousand Only) in form of a Bankers Cheque payable to the Kenya Urban Roads 

Authority. However, the same document in soft may be accessed in our website at 

www.kura.go.ke/tenders free of charge. Bidders who purchase documents will be 

required to attach a copy of an official receipt as proof of payment. For those who 

will download the document, they will be required to provide their details by 

registering at the procurement office immediately after the site visit. 

8 SITE VISIT 

8.1 The bidder may examine the Site of Works and its surroundings and obtain for 

himself or herself all information that may be necessary for preparing the bid and 

entering into a contract for construction of the Works.  

8.2 The bidder and any of his personnel or agents will be granted permission by the 

Employer to enter its premises and lands for the purpose of such inspection, but only 

http://www.kura.go.ke/tenders
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on the express condition that the bidder, its personnel and agents, will release and 

indemnify the Employer and its personnel and agents from and against all liability in 

respect thereof, and will be responsible for personal injury (whether fatal or 

otherwise), loss of or damage to property and any other loss, damage, costs and 

expenses however caused, which but for the exercise of such permission would not 

have arisen. 

8.3 The Employer will conduct a Site Visit concurrently with the pre-bid meeting 

referred to in Clause 19. The date, time and venue of the pre-bid conference and site 

visit shall be the date, time and venue indicated in the Tender Notice, or any 

subsequent Addenda as the case may be.  

 

B. BIDDING DOCUMENTS 

9 CONTENTS OF BIDDING DOCUMENTS 

9.1 The set of documents comprising the BID includes the following together with any 

addenda issued in accordance with Clause 11: 

(a) Invitation to Bid/Tender notice 

(b) Instructions to bidders 

(c) Qualification Criteria 

(d) Conditions of Contract - Part II 

(e) Conditions of Contract - Part I 

(f) Standard Specifications  

(g) Special Specifications 

(h) Form of Bid, Appendix to Form of Bid and Bid Security 

(i) Bills of Quantities 

(j) Schedules of Supplementary information  

(k) Form of Contract Agreement 

(l) Form of Performance Security 

(m) Drawings  

(n) BID addenda (BID notices) 

(o) Confidential Business Questionnaire 

(p) Details of Sub-contractors  

 

10 CLARIFICATION OF BIDDING DOCUMENTS 

10.1 The prospective bidder requiring any clarification of the bidding documents may 

notify the Employer in writing or by cable (hereinafter the term cable is deemed to 

include telex and facsimile) at the Employer’s mailing address indicated in the 

Bidding Data. 
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10.2 The Employer will respond in writing to any request for clarification that he receives 

earlier than 7 days prior to the deadline for the submission of bids. Copies of the 

Employer’s response to queries raised by bidders (including an explanation of the 

query but without identifying the sources of the inquiry) will be sent to all 

prospective bidders who will have purchased the bidding documents. 

 

 

11 AMENDMENT OF BIDDING DOCUMENTS 

11.1 At any time prior to the deadline for submission of bids, the Employer may, for any 

reason, whether at his own initiative or in response to a clarification requested by a 

prospective bidder, modify the bidding documents by issuing subsequent Addenda. 

11.2 The Addendum thus issued shall be part of the bidding documents pursuant to Sub-

Clause 10.1 and shall be communicated in writing or cable to all purchasers of the 

bidding documents and will be binding upon them. Prospective bidders shall 

promptly acknowledge receipt of each Addendum in writing or by cable to the 

Employer.  

11.3 In order to afford prospective bidders reasonable time in which to take an Addendum 

into account in preparing their bids, the Employer may, at his discretion, extend the 

deadline for the submission of bids in accordance with Clause 1.2.  

C. PREPARATION OF BIDS 

12 LANGUAGE OF BID 

12.1 The bid prepared by the bidder and all correspondences and documents relating to 

the bid exchanged by the bidder and the Employer shall be written in the English 

Language. Supporting documents and printed literature furnished by the bidder may 

be in another language provided they are accompanied by an appropriate translation 

of pertinent passages in the above stated language. For the purpose of interpretation 

of the bid, the English language shall prevail. 

13 DOCUMENTS COMPRISING THE BID 

13.1 The bid to be prepared by the bidder shall comprise:  

(a) Duly filled-in Form of Bid and Appendix to form of bid;  

(b) Bid security;  

(c) Priced Bills of Quantities; 

(d) Schedules of information; 

(e) Qualification Criteria; 

(f) Any other materials required to be completed and submitted in accordance with 

the Instructions to Bidders embodied in these bidding documents.  
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13.2 These Forms, Bills of Quantities and Schedules provided in these bidding documents 

shall be used without exception (subject to extensions of the Schedules in the same 

format). 

14 BID PRICES 

14.1 Unless explicitly stated otherwise in the bidding documents, the contract shall be for 

the whole works as described in Sub-Clause 1.11.1, based on the basic unit rates and 

prices in the Bill of Quantities submitted by the bidder. 

14.2 All the insertions made by the bidder shall be made in INK and the bidder shall 

clearly form the figures. The relevant space in the form of bid and bills of quantities 

shall be completed accordingly without interlineations or erasures except those 

necessary to correct errors made by the bidder in which case the erasures and 

interlineations shall be initialled by the person(s) signing the bid. 

14.3 The bidder shall fill in rates and prices for all items of Works described in the Bills of 

Quantities, whether quantities are stated or not. Items against which no rate of price 

is entered by the tenderer will not be paid for by the employer when executed and 

shall be deemed covered by the rates for other items and prices in the Bills of 

Quantities. 

The prices and unit rates in the Bills of Quantities are to be the full (all inclusive) 

value of the work described under the items, including all costs and expenses which 

may be necessary and all general risks, liabilities and obligations set forth or implied 

in the documents on which the tender is based. All duties, taxes and other levies 

payable by the contractor under the contract, or for any other cause prior to the 

deadline for the submission of tenders, shall be included in the rates and prices and 

the total tender price submitted by the bidder.  

Each price or unit rate inserted in the Bill of Quantities should be a realistic estimate 

for completing the activity or activities described under that particular item and the 

bidder is advised against inserting a price or rate against any item contrary to this 

instruction. 

Every rate entered in the Bill of Quantities, whether or not such a rate is associated 

with the quantity, shall form part of the contract. The employer shall have the right 

to call for any item of work contained in the Bills of Quantities, and such items of 

work to be paid for at the rate entered by the bidder and it is the intention of the 

Employer to take full advantage of the unbalanced low rates. 

14.4 All duties, taxes (excluding VAT) and other levies payable by the Contractor under 

the Contract, or for any other cause as of the date 28 days prior to the deadline for 

submission of bids, shall be included in the rates and prices and the total Bid Price 

submitted by the bidder. 
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14.5 Unless otherwise provided in the Bidding Data and Conditions of Particular 

Application, the rates and prices quoted by the bidder are subject to adjustment 

during the performance of the contract in accordance with the provisions of Clause 

70 of the Conditions of Contract. The bidder shall furnish with his bid written 

confirmation from his suppliers or manufacturers of basic unit rates for the supply of 

items listed in the Conditions of Contract clause 70 where appropriate. The Employer 

may require the bidder to justify such rates so obtained from the suppliers or 

manufacturers. 

15 CURRENCIES OF BID AND PAYMENT 

15.1 Bids shall be priced in Kenya Shillings. 
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16 BID VALIDITY 

16.1 The bid shall remain valid and open for acceptance for a period of 120 days from the 

specified date of bid opening specified in Clause 22 or from the extended date of 

tender opening, whichever is later. 

16.2 In exceptional circumstances prior to expiry of the original bid validity period, the 

Employer may request that the bidders extend the period of validity for a specified 

additional period. The request and the responses thereto shall be made in writing or 

by cable. A bidder may refuse the request without forfeiting his bid security. A bidder 

agreeing to the request will not be required nor permitted to modify his bid, but will 

be required to extend the validity of his bid security for the period of the extension, 

and in compliance with Clause 17 in all respects. 

17 BID SECURITY 

17.1 The bidder shall furnish, as part of his bid, a bid security in the amount shown in the 

Appendix to Form of Bid. 

17.2 The bid security shall be in the form of unconditional guarantee from an institution 

published by PPRA. The format of the bank guarantee shall be in accordance with bid 

security included in Section 1. The bid security shall remain valid for a period of 30 

days beyond the original validity period for the bid, and beyond any period of 

extension subsequently requested under Sub-Clause 16.2. 

17.3  Any bid not accompanied by an acceptable bid security will be rejected by the 

Employer as non-responsive.  

17.4 The bid securities of unsuccessful bidders will be discharged/ returned as promptly 

as possible, but not later than 28 days after the expiration of the period of bid 

security validity. 

17.5 The bid security of the successful bidder will be discharged upon the bidder signing 

the Contract Agreement and furnishing the required performance security. 

17.6 The bid security may be forfeited: 

(a) if a bidder withdraws his bid, except as provided in Sub-Clause 24.2. 

(b) if the bidder does not accept the correction of any errors, pursuant to Clause 

29 or in accordance with Sub-Clause 28.2 or 

(c) in the case of a successful bidder, if he fails within the specified time limit to: 

1. sign the Contract Agreement or 

2. furnish the necessary performance security 

 

18 NO ALTERNATIVE OFFERS 

18.1 The bidder shall submit one offer, which complies fully with the requirements of the 

bidding documents unless otherwise provided in the appendix. 
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18.2 The bid submitted shall be solely on behalf of the bidder and only one bid may be 

submitted by each bidder either by himself or as a partner in a joint venture. A bidder 

who submits or participates in more than one bid will be disqualified.  

18.3 A price or rate shall be entered in indelible ink against every item in the Bills of 

Quantities with the exception of items which already have Prime Cost or Provisional 

sums affixed thereto. The bidders are reminded that no “nil” or “included” rates or 

“lump-sum” discounts will be accepted. The rates for various items should include 

discounts if any. Bidders who fail to comply will be disqualified. 

18.4 A bidder shall not attach any conditions of his own to his bid. The bid price must be 

based on the bid documents. The bidder is not required to present alternative 

construction options and he shall use without exception, the Bills of Quantities as 

provided, with the amendments as notified in the tender notices, if any, for the 

calculation of the bid price. Any bidder who fails to comply with the clause will be 

disqualified. 

 

19 PRE-BID MEETING 

19.1 The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

19.2 The bidder is requested as far as possible to submit any questions in writing or by 

cable, to reach the Employer not later than one week before the meeting. It may not 

be practicable at the meeting to answer questions received late, but questions and 

responses will be transmitted in accordance with the Minutes of the meeting, 

including the text of the questions raised and the responses given together with any 

responses prepared after the meeting, will be transmitted without delay to all 

purchasers of the bidding documents. Any modification of the bidding documents 

listed in Sub-Clause 8.1, which may become necessary as a result of the pre-bid 

meeting shall be made by the Employer exclusively through the issue of an 

Addendum pursuant to Clause 10 or through the minutes of the pre-bid meeting. 

19.3 Non-attendance at the pre-bid meeting by a Bidder will be a cause for 

disqualification of his BID. 

 

20 FORMAT AND SIGNING OF BIDS 

20.1 The bidder shall prepare one (1) original of the documents comprising the bid as 

described in Clause 13 of these Instructions to Bidders, bound with the section 

containing the Form of Bid and Appendix to Bid, and clearly marked “ORIGINAL”. In 

addition, the bidder shall submit one (1) replica copy of the bid clearly marked 

“COPY”. In the event of discrepancy between them, the original shall prevail. 
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20.2 The original and copy of the bid shall be typed or written in indelible ink (in the case 

of copy, photocopies are also acceptable) and shall be signed by a person or persons 

duly authorized to sign on behalf of the bidder pursuant to Sub-Clause 5.1(a). The 

person or persons signing the bid shall initial all pages of the bid where entries or 

amendments have been made. 

20.3 The bid shall be without alterations, omissions or conditions except as necessary to 

correct errors made by the bidder, in which case such corrections shall be initialled 

by the person or persons signing the bid. Non-initialization shall constitute non-

responsiveness 

20.4 The bidder shall serialize all pages of the document using indelible ink. Non-

serialization shall constitute non-responsiveness. 

 

D. SUBMISSION OF BIDS 

21  SEALING AND MARKING OF BIDS 

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes duly 

marking the envelopes “ORIGINAL” and “COPY”. The envelopes shall then be sealed 

in an outer separate envelope. 

21.2  The inner and outer envelopes shall: 

(a) Be addressed to the Employer at the address provided in the Appendix to Form of 

Bid. 

(b) Bear the name and identification number of the contract. In addition to the 

identification required in sub-Clause 21.1, the inner envelopes shall indicate the 

name and address of the bidder to enable the bid to be returned unopened in 

case it is declared “late” pursuant to Clause 23.1, and for matching purposes 

under Clause 24. 

(c) Provide a warning not to open before the time and date for bid opening, as 

specified in the Bidding Data. 

21.3 If the outer envelope is not sealed and marked as instructed above, the Employer will 

assume no responsibility for the misplacement or premature opening of the bid. A bid 

opened prematurely for this cause will be rejected by the Employer and returned to 

the bidder. 
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22 DEADLINE FOR SUBMISSION OF BIDS  

22.1 Bids must be received by the Employer at the address specified in Sub Clause 21.2 not 

later than the time and date indicated in the Tender Notice or any subsequent 

Addenda as the case may be. 

22.2 Bids delivered by hand must be placed in the ‘tender box’ provided in the office of the 

employer 

22.3 Proof of posting will not be accepted as proof of delivery and any bid delivered after 

the above stipulated time, from whatever cause arising will not be considered.  

22.4 The Employer may, at his discretion, extend the deadline for the submission of bids 

through the issue of an Addendum in accordance with Clause 11 in which case all 

rights and obligations of the Employer and the bidders previously subject to the 

original deadline shall thereafter be subject to the new deadline as extended. 

23 LATE BIDS 

23.1 Any bid received by the Employer after the deadline for submission of bids prescribed 

in Clause 22 will be returned unopened to the bidder. 

24 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS 

24.1 The bidder may modify, substitute or withdraw his bid after bid submission, provided 

that written notice of modification or withdrawal is received by the Employer prior to 

the prescribed deadline for submission of bids. 

24.2 The bidder’s modification, substitution or withdrawal notice shall be prepared, 

sealed, marked and delivered in accordance with the provisions of Clause 21, with 

the outer and inner envelopes additionally marked “MODIFICATION” or 

“WITHDRAWAL” as appropriate. 

24.3 No bid may be modified subsequent to the deadline for submission of bids, except in 

accordance with Sub-Clause 28.1. 

24.4 Any withdrawal of a bid during the interval between the deadline for submission of 

bids and expiration of the period of bid validity specified in Clause 17 may result in 

the forfeiture of the bid security pursuant to Sub-Clause 17.6.  

E. BID OPENING AND EVALUATION 

25 BID OPENING 

25.1 The Employer will open the bids, including withdrawals and modifications made 

pursuant to Clause 24, in the presence of bidders' designated representatives who 
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choose to attend, the time and date indicated in the Tender Notice or any subsequent 

Addenda as the case may be. The bidders' representatives who are present shall sign a 

register evidencing their attendance. 

25.2 Envelopes marked "WITHDRAWAL" and “SUBSTITUTION” shall be opened first and 

the name of the bidder shall be read out. Bids for which an acceptable notice of 

withdrawal has been submitted pursuant to Clause 24 shall not be opened.  

25.3 The bidder's name, the Bid Prices, including any bid modifications and withdrawals, 

the presence (or absence) of bid security, and any such details as the Employer may 

consider appropriate, will be announced by the Employer at the opening. 

Subsequently, all envelopes marked “MODIFICATION” shall be opened and the 

submissions therein read out in appropriate detail. No bid shall be rejected at bid 

opening except for late bids pursuant to Clause 23. 

25.4 The Employer shall prepare minutes of the bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 25.3. 

25.5 Bids not opened and read out at bid opening shall not be considered further for 

evaluation, irrespective of the circumstances. 

 

26 PROCESS TO BE CONFIDENTIAL 

26.1 Information relating to the examination, evaluation and comparison of bids, and 

recommendations for the award of contract shall not be disclosed to bidders or any 

other persons not officially concerned with such process until the award to the 

successful bidder has been announced. Any effort by a bidder to influence the 

Employer's processing of bids or award decisions may result in the rejection of the 

bidder's bid. 

 

27 CLARIFICATION OF BIDS AND CONTACTING OF THE EMPLOYER 

27.1 To assist in the examination, evaluation, and comparison of bids, the Employer may, 

at his discretion, ask any bidder for clarification of their bid, including breakdowns 

of unit rates. The request for clarification and the response shall be in writing or by 

cable, but no change in the price or substance of the bid shall be sought, offered, or 

permitted except as required to confirm the correction of arithmetic errors 

discovered by the Employer in the evaluation of the bids in accordance with Clause 

28. 

27.2 Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter 

relating to its bid from the time of the bid opening to the time the contract is 

awarded. If the bidder wishes to bring additional information to the notice of the 

Employer, it should do so in writing. 
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27.3 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, 

bid comparison or contract award decisions may result in the rejection of the bidder's 

bid. 

 

28 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

28.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid 

(a) has been properly signed; (b) is accompanied by the required securities; (c) is 

substantially responsive to the requirements of the bidding documents; and (d) 

provides any clarification and/or substantiation that the Employer may require to 

determine responsiveness pursuant to Sub-Clause 28.2.  

28.2 A substantially responsive bid is one that conforms to all the terms, conditions, and 

specifications of the bidding documents without material deviation or reservation 

and has a valid BID bank guarantee. A material deviation or reservation is one (a) 

which affects in any substantial way the scope, quality, or performance of the works; 

(b) which limits in any substantial way, inconsistent with the bidding documents, the 

Employer's rights or the bidder's obligations under the contract; or (c) whose 

rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive bids. 

28.3 Each price of unit rate inserted in the Bills of Quantities shall be a realistic estimate of 

the cost of completing the works, described under the particular item including 

allowance for overheads, profits and the like. Should a tender be seriously 

unbalanced in relation to the Employer’s estimate of the works to be performed under 

any item or groups of items, the tender shall be deemed not responsive. 

28.4 If a bid is not substantially responsive, it will be rejected by the Employer and may 

not subsequently be made responsive by correction or withdrawal of the 

nonconforming deviation or reservation.  

 

29 CORRECTION OF ERRORS 

29.1 Bids determined to be substantially responsive will be checked by the Employer for 

any arithmetic errors in the computations and summations. Any bid found to have an 

arithmetic error SHALL be disqualified.  

30 EVALUATION AND COMPARISON OF BIDS 

30.1 The Employer will then evaluate and compare only the bids determined to be 

substantially responsive in accordance with Clauses 27 and 28.  

30.2 The Employer reserves the right to accept any variation, deviation or alternative offer 

other factors which are in excess of the requirements of the bid documents or 

otherwise result in the accrual of unsolicited benefits to the Employer, shall not be 

taken into account in tender evaluation. 
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30.3 Price adjustment provisions in the Conditions of Contract applied over the period of 

execution of the contract shall not be taken into account in the bid evaluation. 

30.4 Preference where allowed in the evaluation of bids shall not exceed 15% 

30.5 The procuring entity may at any time terminate procurement proceedings before 

contract award and shall not be liable to any person for the termination. 

30.6 The procuring entity shall give prompt notice for the termination to the bidders and 

on request give its reasons for termination within 14days of receiving the request 

from any bidder. 

30.7 A bidder who gives false information in the bid document about his qualification of 

who refuses to enter into a contract after notification of award shall be considered for 

debarment from participating in future public procurement. 

30.8 If the bid, which results in the lowest Evaluated Bid Price is seriously unbalanced or 

front loaded in relation to the Engineer's estimate of the items of work to be 

performed under the contract, the Employer may require the bidder to produce 

detailed price analyses for any or all items of the Bills of Quantities, to demonstrate 

the internal consistency of those prices with the construction methods and schedule 

proposed. After evaluation of the price analyses, taking into consideration the 

schedule of estimated contract payments, the Employer may require that the amount 

of the Performance Security set forth in Clause 35 be increased at the expense of the 

bidder to a level sufficient to protect the Employer against financial loss in the event 

of default of the successful bidder under the contract. 

30.9 There will be preference for domestic bidders in accordance with section 39 (8) of 

the Public Procurement and Disposal Act, 2015 and the Public Procurement and 

Disposal Regulations, 2020 all of the Laws of Kenya. 

30.10 Poor past performance of the bidder shall be used as an evaluation criterion in 

accordance with section 5: Qualification criteria. 

 

31 QUALIFICATION AND EVALUATION CRITERIA 

 

31.1 Post-qualification will be based on meeting all of the following minimum point scale 

criteria regarding the Bidder’s general and particular experience, personnel and 

equipment capabilities as well as financial position. The Employer reserves the right 

to waive minor deviations, if they do not materially affect the capacity of an Bidder to 

perform the contract. Subcontractor’s experience and resources shall not be taken 

into account in determining the Bidder’s compliance with qualifying criteria. 

 

31.2  General Experience.  
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The Bidder shall meet the following minimum criteria: - 

(a) Average annual turnover for the last 5 years - KShs.250, 000,000/-. 

(b) Successful completion as a prime contractor or sub-contractor in the execution 

of at least three roads rehabilitation/new construction projects of a similar 

nature and comparable in complexity to the proposed contract within the last 

three years, for which at least one was located in an urban environment in 

Kenya.  

31.3  Personnel Capabilities. The bidder should list down personnel of minimum 

qualification of a degree in Civil Engineering (Registered with Engineer’s Board of 

Kenya as a professional Engineer) for Site Agent, Ordinary Diploma for the surveyor 

and an Ordinary Diploma in Civil Engineering for other supervisory staff. The 

generality of the above notwithstanding, the Engineer shall be required to approve 

the Site Agent at the commencement of the construction works. 

31.4  Equipment Capabilities. The Bidder shall list down, the plants and equipment 

that are in his ownership and the ones proposed for hire which are required for 

executing and completing the works under the contract. Bidders shall attach 

evidence of ownership or hiring arrangements. 

 

31.5  Cash flow statement. The Bidder shall demonstrate that she/he has access to or has 

available, liquid assets, unencumbered real assets, lines of credit, and other financial 

means sufficient to meet the construction cash flow, estimated at 20% of the 

estimated tender sum. 

31.6  Balance Sheets. Signed and stamped Audited balance sheets for the last two years 

should be submitted and must demonstrate the soundness of the Bidder’s financial 

position, availability of working capital and net worth  

31.7  Financial position/Ratios. The Bidder’s financial information shall be assessed in 

terms of ROCE, current ratio and return on equity, and the point scale criteria on 

their financial position given on this basis. Where necessary, the Employer may make 

inquiries with the Bidder’s bankers. 

31.8  Litigation History. The Bidder shall provide accurate information on any litigation or 

arbitration resulting from contracts complete or under execution by him over the last 

five years. A consistent history of litigation against the Bidder may result in failure of 

the application. 

31.9  Post-qualification criteria are as provided in the Appendix to instruction to tenderers.  

 
The pass mark shall be 80%. 
The bidders who pass the technical criteria will be subjected to financial evaluation. 
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F. FINANCIAL EVALUATION 

32 COMPARISON OF MAJOR RATES OF ITEMS OF CONSTRUCTION & CREDIBILITY OF 
TENDERERS RATES 

The Employer will compare the tenderers’ rates with the Engineer’s estimates for 

major items of construction. If some bids are seriously unbalanced or front loaded in 

relation to the Engineer's estimates for the major items of work to be performed 

under the contract, the Employer may require the bidder to produce detailed price 

analyses for any or all items of the Bills of Quantities, to demonstrate the internal 

consistency of those prices with the construction methods and schedule proposed. 

After evaluation of the price analyses, taking into consideration the schedule of 

estimated contract payments, the Employer may require that the amount of the 

Performance Security set forth in Clause 35 be increased at the expense of the bidder 

to a level sufficient to protect the Employer against financial loss in the event of 

default of the successful bidder under the contract. 

 

33 PREFERENCE FOR CITIZEN BIDDERS 

As stated in the law and the tender notice 

 

G. AWARD OF CONTRACT 

34 AWARD 

34.1 Subject to Clause 32, the Employer will award the contract to the bidder whose bid 

has been determined to be substantially responsive to the bidding documents and 

who has offered the lowest Evaluated Bid Price pursuant to Clause 29, provided that 

such bidder has been determined to be (a) eligible in accordance with the provisions 

of Sub-Clause 4.1, and (b) qualified in accordance with the provisions of Clause 5. 

 

35 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

35.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids, at any time prior to award of contract, without thereby 

incurring any liability to the affected bidder or bidders or any obligation to inform 

the affected bidder or bidders of the grounds for the Employer's action. 

 

36 NOTIFICATION OF AWARD 

36.1 Prior to expiration of the period of bid validity prescribed by the Employer, the 

Employer will notify the successful bidder in writing or by cable confirmed by 

registered letter that its bid has been accepted. This letter (hereinafter and in the 

Conditions of Contract called "Letter of Acceptance") shall specify the sum, which the 
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Employer will pay the Contractor in consideration of the execution and completion of 

the works and the remedying of any defects therein by the Contractor as prescribed 

by the contract (hereinafter and in the Conditions of Contract called "the Contract 

Price"). 

36.2 At the same time that the Employer notifies the successful bidder that his bid has been 

accepted, the Employer shall notify the other bidders that their bids have been 

unsuccessful and that their bid securities will be returned as promptly as possible, in 

accordance with sub-clause 17.4. 

37 SIGNING OF AGREEMENT 

37.1 At the same time that the Employer notifies the successful bidder that its bid has been 

accepted, the Employer will send the bidder the Agreement in the form provided in 

the bidding documents, incorporating all agreements between the parties. 

37.2 Within 14 days of receipt of the form of contract agreement from the employer, the 

successful bidder shall sign the form and return it to the employer together with the 

required performance security. 

37.3 The parties to the contract shall have it signed within 30days from the date of 

notification of contract award unless there is an administrative review request. 

 

38 PERFORMANCE SECURITY 

38.1 Within twenty-eight (28) days of receipt of the notification of award from the 

Employer, the successful bidder shall furnish the Employer with a performance 

security in the form stipulated in the Conditions of contract. The form of 

performance security provided in Section 9 of the bidding documents shall be used. 

38.2 The successful bidder shall provide a performance security in the form of an 

Unconditional Guarantee from an institution published by PPRA approved by the 

employer and located in Kenya. 

38.3 Failure by the successful Bidder to lodge the required Performance Guarantee shall 

constitute a breach of contract and sufficient grounds for the annulment of the 

Award and forfeiture of the Bid Surety; in which event the Employer may make the 

award to the next ranked bidder or call for new bids. 

 

39 CONTRACT EFFECTIVENESS 

39.1 The Contract will be effective only upon signature of the Agreement between the 

Contractor and the Employer. 

 

40 CORRUPT AND FRAUDULENT PRACTICES 
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40.1 The procuring entity requires that bidders observe the highest standard of ethics 

during the procurement process and execution of contracts. A bidder shall sign a 

declaration that he has not and will not be involved in corrupt or fraudulent 

practices. 
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SECTION 5: QUALIFICATION CRITERIA 

 

This Section contains all the factors, methods and criteria that the Employer shall use to 

evaluate applications. The information to be provided in relation to each factor and the 

definitions of the corresponding terms are included in the respective Application Forms. 

 

Contents 
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No. Subject Minimum Requirement Single Entity 
Joint Venture 

Submission 
Requirements 

All Parties Combined Each Party 
One 
Party 

5.1  Eligibility  

5.1.1 Nationality 

 

Nationality in accordance 
with ITB Subclause 3.2. 

Must meet 
requirement 

Existing or intended JV 
must meet 
requirement 

Must meet 
requirement 

N / A Section 3,  

Clause 31 

5.1.2 Conflict of 
interest 

No conflicts of interest as 
described in ITB Subclause 
3.1(a) i & ii 

Must meet 
requirement 

Existing or intended JV 
must meet 
requirement 

Must meet 
requirement 

N / A Section 3,  

Clause 31 

5.1.3 Employer 
Ineligibility 

Not having been declared 
ineligible by the Employer, as 
described in Subclause 3.1(a) 
i & ii 

Must meet 
requirement 

Existing JV must meet 
requirement 

Must meet 
requirement 

N / A Section 3,  

Clause 31 

5.1.4 Incorporation & 
Registration 

Bidder required to meet 
conditions of ITB Clause 4. 

Pursuant to Clause 4, the 
following shall be submitted; 

Certified copies of;  

 Certificate of 
Incorporation to show that 
the Bidder is a registered 
company and legally 
authorized to do business in 
Kenya. 

 - Proof of 
registration with the 
National Construction 
Authority Class 1 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

N / A Section 3,  

Clause 31 
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No. Subject Minimum Requirement Single Entity 
Joint Venture 

Submission 
Requirements 

All Parties Combined Each Party 
One 
Party 

 

 Tax Compliance 
Certificate (Valid) 

 VAT Registration 
Certificate  

 PIN number 

5.2  Historical Contract Non-Performance  

5.2.1 History of Non-
Performing 
Contracts 

Non-performance of a 
contract did not occur within 
the last three (3) years prior 
to the deadline for application 
submission based on all 
information on fully settled 
disputes or litigation. A fully 
settled dispute or litigation is 
one that has been resolved in 
accordance with the Dispute 
Resolution Mechanism under 
the respective contract, and 
where all appeal instances 
available to the Bidder have 
been exhausted.  

Must meet 
requirement 
by itself or as 
party to past or 
existing JV 

N / A Must meet 
requirement by 
itself or as party to 
past or existing JV 

N / A Section 3,  

Clause 31 

5.2.2 Pending 
Litigation 

All pending litigation shall in 
total not represent more than 
Fifty percent (50%) of the 
Bidder's net worth and shall 
be treated as resolved against 
the Bidder.  

The Bidder to provide Sworn 

Must meet 
requirement 
by itself or as 
party to past or 
existing JV 

N / A Must meet 
requirement by 
itself or as party to 
past or existing JV 

N / A Section 3,  

Clause 31 
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No. Subject Minimum Requirement Single Entity 
Joint Venture 

Submission 
Requirements 

All Parties Combined Each Party 
One 
Party 

affidavit. 
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No. Subject Minimum Requirement Single Entity 

Joint Venture Submission 
Requirements 

All Parties Combined Each Party 
One 
Party 

5.3  Financial Situation  

5.3.1 Financial 
Performance 

(a) Submission of audited 
financial statements or if not 
required by the law of the 
Bidder's country, other 
financial statements 
acceptable to the Employer, 
for the last two [2] years to 
demonstrate: 

(b) The current soundness of 
the Bidders financial position 
and its prospective long term 
profitability, and  

(c) Capacity to have and meet 
the construction cash flow 
equivalent to 20% of the 
tender sum 

(d) Bank statements for three 
(3) months for the period of 
three months ending at most 
one (1) month from the date 
of tender opening.  

(Must meet 
criteria  

Yes /No  

 

 

 

Must meet 
criteria  

Yes /No 

 

Must meet 
criteria  

Yes /No 

 

Must meet 
criteria  

Yes /No 

(a) N / A 

 

 

 

(b) N / A 

 

 

(c) Must meet criteria  

Yes /No 

  

 

 

 

(d) Must meet criteria  

Yes /No 

 

(a Must meet 
criteria  

Yes /No 

 

 

(b) Must meet 
criteria  

Yes /No 

 

 

(c) N / A 

 

(d) N / A 

(a) N / A 
 
 
 
 
 
 
 
(b) N / A 
 
 
 
 
 
 
(b) N / A 

Section 3,  

Clause 31 

 

(a) All pages 
must be 
initialized and 
stamped by both 
a practicing 
Auditor 
registered with 
ICPAK and one 
of the Directors. 
Auditor’s 
practicing 
membership 
number from 
ICPAK must be 
indicated. 

5.3.2 Average Annual 
Construction 
Turnover 

Minimum average annual 
construction turnover 
calculated as total certified 
payments received for 
contracts in progress or 
completed, within the last five 
(5) years: KShs. 250 Million  

Must meet 
criteria  

Yes /No 

 

N/A Must meet criteria  

Yes /No 

 

N/A Section 3,  

Clause 31 
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No. Subject Minimum Requirement Single Entity 

Joint Venture Submission Requirements 

All Parties 
Combined 

Each Party 
One 
Party  

5.4  Experience 

5.4.1 General 
Construction 
Experience  

Experience under construction 
contracts in the role of contractor, 
subcontractor, or management 
contractor for at least the last five 
(5) years prior to the applications 
submission deadline  

Must meet 
criteria  

Yes /No 

 

N / A Must meet criteria  

Yes /No 

 

N / A Section 3,  

Clause 31 

5.4.2 

 

Specific 
Construction 
Experience 

Participation as contractor, or 
subcontractor, in at least one (1) 
contracts within the last five (5) 
years of  similar  value that have 
been successfully and substantially 
completed and that are similar to 
the proposed works. The similarity 
shall be based on the physical size, 
complexity, methods/technology or 
other characteristics as described in 
Section 8, Special Specification 

Must meet 
criteria  

Yes /No 

 

N / A Must meet criteria  

Yes /No 

 

N / A Section 3,  

Clause 31 

5.4.3 

 

Work 
Methodology 

Submission of a brief work 
methodology in accordance with 
sub-clause 5.3  

Must meet 
criteria  

Must meet 
criteria  

N / A N / A Give a brief description 
of how you intend to 
carry out the work 
including traffic 
management and quality 
assurance of works, in 
not less than three (3) 
pages and not more than 
five (5) pages (typed, font 
12 and single spaced). 



 
74 

 

CONSTRUCTION OF KISII BY-PASS PHASE II TENDER No.: KURA/DEV/HQ/312/2020-2021 

 

No. 

 

Subject Minimum Requirement Single Entity 
Joint Venture 

Submission 
Requirements 

 All Parties 
Combined 

Each Party One Party 

 5.5 Current Commitments 

5.5.1  On-going 
contracts 

The total value of 
outstanding works on the 
on-going contracts must not 
exceed the average annual 
turnover for the last three 
years. 

Must meet 
criteria  

Yes /No 

 

N/A Must meet 
criteria  

Yes /No 

 

N/A Section 3,  

Clause 31 

 5.6 Personnel Capability  

5.6.1   
The site staff shall possess 
minimum levels set below  
NB: Attachment of CVs and 
certified copies of Annual 
Practicing Licenses (for 
Engineers) and Academic 
Certificates for all staff is 
mandatory; 

     

(a)  Site Agent 
Qualification: Degree in Civil 
Engineering 
 
Be Registered Eng. by EBK as a 
professional engineer.  
 
General Experience: 8 years 
Specific Experience in similar 
works: 7 years 
 
Specific Experience as 
manager of similar  
works: 3 years 

Must meet 
criteria  

Yes /No 

 

N/A Must meet 
criteria  

Yes /No 

 

N/A Section 3,  

Clause 31 
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No. 

 

Subject Minimum Requirement Single Entity 
Joint Venture 

Submission 
Requirements 

 All Parties 
Combined 

Each Party One Party 

(b)  Deputy Site Agent 
/ Site Engineer 

Qualification: Degree in Civil 
Engineering  

Be Registered by EBK as a 
graduate engineer. 

General Experience: 5 years 

Specific Experience in similar 
works: 5 years 

Must meet 
criteria  

Yes /No 

 

N/A Must meet 
criteria  

Yes /No 

 

N/A Section 3,  

Clause 31 

(c)  Site Surveyor Qualification: Diploma in 
Surveying or equivalent  

General Experience: 7 years 

Specific Experience in similar 
works: 5 years 

Must meet 
criteria  

Yes /No 

 

N/A Must meet 
criteria  

Yes /No 

 

N/A Section 3,  

Clause 31 

(d)  Foremen  Qualification: Diploma in 
Civil Engineering. 

General Experience: 7 years 

Specific Experience in similar 
works: 5 years 

Must meet 
criteria  

Yes /No 

 

N/A Must meet 
criteria  

Yes /No 

 

N/A Section 3,  

Clause 31 

( e )   Materials 
Technologist  

Qualification = Dip. Civil Eng 
General Experience = 6 yrs 

Specific Experience = 4 Yrs 

Must meet 
criteria  

Yes /No 

 

N/A Must meet 
criteria  

Yes /No 

 

N/A Section 3,  

Clause 31 

 

BIDDERS ARE INFORMED THAT APART FROM THE ABOVE THEY MUST MEET THE REQUIREMENTS OF THE PUBLIC 
PROCUREMENT AND DISPOSAL ACT, 2015. 
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Clauses 14.1 and 14.2 
 
The currency of the bid shall be Kenya Shillings 
 
Clause 17.1 
 
There will be no alternative times for completion. 
 
Clause 19.1 
 
The number of replica copies of the bid to accompany the original shall be one (1). 
 
 
Clauses 29.2 (a) and 29.2 (b) 
 
The currency of the Employer’s country at the selling rates established for similar transactions by the 
Central Bank shall be on the date 28 days prior to the date of opening the bids. 
 
 
Clause 35.1 
 
The Performance Security shall be in the form given in Section 3, Item 3.7. 
 
Clause 35.3 
 
Apart from the stipulation of Clause 35.1 of these Instructions to Bidders, there shall be no other form of 
Performance Security submission. 
 
 
Clause 36.1 
 
The method of dispute resolution shall be arbitration and the arbitrator shall be a person to be agreed 
between the parties or failing agreement, the arbitrator shall be appointed by the Chairman of Chartered 
Institute of Arbitrators of Kenya. 
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5.7  Schedule of the Major Items of Plant to Be Used On the Proposed Contract. 

 

The Bidder must indicate the core plant and equipment considered by the company to be 

necessary for undertaking the project together with proof of ownership / lease. (* Mandatory 

minimum number of equipment required by the Employer for the execution of the project that 

the bidder must make available for the Contract,  

 

Item 
No. 

 
 

Equipment Details 
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A 
 
 
 
 
 
B 
 
 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 
D 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
E 
 

 

Bituminous Plants 
 

Bitumen Pressure distributor 
 
Asphalt concrete paver 

 
Compactors 
 
Vibrating compaction plate 300 mm wide 
 
Vibrating compaction plate 600 mm wide 

  
 Subtotal for B 

 
Concrete Equipment 
 
Mobile concrete mixers 

 
Concrete vibrators 

 

 Subtotal for C 
 

Transport (Tippers, dumpers, water 
tankers) 

 
4X2 tippers payload 7 – 12 tonnes 

 
6X4 tippers payload 16 – 20 tonnes 

 
8X4 tippers payload 16 – 20 tonnes 

 
Flatbed lorries 

 
Subtotal for D – tippers & dumpers 

 
Water tankers (18,000 – 20,000 litres 
capacity) 
  

Subtotal for D 
 
Earth – Moving Equipment 

Wheeled loader 

 
 
 

1 
 

1 
 
 
 

1 
 

1 
 

2 
 
 
 

2 
 

2 
 

4 
 
 
 
 
 

3 
 

5 
 

1 
 

1 
 

10 
 
 

3 

 
3 
 
 

2 

 
 
 
Yes/No 
 
Yes/No 
 
 
Yes/No 
 
Yes/No 
 
 
 
 
 
Yes/No 
Yes/No 
 
 
 
 
 
 
Yes/No 
 
Yes/No 
 
Yes/No 
 
Yes/No 
 
 
 
Yes/No 
 
 
 
 
Yes/No 
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Item 
No. 

 
 

Equipment Details 
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F 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
G 
 
 
 
 
 
 
 

 
Motor graders (93 - 205kW) 
 
Trench excavator 

 

Subtotal for E 
 

Excavators 
Hydraulic crawler mounted (7 – 10 
tonnes) – 0.25 – 0.4 m3 SAE bucket. 

 
Hydraulic crawler mounted (10 – 16 
tonnes) – 0.40 – 0.60 m3 SAE bucket. 

 
Hydraulic wheel mounted (7 – 10 tonnes) 
– 0.25 – 0.4 m3 SAE bucket. 

 
Hydraulic wheel mounted (10 – 16 tonnes) 
– 0.40 – 0.6 m3 SAE bucket. 

 
Hydraulic wheel mounted backloader (7 – 
10 tonnes) – 0.25 – 0.4 m3 SAE bucket. 

  

Subtotal for F 
 
Rollers 
 
Self-propelled single drum vibrating 
(various types) 
Pneumatic rubber tyre (1-2 tonnes/wheel) 
 
Sheep’s foot roller 

 

 Subtotal for G 

 
2 
 

2 

 
6 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

4 
 
 

2 
 

2 
 

2 
 
 6 

 
Yes/No 
Yes/No 
 
 
 
 
 
Yes/No 
 
 
Yes/No 
 
Yes/No 
 
 
Yes/No 
 
 
Yes/No 
 
 
 
 
 
Yes/No 
 
Yes/No 
 
Yes/No 

(Bidders must provide proof of ownership or lease arrangements for all plants and equipment. 

All lease agreements must be current (within six months from the date of tender opening). 

Noncompliance will lead to disqualification.  

 
We hereby certify that notwithstanding the list of plant detailed above, we will 
provide sufficient, suitable and adequate plant in good working order for the 
successful completion of works as specified under the contract. 
 
 
 
…………………………………   ………………………………. 
(Signature of Bidder)     (Date) 



79 

 

CONSTRUCTION OF KISII BY-PASS PHASE II TENDER No.: KURA/DEV/HQ/312/2020-2021 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

APPENDIX TO QUALIFICATION CRITERIA  
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TABLE 1: PRE- QUALIFICATION CHECKLIST FOR COMPLETENESS AND RESPONSIVENESS 
 

 
 

S/No. 
Completeness and 

Responsiveness Criteria 
References Requirement 

1. Form of Bid 
Section 1 

Clause 20.2 

- Amount must be indicated  

- Properly fill and sign 

2. Appendix to Form of Bid 
Clause 20.2 

Section 2 
- Form properly filled and signed 

3. Bid Security 
Section 3 

Clause 16/17 

- Unconditional Bank guarantee  
- In the format provided with all conditions  

4. 
Confidential Business 

Questionnaire 
Section 3; Item 3.9 

- Properly fill and sign 

- Provide all required information 

5. Form of Power of Attorney 
Section 3; Item 3.15 

Clause 5.1(a) 

- Properly fill and sign 

- Provide copies of National Identification card 

or Passport. 

6. 
Tax Compliance 

Certificate 
Employer’s notice - Valid 

7. 
Registration with National 

Construction Authority 

Employer’s notice 

Item 5.1.4 of QC 

- NCA 1  
- Copy of certificate Certified by Commissioner 
of Oaths 

8. 
Certificate of 

Incorporation 

Employer’s notice 
Item 1.4 of QC 

- Copy of certificate Certified by Commissioner 
of Oaths 

9. Priced Bill of Quantities Section 9 - Fill all rates, prices and amounts 

10. Eligibility 
Section 3; Item 3.9 

Clause 4.1/4.2 

- Copies of National ID or passport for all 

directors 

- Certified copy of Form CR12 

11. Conflict of interest 
Section 3; item 3.9 

Clause 4.2 
- to state explicitly 

12. Debarment 
Section 3; item 3.21 

Item 1.3 of QC 
- Properly fill and sign 

13. Pending Litigation Item 2.2 of QC - Provide Sworn affidavit 

14. Litigation History 
Section 3; item 3.20 

 
- Fill in information and sign 

15. 
Non-completed works 

beyond completion date 

Section 3;  

Item 5.2.1 of QC 
- Fill information on non-completed works 

16. 
Schedule of Major Items 

of Plant 

Item 3.11 of QC  

Section 3;  
-  Properly fill and sign 

17. Schedule of Key Personnel 
Item 3.16 of QC  

Section 3;  
-  Properly fill and sign 

18. Serialization of document  E - All pages shall be sequentially serialized  
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Key: QC – Qualification Criteria 

 
TABLE 2: POST- QUALIFICATION CRITERIA 
 
ITEM  DESCRIPTION  SCORE  
1  FINANCIAL CAPACITY YES/NO  
 a Audited Statements Yes/No  
 b Cash flow statement (forecasts) Yes/No 
 c Financial position/Ratios Yes/No 
 d Bank statement Yes/No 
 e Turnover Yes/No 
2  EXPERIENCE  
  General Experience  Yes/No  
  Specific experience in related works Yes/No 
3  CURRENT COMMITMENTS  
  On-going works Yes/No 
4  KEY PERSONNEL  
  Site Agent Yes/No 
  Deputy Site Agent / Site Engineer  Yes/No 
  Surveyor Yes/No 
  Foremen - 4 No. (General, Earthworks, Concrete, 

Bituminous Works)  
Yes/No 

  Materials Technologist  Yes/No 
5  PLANT AND EQUIPMENT  
  Equipment capabilities Yes/No 
6  WORK METHODOLOGY Yes/No 
  REMARKS  Yes/No 

 
Bidders must achieve YES in ALL THE MEASURED PARAMETERS TO QUALIFY.  
The bidders who pass the technical criteria will be subjected to financial evaluation 

 

 

19. 
Roadwork Completed 

Satisfactorily 

Item 3.17 of QC  

Section 3;  
-  Properly fill and sign 

20. 
Schedule of Ongoing 

Projects 

Item 3.18 of QC  

Section 3;  
-  Properly fill and sign 

21. 

Schedule of other 

Supplementary 

Information / Financial 

Standings  

Item 3.19/3.20 of QC  

Section 3;  
-  Properly fill and sign 

22. 

Anti-Corruption 

Declaration / 

Commitment / Pledge 

Form 

Item 3.21  

Section 3; 
-  Properly fill and sign 

23. Copy of Bid Document Clause 20.1 -  Replica of the original 
-  Provide 1No. 

REMARKS Clause 13.1/20.2 
- Bid document to be complete, properly 

filled and signed. 
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SECTION 6A - CONDITIONS OF CONTRACT PART I: GENERAL CONDITIONS OF 

CONTRACT 

 

The Conditions of Contract, Part I: General Conditions shall be those forming Part I of the 

“Conditions of Contract for Works of Civil Engineering Construction,” fourth edition 1987, 

reprinted in 1992 with further amendments, prepared by the Fédération Internationale des 

Ingénieurs-Conseils (FIDIC). These Conditions are subject to the variations and additions set 

out in Part II hereof entitled “Conditions of Particular Application.”. 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
Copies of the FIDIC Conditions of Contract can be obtained from: 

 
FIDIC Secretariat 

P.O. Box 86 
1000 Lausanne 12 

Switzerland 
Facsimile: 41 21 653 5432 
Telephone: 41 21 653 5003 
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SECTION 6B - CONDITIONS OF CONTRACT PART II: (CONDITIONS OF PARTICULAR 

APPLICATION) 

The following Conditions of Particular Application shall supplement the General Conditions 

of Contract. Whenever there is a conflict, the provisions herein shall prevail over those in 

the General Conditions of Contract. The Particular Condition is preceded by the 

corresponding clause number of the General Conditions to which it relates. 
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CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR APPLICATION) 
 

NOTES: 
 
The Conditions of Particular Application (Conditions of Contract, Part II) modify and 
compliment like-numbered clauses in the General Conditions of Contract (Conditions of 
Contract, Part I). Both parts shall be read together, with the Conditions of Particular 
Application prevailing in case of conflict or discrepancy. Clauses of the General Conditions 
of Contract not specifically modified and supplemented shall remain in effect. 
 

 DEFINITIONS AND INTERPRETATION 

1.1 Definitions 

(a) (i) The “Employer” shall be The Director General, Kenya Urban Roads 
Authority. 

(iv) The “Engineer” shall be The Director (Urban Roads Development) , Kenya 
Urban Roads Authority or any other competent person appointed by the 
Employer, and notified to the Contractor, to act in replacement of the 
Engineer. 

(b) (i) Insert in line 2 after “the Bill of Quantities”, the following, ”the rates 
entered by the Contractor (whether or not such rate be employed in 
computation of the Contract Price)”. 

(v) The word “Tender” and its derivatives are synonymous with the word 
‘Bid,’ and its derivatives, and the words ‘Tender Documents’ with ‘Bidding 
Documents’. The words “Appendix to Tender” and the words “Appendix 
to Bid” shall have the same meaning as the words ‘Appendix to the Form 
of Bid’.” 

 
Add the following paragraph at the end of Subclause 1.1 (f) (vii): 
 
The aforesaid includes lands waters, river beds and other places on, under, in 
through which the Works are to be carried out including all offices, workshops or 
places where materials are to be stored or used for the purposes of the Contract. It 
also includes quarries; borrow pits, stock pile areas and spoil areas” 
 
Add Subclause 1.1 (g) (v): 
 
Dates shall be construed in accordance with the Gregorian Calendar. 
 
Add the following Subclause 1.6: 
 

1.6 Gender Specific Words 
 
Wherever in the Contract Documents the word ‘man’ or ‘men’ is used directly or as a 
suffix it means ‘woman’ or ‘women’ also. The Word ‘he’ includes ‘she’ also. 
 

 ENGINEER AND ENGINEER’S REPRESENTATIVE 

2.1 Engineer’s Duties and Authority 

With reference to Sub-Clause 2.1(b): Add the following  
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The Engineer shall obtain specific approval of the Employer before taking any of 
the following actions specified in the General Conditions of Contract: 
 
(a) Consenting to the sub-letting of any part of the Works under Clause 4. 
(b) Certifying additional cost determined under Clause 12 
(c) Determining an extension of time under Clause 44 
(d) Issuing a variation under Clause 52  
(e) Certifying payment if the Contract Price will be exceeded 
(f) Authorising the use of provisional sums in excess of the monetary limit for 

variations 
(g) Issuing any Taking-over Certificate 
(h) Certifying additional payment/costs under Clause 65; 
(i) Issuing a Defects Liability Certificate under Clause 62 
(j) Fixing rates or prices under Clause 52. 
 
Notwithstanding the provisions set out above, to obtain approval of the employer, if 
in the opinion of the Engineer, an emergency occurs affecting the safety of life or of 
the Works or of adjoining property, he may, without relieving the Contractor of any 
of his duties and responsibilities under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the 
Engineer, be necessary to abate or reduce the risk. The Contractor shall forthwith 
comply, despite the absence of approval of the Employer, with any such instruction 
of the Engineer. The Engineer shall determine an addition to the Contract Price, in 
respect of such instruction, in accordance with Clause 52 and shall notify the 
Contractor accordingly, with a copy to the Employer.” 
 

 ASSIGNMENT AND SUBCONTRACTING 

4.1 Subcontracting 

Delete the second and third sentence and substitute: 
 
No single subcontract may be for more than 10 percent of the Contract Price nor 
shall the sum of all subcontracts exceed 25 percent of the Contract price. No one 
subcontractor may be awarded subcontracts to a total value greater than 10 
percent of the Contract Price. All subcontracts greater than 2 percent of the 
Contract Price are to have the prior consent of the Engineer. The Contractor shall 
however, not require such consent for purchases of materials or to place contracts 
for minor details or for any part of the Works of which the manufacturer or 
supplier is named in the Contract. Any such consent shall not relieve the 
Contractor from any liability or obligation under the Contract and he shall be 
responsible for the acts, defaults and neglects of any subcontractor, his agents, 
servants or workmen as fully as if they were the acts, defaults or neglects of the 
Contractor, his agents, servants or workmen. 
 
Add the following: 
 
The Engineer should satisfy whether: 
 
(a) The circumstances brought out warrant such subcontracting; and  
(b) The subcontractors so proposed for the Work possess the necessary 

experience, qualifications and equipment for the job proposed to be entrusted 
to them in proportion to the quantum of work to be subcontracted. 
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If the contractor proposes payments to be made directly to that subcontractor, this 
should be subject to specific authorization by the Contractor so that such consent 
does not relieve him from any liability or obligations under the contract. 
 

 CONTRACT DOCUMENTS 

5.1 Language and Law  

(a) The language governing this Contract shall be English. 
 
The “Ruling Language” which shall be used to interpret this Contract shall be 
English. Communication between the Contractor and Engineer or Engineer’s 
representative shall be in English. 
 

(b) The laws applicable to this Contract shall be the laws of the Republic of Kenya. 
Except to the extent otherwise provided by the Contract, the Kenyan courts 
shall have exclusive jurisdiction to hear and to determine all actions and 
proceedings in connection with and arising out of the Contract and the 
Contractor shall submit to the jurisdiction of Kenyan courts for the purpose of 
any such actions and proceedings. 

5.2 Priority of Contract Documents 

Delete the documents listed as (1) to (6) and substitute with the following: 
 
(1) The Contract Agreement (if completed) 
(2) The Letter of Acceptance 
(3) Minutes of Pre-Contract Award Discussion, if any  
(3) Bid and Appendix to Form of Bid 
(4) The Conditions of Contract, Part II; Conditions of Particular Application 
(5) The Conditions of Contract, Part I; General Conditions of Contract 
(6) The Special Specifications 
(7) The Standard Specifications for Road and Bridge Construction, Ministry of 

Transport and Communications, 1986 
(8) Clarifications and Rectifications accepted by the Employer 
(9) The Drawings 
(10) The priced Bill of Quantities 
(11) Schedules and other documents forming part of the Contract. 
 
Add to Clause 6 the following Subclauses 6.6 to 6.10: 

6.6 Metric Units 

All units used in the Contract shall be metric and for measurement of angles the 
360 degrees circles systems shall be used 

6.7 Intent of Drawings and Specifications 

The intent of Drawings and Specifications is to describe the details for the complete 
construction and maintenance of the Works which the Contractor undertakes to 
perform in accordance with the terms of the Contract. 
 
Where the Drawings or Specifications describe portions of the Works in general 
terms, but not in complete detail, it is understood that only materials and 
workmanship of the first quality are to be used. First quality refers to the quality as 
approved by the Engineer. 
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Unless otherwise specified, the Contractor shall furnish all labour, material, tools, 
equipment and incidentals, and do all the work involved in executing the Contract 
in a satisfactory and workman-like manner. 

6.8 Design, Drawings and Specifications Prepared by the Contractor 

No payment will be made to the Contractor for undertaking any kind of design 
work, preparation of drawings and specification, other than that specifically 
required by the terms of the Contract. Payment for design work, preparation of 
drawings and specifications, specifically required by the terms of the Contract shall 
be deemed to be included in the Rates and Lump Sums entered in the Bill of 
Quantities. 
 

6.9 Submissions of Designs and Drawings 

All detailed working drawings/shop drawings, design calculations and fabrication 
drawings for Temporary Works (such as formwork, staging, centring, scaffolding, 
specialized constructional, handling and launching equipment and the like) as well 
as bar bending and cutting schedules for reinforcement, material lists for structural 
fabrication including detailed drawings for templates, end anchorage and 
temporary support details for pre-stressing cables shall be prepared by the 
Contractor at his own cost and forwarded in triplicate to the Engineer at least six 
weeks in advance of actual constructional requirements. The Engineer will check 
and return one copy of the same for the Contractor’s use with amendments, if any, 
noted in red ink. Such approval shall not relieve the Contractor of any of his 
responsibilities in connection with temporary works.  
 
The Contractor will supply four copies of the approved drawings for the Engineer’s 
use. The cost of preparing all such items of work shall be deemed to have been 
included in the respective rates/prices quoted by the Contractor in the Bill of 
Quantities. 

6.10 As-Built Drawings 

On completion of the Works, the Contractor shall arrange to furnish to the 
Employer two (2) bound sets of all "As Built" drawings for every component of the 
Works at his own cost, all such copies being on Polyester film of quality to be 
approved by the Engineer or his Representative and digitized copy (2 No.) in 
Compact Discs (CDs) of quality approved by the Engineer or his Representative. The 
Taking-over Certificate of the Works, as per the provisions of Clause 48.1 herein, 
shall not be issued by the Engineer in the event of the Contractor's failure to furnish 
the aforesaid "As Built" drawings for the entire works.” 
 
Add to Clause 7 the following Sub-clauses 7.4 to 7.6: 

7.4 Drawings for Temporary Works 

Drawings for Temporary works to be carried out by the Contractor shall be 
submitted to the Engineer for approval. 
 
Working drawings of concrete structures consisting of such details as may be 
reasonably required for the successful execution of the work and which are not 
included in the plans furnished by the Employer, shall be prepared by the 
Contractor. Three sets of working drawings shall be submitted to the Engineer for 
approval. 
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7.5 Size of Drawings 

All drawings submitted by the Contractor shall for convenience in filing be as far as 
possible of a uniform size, and not more than 1010 mm x 680 mm. The drawings 
shall be numbered and dated, and shall include the title of the Contract at the 
bottom of the drawing followed by the title of the drawing. All drawings shall have 
the appropriate scales drawn on them and notes shall be in English. All 
amendments to such drawings shall be noted and dated on the drawing. 

7.6 Submission to the Engineer 

Whenever the Contractor is required to submit to the Engineer proposals, details, 
drawings, calculations information, literature, materials, test report and 
certificates, the Engineer will consider each submission and, if appropriate, will 
reply to the Contractor in accordance with the relevant provision of the Conditions 
of Contract. Unless a defined period of time is stated in the contract, each 
submission shall be made by dates to be agreed with the Engineer having regard to 
the approved programme and the need to give the Engineer adequate time to 
consider each submission. 
 
The approval of the Engineer of any submission shall not relieve the Contractor of 
his responsibilities under the Contract. 
 

 GENERAL OBLIGATIONS 

Add to Subclause 8.1 the following: 

8.1 Contractors General Responsibilities 

Add to Subclause 8.1 the following: 
 
(a) Within 28 days after receipt of the Engineer’s Order to Commence the Works, 

the Contractor shall establish an office at the Site duly equipped for the 
Contractor’s representative and his superintending personnel. 
 
The Contractor shall maintain this office throughout the Contract period. The 
said office shall be the legal domicile of the Contractor, and all 
correspondence sent to this office shall be deemed to have been sent to the 
Contractor’s head office. 
 

(b) A foreign Contractor or a Kenya-foreign joint venture, if not registered in 
Kenya under the applicable laws of Kenya, shall undertake registration upon 
receipt of the Letter of Acceptance and prior to signing of the Contract. 
 
Add to Clause 8 the following Subclause 8.3: 

8.3 General Requirements 

(a) Materials delivered to the site by Contractor or materials made available or 
supplied by the Employer shall be used solely for the execution of the Works. 

 
(b) The Contractor shall minimise the pollution of and disturbance of lands, 

roads and other places on and around the Site. No trees or other vegetation 
shall be removed except to the extent necessary for the works. 

 
(c) The Contractor shall comply with the current Government regulations with 

regard to the transport, storage and use of explosives and radio-active 
materials and use of radio communication equipment. 
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(d) The Contractor shall take all reasonable precautions: 

 
(i) In connection with any rivers, streams, waterways, drains, water 

courses, lakes and the like to prevent as a consequence of the works, 
silting, erosion of beds and banks and pollution of the water that may 
adversely affect the quality or appearance thereof or cause injury or 
death to human, animal or plant life. 

 
(ii) In connection with underground water resources, including percolating 

water, to prevent any interference as a consequence of the work with 
the supply to or abstraction from such sources and to prevent pollution 
of water that may adversely affect the quality thereof. 

 
(e) The Contractor shall provide, maintain and remove on completion of the 

Works, settling lagoons and other facilities to minimise pollution due to the 
Contractor’s operations including but not limited to quarrying, aggregate 
washing, concrete mixing and grouting. 

(f) The Contractor shall provide, maintain and remove on completion of the 
Works, fencing around the site installations including housing, camps, offices 
and laboratories, providing free access to the Employer, the engineer, other 
Contractors and any other persons entitled to such access and provide 
appropriate security measures on such access roads. 

 
(g) All buildings erected by the Contractor upon the site and camp sites, and the 

layout of the buildings and the sites, shall comply with the Laws of the 
country and all local By-laws in so far as they are applicable. 

 
(h) The Contractor shall be absolutely and solely responsible for the safety and 

security of Temporary Works including, but not limited to, all work yards, 
pilings, staging, dams, coffer dams, trenches, fencing or other works and for 
the Plant and Contractor’s Equipment in connection therewith which may be 
erected or provided for the execution of the Contract Works. 
 
This provision shall be applicable to all temporary Works, Plant and 
Contractor’s Equipment whenever provided and erected by the Contractor or 
his Subcontractor(s) for the purpose of or in connection with the Contract 
Works. 
 

(i) The contractor shall keep in close contact with the police, Labour officers and 
all other officials as appropriate regarding their requirements for the control 
of workmen, restricted area permits or other matters and shall provide all 
assistance and facilities which may be required by such officials in the 
execution of their duties. 

 
10.1 Performance Security 

Replace the text of Subclause 10.1 with the following: 
 
The Contractor shall provide security for his proper performance of the Contract to 
the Employer within 28 days after the receipt of the Letter of Acceptance. The 
Performance Security shall be as stipulated in the Appendix to the Form of Bid. The 
Performance Security shall normally be in the currency or currencies requested for 
payment by the Contractor and in the same proportions as those requested for 
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payment in the Contract. The Contractor shall notify the Engineer when providing 
the Performance Security to the Employer. 
 
The Performance Security shall be a bank guarantee which shall be issued either: 
 
(a) By a bank located in Kenya or a foreign bank through a correspondent 

established and reputable bank located in Kenya or; 
 
Without limitation to the provisions of the preceding paragraph, whenever the 
Engineer determines an addition to the Contract Price as a result of a change in cost 
and/or legislation or as a result of a variation amounting to more than 25 percent 
of the portion of the Contract Price payable in a specific currency, the Contractor, 
at the Engineer’s written request, shall promptly increase the value of the 
Performance Security in that currency by an equal percentage.  
 
The performance security of a joint venture shall be in the name of the joint 
venture. 

10.2 Period of Validity of Performance Security 

The performance security shall be valid until a date 28 days from the date of issue 
of the Taking-Over Certificate for the last section in case of partial handover. The 
security shall be returned to the Contractor within 28 days of expiration. 
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10.3 Claims under Performance Security 

Delete sub-clause 10.3 
 
Add the following Subclause 10.4: 

10.4 Cost of Performance Security 

The cost of complying with the requirements of this clause shall be borne by the 
Contractor. 
 

11.1 Inspection of Site 

Add the words “and the Contractor shall be deemed to have based his tender on all 
the aforementioned” after the words “affect his tender”. 
 
Delete the last paragraph completely and replace with the following: 
 
The Employer in no way guarantees completeness nor accuracy of the soil, 
materials, subsurface and hydrological information made available to the 
Contractor at the time of bidding or at any other time during the period of the 
Contract, and the Contractor shall be responsible for ascertaining for himself all 
information as aforesaid for the execution of Works and his bid shall be deemed to 
have been priced accordingly. 
 
Add a new Subclause 11.2: 

11.2 Access to Data 

Data made available by the Employer in accordance with Subclause 11.1 shall be 
deemed to include data listed elsewhere in the Contract as open for inspection at 
the address stipulated in Appendix to the Form of Bid. 

14.1 Programme to be Submitted 

Delete Subclause 14.1 and replace with the following: 
 
The time within which the Programme shall be submitted shall be twenty eight 
(28) days .This detailed Programme shall be based upon the programme submitted 
by the Contractor as part of his bid and shall, in no material manner, deviate from 
the said programme. 
 
The Contractor shall allow in his Programme for the following 11 public holidays 
per calendar year in Kenya upon which the Contractor shall not be permitted to 
work: 
 

 New Year’s Day (1st January) 

 Good Friday 

 Easter Monday 

 Labour Day (1st May) 

 Madaraka Day (1st June) 

 Idd-Ul-Fitr 

 Moi Day (10th October)  

 Mashujaa Day (20th October) 

 Jamhuri Day (12th December) 

 Christmas Day (25th December) 
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 Boxing Day (26th December) 
 
The Contractor should also allow per calendar year for a further two (2) 
unspecified public holidays which may be announced by the Government of Kenya 
with no prior notification, and upon which he shall not be permitted to work. 
 
The Programme shall be submitted in two copies in the form of a Critical Path 
Method Network (CPM Network) showing the order of procedure and description 
of the construction methods and arrangements by which he proposes to carry out 
the Works. In addition, the aforesaid critical path programme should be 
supplemented by: 
 
(i) A Gantt/time-bar chart detailing each construction activity, showing for each 

construction activity; the periods of construction activity planned; the 
percentage completion anticipated per month; the total estimated quantity of 
work; the average monthly production planned, and  

 
(ii) A detailed work method statement in respect of each construction activity. It 

should also be supplemented by a time-bar chart of the same programme. The 
programme shall be coordinated with climatic, groundwater and other 
conditions to provide for the completion of the works in the order and by the 
time specified. The Programme shall be revised at quarterly intervals and 
should include a chart of the principal quantities of the forecast for execution 
monthly. 

 
The detailed work method statement of each particular construction activity shall 
list by category/type and quantity the labour, skilled labour, supervisors, plant, 
equipment and materials to be employed on the particular construction activity; 
together with: the estimated average daily production anticipated, the estimated 
equipment availability and utilisation factor anticipated and a detailed step 
description of the way in which resources are to be utilised to achieve the required 
rate of construction/production. 
 
The Contractor’s attention is particularly drawn to the need to familiarise himself 
with customs procedures in connection with importation and to allow sufficient 
time in its programme for these to be completed. 
 
During the execution of Works, the Contractor shall submit to the Engineer 
detailed particulars of any proposed amendments to the arrangements and 
methods submitted in accordance to the foregoing. 
 
If details of the Contractor’s proposals for Temporary Works are required by the 
Engineer for his own information the Contractor shall submit such detail within 
fourteen days of being requested to do so. 
 
The various operations pertaining to the Works shall be carried out in such a 
progressive sequence so as to achieve a continuous and consecutive output of fully 
completed road works inclusive of bridge works and culverts within the time limits 
specified in the Contract. 
 
The Contractor shall, wherever required by the Engineer, also provided in writing 
for information a detailed description of the arrangements and methods which the 
Contractor proposes to adopt for the execution of any particular part of the Works 
as directed by the Engineer. 
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Progress reporting by the Contractor should be supported on a monthly basis with 
an up-to-date analysis of the progress including a statement on items which are or 
are about to become critical to the Progress of Works, along with proposals on how 
the Contractor intends to address the situation. 
 
The consent by the Engineer on any programme shall have no contractual 
significance other than that the Engineer would be satisfied if the work is carried 
out according to such programme, and that the Contractor undertakes to carry out 
the work in accordance with the programme, nor shall it limit the right of the 
Engineer to instruct the Contractor to vary the programme should circumstances 
make this necessary. The above shall not be taken to limit the right of the 
Contractor to claim for damage or extension of time to which he may be fairly 
entitled to in terms of the General Conditions of the Contract for delay or disruption 
of his activities. 
 
Notwithstanding the General Conditions of Contract Clause 14.1, the programme to 
be submitted for the execution of the Works shall, in addition to the programme of 
pure construction activities, include an alleviation programme for Site staff and 
labour in respect of Sexually Transmitted Disease (STD) including HIV/AIDS. The 
STD and HIV/AIDS alleviation programme shall indicate when, how and what cost 
the Contractor plans to satisfy the requirements of Subclause 19.1 herein and the 
related Technical Specifications. For each component, the programme shall detail 
the resources to be provided or utilized and any related sub-contracting proposed. 
The programme shall also include provision of a detailed cost estimate with 
supporting documentation. 
 

14.2 Revised Programme 

Add the following at the end of this subclause: 
 
The Contractor shall, when instructed by the Engineer, amend, correct or modify 
the Programme of the Works so as to take into account any delays and/or advances 
and modifications designs or for other reasons considered necessary by the 
Engineer. 
 
If, during the progress of the work, the quantities of work performed per month 
fall below those shown in the Programme, or if the sequence of operations is 
altered, or if the Programme is deviated from in any other way, the Contractor 
shall, within two weeks after being notified by the Engineer, submit a revised 
Programme necessary to ensure completion of the Works or any part thereof 
within the Time for Completion, or any extended time granted pursuant to Clause 
43 and Clause 44 of the General Conditions of Contract or so as to take into 
account any delays or advances or for other reasons considered necessary by the 
Engineer without prejudice to the Employer’s right under Clause 63 of the General 
Conditions of Contract. 
 
Any proposal to increase the tempo of work must be accompanied by positive steps 
to increase production by providing more labour and plant on Site, or by using the 
available labour and plant in a more efficient manner. 
 
Should the Employer request and the Contractor undertake to finish the whole or 
part of the Works ahead of the time originally required by the Contract, payment 
for accelerating the work shall only be made if agreed to beforehand in writing 
and according to the terms of such agreement. 
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If the Programme is to be revised by reason of the Contractor falling behind his 
Programme, he shall produce a revised Programme showing the modifications to 
the original Programme to complete the Works within the time as defined in 
Clause 43 of the General Conditions of Contract.  
 
The Employer shall have the right to withhold payment at any time if the 
Contractor fails to submit the contractual construction programmes in accordance 
with Subclause 14.1 above or revise construction programmes due to his 
negligence, failure or omission. 

14.3 Cash Flow Estimate to be Submitted 

The time limit within which a detailed cash flow estimate is to be submitted shall 
be twenty eight (28) days. 
 
In preparing the estimates, the Contractor shall make provision for Advance 
payment, repayment of advance, retention, payment for services provided by the 
Employer and timing implications of Clause 60 Certificates and Payments. 
A schedule of Payments for both local and foreign currency expected to be made to 
the Contractor by the Employer, shall be provided. 
 
The cash flow estimate submitted with the bid shall be revised each time the 
construction Programme is submitted, and revised, under Subclauses 14.1 and 
14.2 above. 
 

15.1 Contractor’s Superintendence 

Add the following at the end of the first paragraph of Subclause 15.1: 
 
The Contractor shall, within seven (7) days of receipt of the Engineer’s Order to 
Commence the Works, inform the Engineer in writing, the name of the 
Contractor’s representative and the anticipated date of his arrival on Site. 
 

15.2 Contractor’s Agent or Representative 

Add the following Subclause 15.2: 
 
The Contractor’s agent or representative on the Site shall be an Engineer registered 
by the Engineer’s Registration Board of Kenya in accordance with the Laws of 
Kenya cap. 530 or have equivalent status approved by the Engineer and shall be 
able to read, write and speak English fluently. 

16.2 Engineer at Liberty to Object 

At the end of this clause add “by a competent substitute approved by the Engineer 
at the Contractor’s own expense”. 
Add the following Subclauses 16.3 and 16.4: 

16.3 Language Ability of Superintending Staff 

A reasonable proportion of the Contractor’s superintending staff shall have a 
working knowledge of the language specified in the Appendix to Form of Bid 
pursuant to Subclause 5.1(a), or the Contractor shall have available on site at all 
times a number of competent interpreters, as required by the Engineer, to ensure 
proper transmission of instructions and information. 
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16.4 Employment of Local Personnel 

The Contractor is encouraged to the extent practicable and reasonable, to employ 
staff and labour with appropriate qualifications who are Kenyan citizens. 

17.1 Setting Out 

The following additional paragraph shall apply to the provisions of the Subclause 
17.1: 
 
(d) The checking of all the setting-out of the proposed works relative to existing 

ground features, to be undertaken prior to the commencement of fabrication 
of structural steel works for superstructures. This preparation is to include 
providing the facility for the Engineer to undertake a timely check on this 
setting-out and alerting the Engineer to any likely problems foreseen. 
 
The contractor shall give to the Engineer not less than 48 hours of notice of 
his intention to set out or give layout for any part of the works so that timely 
assignment can be made for checking the same. 

 
Add the following new Subclause 17.2: 
 

17.2 Notice to Engineer 

The Contractor shall give to the Engineer not less than 48 (Forty eight) hours 
notice of his intention to set out or give levels for any part of the works so that 
timely arrangement may be made for checking or issuing instructions. He shall 
indicate therein by which date the information, if any, is required by him.” 

19.1 Safety, Security and Protection of the Environment 

Add Subclauses 19.1 (d), (e), (f), (g), (h), (i), (j), (k), (l) and (m) and the 
subsequent text as follows: 
 
(d) Notwithstanding the Contractor’s obligation under Subclauses 19.1 (a), (b) 

and (c) of the Conditions of Contract, the Contractor shall carry out, without 
limitation, the following measures with a view to reducing or eliminating 
adverse environmental effects by the site Works: 
 
(i) All quarries, borrow pits, diversions and detours shall be filled and 

landscaped, as far as practical, to their original condition after 
extraction of construction material. 

(ii) Soil erosion and sedimentation due to the surface runoff or water from 
culverts or other drainage structures should be avoided by putting in 
place proper erosion control measures. 

(iii) Long traffic diversion roads shall be avoided so as to minimise the effect 
of dust on the surrounding environment. In any case, all diversions 
shall be kept damp to reduce dust. 

(iv) Haulage routes shall be kept as short as possible and watered as 
necessary. 

(v) Spillage of oil, fuel, and lubricants shall be avoided. If spilt, they shall be 
collected and disposed of in such a way that there do not adversely 
affect the natural environment. 
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(vi) Rock blasting near settlement areas shall be properly coordinated with 
the relevant officers of the Kenya government in an attempt to minimise 
levels of noise pollution and community interference. 

 
(e) The formulation and enforcement of an adequate safety programme shall be 

the obligation of the Contractor with respect to all the works under this 
Contract, regardless of whether performed by the Contractor or his 
Subcontractors. The Contractor shall, within 14 days after commencement of 
the Works, meet the Engineer to present and discuss his plan for the 
establishment of such safety measures as may be necessary to provide against 
accidents, unsafe acts, and so forth.  
 
Within 28 days after commencement of the Works, the Contractor shall 
submit a written safety, security and environmental protection programme to 
the Engineer covering the overall works and based on the laws and 
regulations of Kenya. In addition, he shall prepare special safety programmes 
for blasting and handling of explosives as may be stipulated in the 
Specifications. 
 

(f) The Contractor shall take all due precautions to avoid soil and water 
contamination by spillage of oil, grease, fuel and paint in the equipment yard, 
workshop or the site of works. Lubricants should be recycled. 
 

(g) The Contractor shall install pollution control device in his asphalt plant. 
 

(h) The Contractor shall implement re-plantation and grading of steep slopes in 
quarries and borrow pits to prevent disfiguration of landscape. 
 

(i) The Contractor shall implement compensatory afforestation plan to 
counteract destruction of vegetation when required to do so by the Engineer. 
The Contractor shall pay proper attention to the aspect of borrow pit 
drainage to prevent formation of stagnant pools of water and incidence of 
mosquito vectors. All borrow pits will be provided with efficient drains which 
shall be connected to the natural outfalls. 
 

(j) Notwithstanding implementation of any other provision contained in the 
Conditions of Contract, the failure on the part of the Contractor or his staff in 
the cases listed below will be considered default on the part of the Contractor 
and will attract the terms of Subclause 63.1 for remedies. 
 

 Poor sanitation and solid waste in the workers’ camp 
 

 Possible transmission of communicable diseases, including HIV/AIDS, 
between local people and the Contractor’s workers 

 

 Poaching by the Contractor’s workers 
 

 Illegal invasion of indigenous people by the Contractor’s labour. 
 

(k) All lights provided by the Contractor shall be screened so as not to interfere 
with any signal light on the railways or with any traffic or signal lights of any 
local or other authority. 
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(l) The Contractor shall be deemed to be in possession of, and ensure that the 
Contractor’s personnel are fully aware of, relevant safety regulations. 

 
(m) The Contractor shall ensure that all equipment, tools and other items used in 

accomplishing the Works, whether purchased, rented or otherwise provided 
by the Contractor are in safe, sound and good condition for performing the 
intending function. 

 
Notwithstanding the terms of Clause 19.1 of the General Conditions of Contract, 
the Contractor shall throughout the contract (including the Defects Liability 
Period): 
 
(i) Conduct Information, Education and Consultation (IEC) campaign, at least 

every other month, addressed to all the Site staff and labour (including all 
Contractor’s Employees, all Subcontractors and Consultant’s employees, and 
all truck drivers and crew marketing deliveries to Site) and to the immediate 
local communities, concerning the dangers and impact of Sexually 
Transmitted Diseases (STD) in general and HIV/AIDS in particular; 
 

(ii) Provide male or female condoms for all Site staff and labour as appropriate; 
and 
 

(iii) Provide for STD and HIV/AIDS professional screening, diagnosis, counselling 
and full treatment (except that in the case of HIV/AIDS cases treatment shall 
be limited to referral to a dedicated national or regional HIV/AIDS 
programme)of all Site staff and labour. 

 
Amend Subclause 20.4 to read as follows: 
 

20.4 Employer’s Risks 

The Employer’s risks are: 
 
(a) Insofar as they directly affect the execution of the Works in Kenya where the 

Permanent Works are to be executed: 
 
(i) War and hostilities (whether war be declared or not), invasion, act of 

foreign enemies, terrorism  
 
(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil 

war 
 
(iii) Ionising radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any 
explosive nuclear assembly or nuclear component thereof; 

 
(iv) Pressure waves caused by aircraft or other aerial devices travelling at 

sonic or supersonic speeds 
 
(v) Riot, commotion or disorder, unless solely restricted to the employees of 

the Contractor or of his Subcontractors and arising from the conduct of 
the Works. 
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(b) Loss or damage due to the use or occupation by the Employer of any section or 
part of the Permanent Works, except as may be provided for in the Contract 

 
(c) Loss or damage to the extent that it is due to the design of the Works, other 

than any part of the design provided by the Contractor or for which the 
Contractor is responsible, and 

 
(d) Any operation of the forces of nature (insofar as it occurs on the Site) which 

an experienced contractor: 

(i) Could not have reasonably foreseen, or 
 
(ii) Could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures: 

i. Prevent loss or damage to physical property from occurring by 
taking appropriate measures, or 

ii. Insure against such loss or damage.” 
 

21.1 Insurance of Works and Contractor’s Equipment 

Delete the first sentence of this clause and replace with the following: 
 
“Prior to commencement of the Works the Contractor shall, without limiting his or 
the Employer’s obligations and responsibilities under Clause 20, insure to the 
satisfaction of the Employer.” 
 
Add the following words at the end of subparagraph (a) and immediately before 
the last word of subparagraph (b): 
 
“it being understood the insurance shall provide for compensation to be payable in 
the types and proportions of the currencies required to rectify the loss or damage 
incurred.” 
 
In Subclause 21.1(b), delete the words “or as may be specified in Part II of these 
Conditions”. 
 

21.2 Scope of Cover 

(a) Delete the words “from the start of Work at the Site” and substitute with the 
words “from the first working day after the commencement date” 
 

Add the following Subclause 21.2 (c): 
 

(c) It shall be the responsibility of the Contractor to notify the insurance 
company of any change in the nature and extent of the Works and to ensure 
the adequacy of the insurance coverage at all times during the period of the 
Contract. 

 
Amend Subclause 21.4 to read as follows: 

21.4 Exclusions 

There shall be no obligation for the insurances in Subclause 21.1 to include loss or 
damage caused by the risks listed under Subclause 20.4 subparagraphs (a) (i) to 
(v) above. 
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Add the following Subclause 21.5: 

21.5 Insurance of Goods 

The Contractor shall insure or cause to be insured all imported goods financed out 
of the proceeds of the Contract against marine and other hazards incidental to the 
acquisition, transportation and delivery thereof to the place of use or installation 
and where appropriate against all usual risks pertaining to the construction of the 
Works. 
 

23.1 Third Party Insurance (Including Employer’s Property) 

Add the following at the beginning of this Subclause: 
 
Prior to commencement of the Works … 

23.2 Minimum Amount of Insurance 

Add the following at the end of this subclause: 
 
… with no limits to the number of occurrences 
 

25.1 Evidence of Terms of Insurance 

Insert the words “as soon as practicable after the respective insurances have been 
taken out but in any case” before the words “prior to the start of Work at the Site” 
 
Add the following Subclauses 25.5 to 25.8: 

25.5 Source of Insurance 

The Contractor shall be entitled to place all insurance relating to the Contract 
(including, but not limited to, the insurance referred to in Clauses 21, 23, and 24) 
with insurers from any eligible source country which has been determined to be 
acceptable to the Employer. 

25.6 Insurance Notices 

Each policy of insurance effected by the Contractor for the purpose of the Contract 
shall include a provision to the effect that the Insurer shall have a duty to give 
notice in writing to the Contractor and Employer of the date when a premium 
becomes payable not more than thirty (30) days after the giving of such notice. 

25.7 Insurance in Kenya 

The risks against which the Contractor is obliged to insure under the Contract shall 
be insured through established and reputable companies approved by the 
Employer and located in Kenya and any cover against risks which the Contractor 
may enjoy shall be insured in Kenya by an approved Kenyan Insurance Company 
in respect of the Contractor’s obligations under the Contract. 
 

25.8 Notification to Insurers 

It shall be the responsibility of the Contractor to notify the insurers under any of 
the insurances referred or event which by the terms of such insurances are 
required to be so notified and the Contractor shall indemnify and keep indemnified 
the Employer against all losses, claims, demands, proceedings, costs, charges and 
expenses whatsoever arising out of or in consequence of any default by the 
Contractor in complying with the requirements of this subclause whether as a 
result of avoidance of such insurance or otherwise. 
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Add the following Subclauses 26.2 and 26.3 
26.2 Compliance with Statutes, Regulations 

The Employer will repay or allow to the Contractor all such sums as the Engineer 
shall certify to have been properly payable and paid by the Contractor in respect of 
such fees, provided always that, without prejudice to Subclause 26.1, nothing 
contained in this sub clause shall be deemed to render the Employer liable to all 
claims which may be considered to fall within the provisions of Subclause 22.1. 
 

26.3 Inspection and Audit by the Funding Agency 

The Contractor shall permit the funding agency to inspect the Contractor’s accounts 
and records relating to the performance of the Contract and to have them audited 
by auditors appointed by the agency, if so required by the agency. 

28.2 Royalties 

Add the following at the end of Subclause 28.2: 
 
The Contractor shall also be liable for all payments or compensation, if any, that 
are levied in connection with the dumping of part or all of any such material.” 
 
Add the following Subclauses 29.2 to 29.5: 

29.2 Passage and Control of Traffic 

The Contractor's attention is drawn to Specifications covering the Passage and 
Control of Traffic and in particular to the requirement for the submission of a 
detailed Programme for Passage of Traffic as required following the award of the 
Contract. 
 
In case any operation connected with traffic which necessitates diversion, 
obstruction or closure of any road, railway or any other right of way, the approval 
of the Engineer or the Engineer’s Representative and the concerned authorities shall 
be obtained well in advance by the Contractor. 

29.3 Reinstatement and Compensation for Damage to Persons or Property 

The Contractor shall reinstate all properties whether public or private which are 
damaged in consequence of the construction and maintenance of the Works to a 
condition at least equal to that prevailing before his first entry on them. 
 
If in the opinion of the Engineer the Contractor shall have failed to take reasonable 
and prompt action to discharge his obligations in the matter of reinstatement, the 
Engineer will inform the Contractor in writing of his opinion, in which 
circumstances, the Employer reserves the right to employ others to do the 
necessary work of reinstatement and to deduct the cost thereof from any money 
due or to become due to the Contractor. 

The Contractor shall promptly refer to the Employer all claims, which may be 
considered to fall within the provisions of Clause 22.1. 

29.4 Protection of Existing Works and Services 

The Contractor shall acquaint himself with the position of all existing services, 
such as sewers, surface water drains, cables for electricity, data and telephone, 
telephone and lighting poles, water mains, and the like before commencing any 
excavation or other works likely to affect the existing services. 
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The Contractor will be held liable for all damage to roads, irrigation ditches, mains 
pipes, electric cables, lines or services of any kind caused by him or his 
subcontractors in the execution of the Works. The Contractor must make good any 
damage without delay and, if necessary, carry out any further work ordered by the 
Engineer or Engineer’s Representative, all at the Contractor’s cost. Where work is 
to be carried out in the vicinity of overhead power lines, the Contractor shall 
ensure that all persons working in such areas are aware of the relatively large 
distance that high voltage electricity can “short” to earth when crane, or other 
large masses of steel, are in the vicinity of power lines. The Contractor’s attention is 
drawn to appropriate standards which gives safe clearances for the various 
voltages. 
 
The Contractor shall be held responsible for damage to existing works or services, 
and shall indemnify the Employer against any claims in this respect (including 
consequential damages). The Contractor shall be responsible for the reinstatement 
of the services, so affected, to the satisfaction of the Engineer. 
 
In all cases where such works or services are exposed, they shall be properly 
shored, hung up or otherwise protected. Special care must be exercised in filling 
and compaction of the grounds under mains and cable. The exposed water meters, 
stopcock boxes and similar items shall be left uncovered. 
 
As soon as any such existing works or services or structures are encountered on, 
over, under, in or through the Site during the performance of the Contract, the 
Contractor shall make a record of the location and description of such service or 
structure and shall send the same forthwith to the Engineer. 
 
Installations adjacent to the Works shall be kept securely in place until the work is 
completed and shall then be made as safe and permanent as before. 
 
 Notwithstanding the foregoing requirements, and without reducing the 
Contractor’s responsibility, the Contractor shall inform the Engineer immediately if 
any existing works or services are located, exposed or damaged. 
 

29.5 Protection of Survey Beacons 

The Contractor shall not remove, damage, alter or destroy in any way plot beacons. 
Should the Contractor consider that any beacons will be interfered with by the 
Work he shall notify the Engineer who, if he considers it necessary, will make 
arrangements for the removal and replacement of the beacons. 
 

30.2 Transport of Contractor’s Equipment or Temporary Works 

Add the following at the end of this subclause. 
 
If it is found necessary for the Contractor to move one or more loads of heavy 
constructional plant and equipment, materials or pre-constructed units of work 
over roads, highways, bridges on which such oversized and overweight items are 
not normally allowed to be moved, the Contractor shall obtain prior permission 
from the concerned authorities. Payments for complying with the requirements, if 
any, for protection of or strengthening of the roads, highways or bridges shall be 
made by the Contractor and such expenses shall be deemed to be included in his 
Contract Price. 
 
Add the following Subclauses 30.5 and 30.6. 
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30.5 Complying with State Laws and Regulations 

Nothing contained above shall excuse the Contractor or any of his Subcontractor(s) 
from complying with state laws regulating traffic on highways and bridges. 
 

30.6 Effects of other Concurrent Construction Projects 

The Contractor shall be deemed to have fully familiarised himself with planned 
construction operations or any other concurrent construction projects in Kenya 
which may have any material effect on the Contractor’s own operations. In 
particular, the Contractor shall be deemed to have allowed for the effects of other 
concurrent construction contract(s) on any necessary transportation operations in 
connection with the Contract(s). 

  
LABOUR 
 
Add the following Subclauses 34.2 to 34.23 

34.2 Labour Regulations 

The Contractor and his Subcontractors shall, at all times, during the Contract 
period abide fully by the governing local laws and regulations. 
 
The Contractor shall be responsible for making all arrangements for and shall bear 
all costs relating to recruitment, obtaining of all necessary visas, permits or other 
official permission for movements of staff and labour. 

34.3 Engagement of Local Labour 

The Contractor is encouraged to the extent practicable and reasonable to employ 
staff and labour with the required qualifications and experience from sources 
within Kenya, particularly in the vicinity of the Site. 

34.4 Rates of Wages and Conditions of Labour 

The Contractor shall pay rates of wages and observe conditions of labour not less 
favourable than those established for the trade or industry where the work is 
carried out. In the absence of any rates of wages or conditions of labour so 
established, the Contractor shall pay rates of wages and observe conditions of 
labour which are not less favourable than the general level of wages and conditions 
observed by other employers whose general circumstances in the trade or industry 
in which the Contractor is engaged are similar. 
 

34.5 Repatriation of Labour 

The Contractor shall be responsible for the return to the place where they were 
recruited or to their domicile of all such persons as he recruited and employed for 
the purposes of or in connection with the Contract, and shall maintain such 
persons as are to be so returned in a suitable manner until they shall have left the 
site or, in the case of persons who are not nationals of and have been recruited 
outside the Republic of Kenya shall have left Kenya or the site, as appropriate. 
 

34.6 Housing for Labour 

Save insofar as the Contract otherwise provides, the Contractor shall provide and 
maintain such accommodation and amenities as he may consider necessary for all 
his staff and labour, employed for the purposes of or in connection with the 
Contract, including all fencing, water supply (both for drinking and other 
purposes), electricity supply, sanitation, cookhouses, fire prevention and fire-
fighting equipment, cookers, refrigerators, furniture, and other requirements in 



110 

 

CONSTRUCTION OF KISII BY-PASS PHASE II TENDER No.: KURA/DEV/HQ/312/2020-2021 

connection with such accommodation or amenities. On completion of the Contract, 
unless otherwise agreed with the Employer, the temporary camps or housing 
provided by the Contractor shall be removed and the site reinstated to its original 
condition, all to the approval of the Engineer. 

34.7 Accident Prevention Officer 

The Contractor shall have on his staff on Site an officer dealing only with questions 
regarding the safety and protection against accidents of all staff and labour. This 
officer shall be qualified for this work and shall have the authority to issue 
instructions and shall take protective measures to prevent accidents. 
 

34.8 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the 
safety of his staff and labour and, in collaboration with and to the requirements of 
the local health authorities, to ensure that medical staff, first aid equipment and 
stores, sick bay and suitable ambulance services are available at the camps, housing, 
and on the Site at all times throughout the period of the Contract and that suitable 
arrangements are made for the prevention of epidemics and for all necessary 
welfare and hygiene requirements. Workers shall always be transported using 
vehicles that meet the current transport regulations. 

34.9 Life Saving Appliances and First Aid Equipment 

The Contractor shall provide and maintain upon the Works sufficient, proper and 
efficient life-saving appliances and first-aid equipment to the approval of the 
Engineer. The appliances and equipment shall be available for use at all times. 
 

34.10 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect all staff 
and labour employed on the Site from insect nuisance, rats, and other pests and 
reduce the dangers to health and the general nuisance caused by the same. The 
Contractor shall provide his staff and labour with suitable prophylactics for the 
prevention of malaria, and shall take steps to prevent the formation of stagnant 
pools of water. He shall comply with all the regulations of the local health 
authorities in these respects and shall in particular arrange to spray thoroughly 
with approved insecticide all buildings erected on the Site. Such treatment shall be 
carried out at least once a year or as instructed by the Engineer. The Contractor 
shall warn his staff and labour of the dangers of bilharzias and wild animals. 
 

34.11 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor shall 
comply with and carry out such regulations, orders, and requirements as may be 
made by the Government or the local medical or sanitary authorities for the 
purpose of dealing with and overcoming the same. 
 

34.12 Burial of the Dead 

The Contractor shall make any necessary arrangements for the transport, to any 
place as required for burial, of any of his expatriate employees or members of their 
families who may die in Kenya. The Contractor shall also be responsible, to the 
extent required by the local regulations, for making any arrangements with regard 
to burial of any of his local employees who may die while engaged upon the Works. 
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34.13 Supply of Foodstuffs 

The Contractor shall arrange for the provision of a sufficient supply of suitable food 
at reasonable prices for all his staff, labour, and subcontractors for the purposes of 
or in connection with the Contract. 
 

34.14 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to local 
conditions, provide on the Site an adequate supply of drinking and other water for 
the use of the Engineer and his staff, the Contractor's staff and labour. 
 

34.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Statutes, 
Ordinances, and Government Regulations or Orders for the time being in force, 
import, sell, give, barter, or otherwise dispose of any alcoholic liquor or drugs, or 
permit or suffer any such importation, sale, gift, barter, or disposal by his 
subcontractors, agents, staff, or labour. 
 

34.16 Arms and Ammunition 

The Contractor shall not give, barter, or otherwise dispose of, to any person or 
persons, any arms or ammunition of any kind or permit or suffer the same as 
aforesaid. 
 

34.17 Festivals and Religious Customs 

The Contractor shall, in all dealings with his staff and labour, have due regard to all 
recognised festivals, days of rest, and religious and other customs. 
 

34.18 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous, or disorderly conduct by or among his staff and labour and take 
all reasonable precautions for the preservation of peace and protection of persons 
and property in the neighbourhood of the Works against the same. 
 

34.19 Records of Labour 

The Contractor shall keep proper wages books, in the language stipulated in the 
Appendix to the Form Bid, pursuant to Sub-Clause 5.1 (a) showing the time worked 
and wages paid to all employees in and about the execution of the Works, together 
with such other records as are required by any Statute, Ordinance, Law, Regulation 
or Bye-Law in force in Kenya governing the employment of labour. He shall be 
bound, whenever required, to produce such wages books and other records for the 
inspection of any persons authorized by the Engineer. 
 

34.20 Trade Unions 

The Contractor shall recognize the freedom of his employees to be members of 
trade unions. 
 

34.21 Default in payment of Wages 

In the event of default in payment of wages of any workmen employed on the 
Contract, and if a claim thereafter is filed in the office of the Engineer and 
satisfactory proof thereof is furnished, the Employer shall be notified forthwith and 
may, failing payment of such claim by the Contractor, arrange the payment out of 
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monies at any time payable under the Contract and the amount so paid shall be 
deemed payment to the Contractor under the Contract.  
 

34.22 Breach and Removal from List 

Should the Contractor or any subcontractor be found to be in breach of any of the 
provisions of Clause 34, the Employer may recommend to the Government for his 
removal from the list of approved Contractors. 
 

34.23 Observance by Subcontractors 

The Contractor shall be responsible for the observance by his subcontractor of the 
foregoing provisions. 
 
Add the following Subclauses 35.2 and 35.3: 

35.2 Maintenance of Records 

The Contractor shall maintain such records and make such reports concerning 
safety, health and welfare of persons and damage to property as the Engineer may 
prescribe from time to time. 

35.3 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as 
possible after its occurrence. In the case of any fatality or serious accident, the 
Contractor shall, in addition, notify the Engineer immediately by the quickest 
available means. The Contractor shall also notify the relevant authority (i.e) 
whenever such report is required by the law of Kenya. 
 

 MATERIALS, PLANT AND WORKMANSHIP 

 
Rename Subclause 36.1 as below. 

36.1 Quality of Materials, Equipment, Supplies, Plant, and Workmanship 

Add the following paragraph at the end of this subclause. 
 
The Contractor is encouraged, to the extent practicable and reasonable, to use 
materials, Contractor’s Equipment, Plant, and supplies from sources within Kenya. 

 COMMENCEMENT AND DELAYS 

41.1 Commencement of Works 

Replace the words “as soon as reasonably possible“with the words “on Site within 
28 days”. 
 
Add the following subclause: 

41.2 Definition of Commencement 

For the purposes of this subclause, the Works shall be deemed to have commenced 
when all of the following conditions are satisfied: 
 
(a) The approved competent and authorized agent or representative of the 

Contractor is resident in the project area and is giving his whole time to the 
superintendence of the Works. 
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(b) The provision by the Contractor of evidence that all insurances required by 
the Contract are in force. 

(c) The Contractor has an established an office in the project area with postal 
address for receipt of correspondence. 

(d) The principal items of constructional plant have been brought to Site and put 
to work in the execution of the permanent Works. 

42.1 Possession of Site and Access Thereto 

At the end of Subclause 42.1, add the following: 
 
The Contractor shall bear all costs and charges for such lands as the Contractor 
may reasonably require for camps, offices, workshops, diversion roads, borrow 
pits, and quarries and any additional facilities outside the site required by him for 
the purpose of works.  
 
Add the following subclause: 

42.4 Possession of Site and Access thereto 

The Contractor shall not enter any part of the Site until he has requested and 
received permission to do so from the Employer or the Engineer. 
 
The Contractor shall not use any portion of the Site for any purpose not connected 
with the Works. 
 

45.1 Restriction on Working Hours 

Delete Subclause 45.1 and substitute with the following: 
 
If the Contractor requests for permission to work by day and night and if the 
Engineer shall grant such permission, the Contractor shall not be entitled to any 
additional payment for so doing.  
 
All such work at night shall be carried out without unreasonable noise or other 
disturbance and the Contractor shall indemnify the Employer from and against any 
liability for damages on account of noise or other disturbance created while 
carrying out night work and from against all claims, demands, proceeding, costs, 
charges and expenses whatsoever in regard or in relation to such liability. In 
addition, the Contractor shall be required to provide, for any work carried out by 
night or recognised days of rest, adequate lighting and other facilities, so that the 
work is carried out safely and properly. 

45.2 Overtime Hours 

Working hours shall be observed by the Contractor as stipulated in the Labour 
Laws of Kenya. However when deemed necessary to expedite the Works, overtime, 
night time or holiday working may be allowed by the Engineer in accordance with 
the provisions of Subclause 46.1. The Contractor, in these cases, shall pay all costs 
of the Engineer and his staff for such overtime, night time or holiday working at 
site as stipulated under Subclause 46.1 of the General Conditions of Contract. 

47.2 Reduction of Liquidated Damages 

The following supplements this subclause. 
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There shall be no reduction in the amount of liquidated damages in the event that a 
part or a section of the Works within the Contract is certified as completed before 
the whole of the Works comprising that Contract. 
 
No bonus for early completion of the Works shall be paid to the Contractor by the 
Employer. 
 
The sum stated in the Appendix to Form of Bid as liquidated damages shall be 
increased by a sum equivalent to any amount payable by the Employer to the 
Contractor under clause 70.1 in respect of an increase in costs in such period that 
would not have been incurred by the Contractor if the Works had been completed 
by the due date for completion prescribed by Clause 43. 
Add the following Subclause 47.3: 

47.3 Currency of Liquidated Damages 

Liquidated damages shall be paid by the Contractor to the Employer in the types 
and proportions of currencies as shall be payable to the Contractor under the 
Contract. 

 DEFECTS LIABILITY 

49.2 Completion of Outstanding Work and Remedying Defects 

Add at the end of this subclause the following sentence: 
 
Any work ordered to be executed under this subclause shall be carried out at a 
time and in a manner as directed by the Engineer so as to interfere as little as 
possible with the operations of the Employer or of other contractors and no 
extension(s) of the defects liability period will be allowed for the execution of this 
work. 
 
Add Subclause 49.5 as follows: 

49.5 Defects Liability Period Replacements 

The provisions of this clause shall apply to all replacements or renewals of Plant 
and equipment to be provided with respect to the utilities under the Contract, 
carried out by the Contractor to remedy defects and damages as if the replacements 
and renewals had been taken over on the date they were completed. The Defects 
Liability Period for the Works shall be extended by a period equal to the period 
during which the Works cannot be used by reason of the defect or damage. If only 
part of the Works is affected the Defects Liability Period shall be extended only for 
that part. 
 

 ALTERATIONS, ADDITIONS AND OMISSIONS 

52.1 Valuation of Variation 

Add the following final sentences to this subclause: 
 
The agreement, fixing or determination of any rates or prices as aforesaid shall 
include any foreign currency and the proportion thereof. 
 
Where the Contract provides for the payment of the Contract Price in more than 
one currency, and varied work is valued at, or on the basis of, the rates and prices 
set out in the Contract, payment for such varied work shall be made in the 
proportions of various currencies specified in the Appendix to Form of Bid for 
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payment of the Contract Price. Where the Contract provides for payment of the 
Contract Price in more than one currency, and new rates or prices are agreed, 
fixed, or determined as stated above, the amount or proportion payable in each of 
the applicable currencies shall be specified when the rates or prices are agreed, 
fixed, or determined, it being understood that in specifying these amounts or 
proportions the Contractor and the Engineer (or, failing agreement, the Engineer) 
shall take into account the actual or expected currencies of cost (and the 
proportions thereof) of the inputs of the varied work without regard to the 
proportions of various currencies specified in the Appendix to Form of Bid for 
payment of the Contract Price. 

52.2 Power of Engineer to Fix rates 

Add a final sentence to the first paragraph as follows: 
 
Where the Contract provides for the payment of the Contract Price in more than 
one currency, the amount or proportion payable in each of the applicable 
currencies shall be specified when the rates or prices are agreed, fixed, or 
determined as stated above, it being understood that in specifying these amounts or 
proportions the Contractor and the Engineer (or, failing agreement, the Engineer) 
shall take into account the actual or expected currencies of cost (and the 
proportions thereof) of the inputs of the varied work without regard to the 
proportions of various currencies specified in the Appendix to Form of Bid for 
payment of the Contract Price. 
 

52.3 Daywork 

Add the following at the end of this subclause: 
 
The Work so ordered shall immediately become part of the Works under the 
Contract. The Contractor shall, as soon as practicable after receiving the Daywork 
Order from the Engineer undertake the necessary steps for due execution of such 
Work. Prior to commencement of any work to be done on a Daywork basis, the 
Contractor shall give a notice to the Engineer stating the exact time of such 
commencement. 
 

 PROCEDURE FOR CLAIMS 

53.1 Notice of Claims 

Add the following at the end of this subclause: 
 
The Contractor shall also state the references of the Contract Clauses and 
Subclauses on which he has based his claims. 
 

 CONTRACTOR’S EQUIPMENT, TEMPORARY WORKS AND MATERIALS 

For the purpose of these subclauses, the term “Equipment” shall be read as 
“Contractor’s Equipment” where the context so requires. 
 

54.1 Contractor’s Equipment, Temporary Works and Materials 

Amend Subclause 54.1 as follows: 
 
Line 5; add “written” between “the” and “consent”. 
 
Add a final sentence to this subclause as follows: 
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The Contractor shall every month give to the Engineer a statement showing the 
amount of plant and Contractor’s equipment, which has been brought to the Site. 

54.2 Employer not Liable for Damage 

Delete this subclause entirely. 

54.5 Conditions of Hire of Contractor’s Equipment 

Delete this subclause entirely. 
 
Add Subclauses 54.9 and 54.10 as follows: 

54.9 Contractor’s Responsibilities for Licenses 

The Contractor shall obtain his own information with regard to the granting of 
import and export licenses for materials, equipment and plant. The Contractor shall 
bear all expenses for Plant, Materials, Equipment and Maintenance required for the 
completion and maintenance of the works and shall be deemed to have satisfied 
himself with regard to all his liabilities under the laws and regulations governing 
the granting of these licenses. The Contractor shall ensure that requests for import 
and export licenses are submitted in sufficient time to clear all formalities before 
the said licenses are required. 

54.10 Equipment and Plant 

The Contractor shall identify each piece of his equipment, other than hand tools, 
by means of an identification number plainly stencilled or stamped on the 
equipment at a conspicuous location, and shall furnish to the Engineer a list giving 
the description of each piece of equipment and its identification number. In 
addition, the make, model number and empty gross weight of each unit of 
compaction equipment shall be plainly stamped or stencilled in a conspicuous 
place on the unit. The gross weight shall be either the manufacturer’s rated weight 
or the scale weight. The make, model, serial number and manufacturer’s rated 
capacity of each scale shall be clearly stamped on the load-receiving element and 
its indicator or indicators. All meters shall be similarly identified, rated and 
marked. 
 

 MEASUREMENT 

55.1 Quantities 

Add the following to this subclause: 
 
The quality and quantity of the Work included in the Contract Price shall be 
deemed to be that which is set out in the Contract Bill of Quantities. The Bill of 
Quantities, unless otherwise expressly stated therein, shall be deemed to have been 
prepared in accordance with the principles of the latest edition of the Civil 
Engineering Standard Method of Measurement. 
 
Any error in description or in quantity or any omission of items from the Contract 
Bill of Quantities or Specifications shall not vitiate this Contract but shall be 
corrected and deemed to be a variation required by the Engineer. Subject to the 
foregoing, any error whether arithmetical or not in the computation of the 
Contract Price shall be deemed to have been accepted by the parties hereto. 
 
The Contract Price shall not be adjusted or altered in any way whatsoever 
otherwise than in accordance with the express provisions of these conditions. 
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Add the following new sub clause: 

55.2 Bill of Quantities with no Rates 

Any item of Work described in the Bill of Quantities for which no rate or price has 
been entered in the Contract shall be considered as included in other rates and 
prices in the Contract and will not be paid for separately by the Employer. 

56.1 Works to Be Measured 

Delete Subclause 56.1 and replace with the following: 
 
The Contractor shall prepare and submit to the Engineer all necessary field notes 
and other records taken and computations made for the purpose of quantity 
measurements, of which the forms shall be approved by the Engineer, for the 
monthly progress payment under Clause 60. The measurement of work quantities 
made by the Contractor shall be verified and certified by the Engineer based on the 
above mentioned documents. 
 
The Contractor shall furnish all personnel, equipment and materials to make such 
surveys and computations as necessary to determine the quantities of work 
performed. Unless otherwise prescribed in the specifications or the drawings, all 
measurements for payment shall be made by the dimensions, lines and grades as 
shown on the drawings or by direct survey of which the methods shall be 
approved by the Engineer. 
 
The documents submitted for measurement and payment shall become the 
property of the Employer and shall be used to the extent necessary to determine the 
monthly progress payment to be made to the Contractor under the Contract. Direct 
survey, if conducted, shall be subject to checking and verification by the Engineer 
and all errors in the said survey work and related computations as found during 
such checking shall be immediately corrected by the Contractor. 
 
In case of any disagreement on an item of measurement, the Engineer’s opinion 
will prevail during the assessment of the statement for monthly interim payments. 
Should the Contractor consider himself entitled to any form of claim with respect 
to the disagreement in measurement, the procedure for such is detailed under 
Clause 53 of the Conditions of Contract. 

57.1 Method of Measurement 

Delete this subclause and substitute with the following: 
 
The Works shall be measured net with deductions made in accordance with the 
principles of the latest edition of the Civil Engineering Standard Method of 
Measurement. All measurements shall be given in metric (SI) units. 

 PROVISIONAL SUMS 

Add the following Subclause 58.4: 

58.4 Prime Cost Sum 

Wherever an item in the Bill of Quantities has been referred to as a “P.C. Sum” 
(Prime Cost Sum), that item shall be construed as a Provisional sum and the 
provisions of Subclauses 58.1 to 58.3 will apply. 
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 NOMINATED SUBCONTRACTORS 

59.5 Certification of Payment to Nominated Subcontractors 

Add the following paragraph at the end of Subclause 59.5: 
 
If the Engineer desires to secure final payment to any nominated subcontractor 
before final payment is due to the Contractor and if such subcontractor has 
satisfactorily indemnified the Contractor against any latent defects, the Engineer 
may, in an interim certificate, include an amount to cover the said final payment, 
and thereupon the Contractor shall pay to such nominated subcontractor the 
amount so certified. Upon such final payment, the amount named in the Appendix 
to Form of Bid as Limit of Retention Money shall be reduced by the sum which 
bears the same ratio to the amount as does the subcontract and subcontractor shall 
be discharged from all liability for the Work, materials or goods executed or 
supplied by such subcontractor under the Contract to which the payment relates. 

 CERTIFICATES AND PAYMENTS 

Delete Subclauses 60.1 to 60.10 entirely and substitute with the following: 

60.1 Advance Payment 

 Clause 60.1 is not applicable in this contract 

60.2 Interim Payment Certificate 

The Contractor shall submit to the Engineer, in the manner required by the 
Engineer after the end of each month a statement showing the estimated total value 
of permanent Work properly executed and materials or goods for permanent 
works brought to Site up to the end of the previous month (if the value shall justify 
the issue of an interim certificate) together with any adjustments under Clause 70 
and any outstanding claims and sums the Contractor considers may be due to him. 
The Contractor shall amend or correct his estimate as directed by the Engineer and 
the latter shall not accept it until he is satisfied that it is fair and reasonable. With 
respect to the said materials and goods, no payment for them shall be made unless: 
 
(i) The materials are in accordance with the specifications for the Works. 

(ii) The materials have been delivered to Site and are properly stored and 
protected against loss, damage or deterioration. 

(iii) The Contractor’s record of the requirements, orders, receipts and use of 
materials are kept in a form approved by the Engineer, and such records are 
available for inspection by the Engineer. 

(iv) The Contractor has submitted a statement of his cost of acquiring and 
delivering the materials and goods to the Site, together with such documents 
as may be required for the purpose of evidencing such cost. 

(v) The materials are to be used within a reasonable time. 
 
The Contractor will be paid on the certificate of the Engineer the amount due to 
him on account of the estimated total value of the permanent Work executed up to 
the end of the previous month together with such amount (not exceeding 75% of 
the value) as the Engineer may consider proper on account of materials and goods 
for permanent Work delivered by the Contractor on Site and in addition, such 
amount as the Engineer may consider fair and reasonable for any Temporary 
Works for which separate amounts are provided in the Bill of Quantities, all of 
which shall be subject to a retention of the percentage named in the Appendix to 
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Form of Bid until the amount retained (hereinafter and in all Contract documents 
called the “Retention Money”) shall reach the “Limit of Retention Money” named 
in the said Appendix to the Form of Bid. Provided always that no interim certificate 
shall be issued for a sum [such sum always being the net amount thereof after all 
deductions for retention etc) less than that named in the Appendix to Form of Bid 
as “Minimum Amount of Interim Certificate” at one time. 
 
Within 14 days after receiving a statement from the Contractor as aforesaid, and 
subject to the Contractor having made such further amendments and corrections 
as the Engineer may require, the Engineer shall issue a Certificate of Payment to 
the Employer showing the amount due, with a copy to the Contractor. 
 
The Engineer shall not unreasonably withhold certifying an Interim Payment 
Certificate and where there is a dispute regarding an item for payment, the 
Engineer may delete this disputed item from the Interim Payment Certificate and 
certify the remainder for payment provided the said payment is in accordance with 
the preceding paragraph. In cases of difference in opinion as to the value of any 
item, the Engineer’s view shall prevail. 
 

60.3 Final Account and Final Payment Certificate 

As soon as possible after the issue of Taking - Over Certificate or the termination of 
the Contract and not later than the time of issue of Defects Liability Certificate, the 
Contractor shall prepare and submit to the Engineer (with a copy to the Employer), 
a Statement of Final Account showing in detail the total value of work done in 
accordance with the Contract together with all sums paid in previous payments. 
Within thirty (30) after receipt of such further information as may be reasonably 
required from the Contractor for its verification, the Engineer shall check the said 
statement, prepare and submit a Final Payment Certificate to the Employer (with a 
copy to the Contractor). 
 
The Final Payment Certificate shall state: 
 
(a) The (final) total value of all Work executed in accordance with the Contract 
 
(b) After giving credit to the Employer for all amounts previously paid to the 

Contractor, the balance, if any, due from the Employer to the Contractor or 
the Contractor to the Employer, as the case may be. 

 
Unless the Contractor notifies the Engineer of his objection to the Final Payment 
Certificate within twenty eight [28] days of delivery thereof, he shall be deemed to 
have agreed that he accepts the total Contract Price as set out in the Final Payment 
Certificate as full settlement for all work executed under the Contract including 
any claims, variations and omissions thereof.  
 
However, a Final Certificate of Payment shall not be conclusive: 
 
(i) To the extent that fraud or dishonesty relates to or affects any matter dealt 

with in the Certificate, or 

(ii) If any arbitration or court proceedings under the Contract have been 
commenced by either party before the expiry of 90 days after the issue of the 
Final Certificate of Payment. 
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60.4 Payment of Certificates 

Payment upon each of the Engineer’s Certificates for Interim Payments shall be 
made by the Employer within the time stated in the Appendix to Form of Bid from 
the date of the Engineer’s signature and issue of each Certificate of Payment to the 
Employer. 
 
Payment upon the Engineer’s Final Payment Certificate shall be made by the 
Employer within the time stated in the Appendix to Form of Bid from the date of 
issue of the Final Certificate of Payment signed by the Engineer and countersigned 
by the Contractor or his authorised agent or representative. 
 
Payments to the Contractor by the Employer shall be made in the currencies in 
which the Contract Price is payable into a bank account or accounts nominated by 
the Contractor. 
 
Making of a payment by the Employer shall be considered to have been duly 
executed on the day that the Employer has issued a cheque. 
 

60.5 Retention Money 

One half of the retention money shall become due upon the issue of a Taking – 
Over Certificate and shall be paid to the Contractor when the Engineer shall certify 
in writing that the last section of the whole of the Works has been substantially 
completed and the other half shall be paid to the Contractor after the expiration of 
the Defects Liability Period and the issue of a Certificate under Clause 62. Provided 
always that if such time there shall remain to be executed by the Contractor any 
Works ordered during such period pursuant to Clauses 49 and 50 thereof, the 
Employer shall be entitled to withhold payment [until the completion of such 
Works] of so much of the second half of the Retention Money as shall in the 
opinion of the Engineer represent the Costs of the Works so remaining to be 
executed. Provided further that in the event of different Defects Liability Periods 
having become applicable to different parts of the Works pursuant to clause 48 
hereof the expression “expiration of the Defect Liability Period” shall for the 
purpose of this subclause be deemed to mean the expiration of the latest of such 
periods. 

60.6 Currency of Payment 

The Contract price shall be stated in Kenya Shillings. All payments to the 
Contractor shall be made in Kenya shillings. 
  

60.7 Overdue Payments 

Unless otherwise stated in the Appendix to the Form of Bid interest shall be paid on 
the overdue amounts and the interest to be paid shall be based on the rates of the 
Central Bank of Kenya 28 days prior to the opening of the bids. 

60.8 Correcting and Withholding 

The Engineer may by any interim certificate or through the final account make any 
correction or modification to any previous certified sum and shall have authority, 
if any work or part thereof is not being carried out to his satisfaction, to omit or 
reduce the value of such work in any Interim Payment Certificate. 

60.9 Completion by Sections 

If a Taking-Over Certificate shall be issued for any section or part of the Works 
separately, the payments herein provided for on or after issue of such a Certificate 
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shall be made in respect of such section or part and references to the Contract 
Price shall mean such part of the Contract Price as shall in the absence of 
agreement be apportioned thereto by the Engineer. 

60.10 Statement at Completion 

Not later than 14 days after the issue of the Taking-Over Certificate in respect of 
the whole of the works, the Contractor shall submit to the Engineer a statement at 
completion showing in detail and in a form approved by the Engineer: 
 
(a) The final value of all work executed in accordance with the Contract up to 

the date stated in such Taking-Over Certificate. 

(b) Any further sums which the Contractor considers to be due; and 

(c) An estimate of amounts, which the Contractor considers, will become due to 
him under the Contract. 

 
Estimated amounts at Completion shall be shown separately in the Statement. The 
Contractor shall amend and correct the Statement as directed by the Engineer who 
shall issue a Certificate at Completion to be processed in accordance with 
Subclause 60.4. 

60.11 Final Statement 

Not later than 56 days after the issue of the Defects Liability Certificate, the 
Contractor shall submit to the Engineer for consideration a draft final statement 
with supporting documents showing in detail and in the form approved by the 
Engineer: 
 
(a) The final value of all work executed in accordance with the Contract, and 

(b) Any further sums which the Contractor considers to be due to him. 
 
If the Engineer disagrees with or cannot verify any part of the draft final statement, 
the Contractor shall submit such further information as the Engineer may 
reasonable require and shall make such changes in the draft as may be required. 

60.12 Discharge 

Upon submission of the Final Statement, the Contractor shall give to the Employer, 
with a copy to the Engineer, a written discharge confirming that the total of the 
Final Statement represents full and final settlement of all monies due to the 
Contractor arising out of or in respect of the Contract. Provided that such 
discharge shall become effective only after payment under the Final Payment 
Certificate issued pursuant to Subclause 60.14 has been made and the Performance 
Security referred to in Subclause 10.1 has been returned to the Contractor. 
 

60.13 Final Payment Certificate 

Upon acceptance of the Final Statement as given in Subclause 60.12, the Engineer 
shall prepare a Final Payment Certificate which shall be delivered to the 
Contractor’s authorized agent or representative for his signature. The Final 
Payment Certificate shall state: 
 
(a) The final value of all work executed in accordance with the Contract 

(b) After giving credit to the Employer for all amounts previously paid by the 
Employer, the balance, if any, due from the Employer to the Contractor or the 
Contractor to the Employer as the case may be 
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Final Certificate shall be issued for any sum due to the Contractor even if such is 
less than the sum named in the Appendix to the Form of Bid. 

60.14 Cessation of Employer’s Liability 

Unless the Contractor notifies the Engineer of his objection to the Final Certificate 
within 14 (fourteen) days of delivery thereof he shall be deemed to have agreed 
that he accepts the total Contract Price as set out in the Final Certificate as full 
settlement for all work executed under the Contract including any variations and 
omissions thereof. 

62.1 Defects Liability Certificate 

Delete the last sentence of this subclause beginning “Provided that the 
issue………in Sub-Clause 60.3”. 

 REMEDIES 

63.1 Default of Contractor 

Delete the last paragraph of this subclause and substitute with the following: 
 
then the Employer may, after giving 14 days’ notice to the Contractor, enter upon 
the Site and expel the Contractor there from without thereby avoiding the Contract, 
or releasing the Contractor from any of his obligations or liabilities under the 
Contract, or affecting the rights and powers conferred on the Employer or the 
Engineer by the Contract, and may himself complete the Works or may himself 
complete the work or may employ any other contractor to complete the Works. The 
Employer or such other contractor may use for such completion so much of the 
Contractor’s Equipment, Plant, Temporary Works and materials, which have been 
deemed to be reserved exclusively for the execution of the Works, under the 
provisions of the Contract, as he or they may think proper, and the Employer may, 
at any time, sell any of the said Contractor’s Equipment, Temporary Works and 
unused Plant and materials and apply the proceeds of sale in or towards the 
satisfaction of any sums due or that may become due to him from the Contractor 
under the Contract.” 

63.2 Valuation of Date of Expulsion 

Modify the heading of Subclause 63.2 by substituting “Valuation at Date of 
Termination” for “Valuation at Date of Expulsion.” In Subclause 63.2, delete the 
word “termination” on the second and fifth lines and substitute “expulsion”. 

63. Valuation of Date of Expulsion 

Modify the heading of Subclause 63.3 by substituting “Payment after Expulsion” for 
“Payment after Termination.” In Subclause 63.3, delete the words “terminates the 
Contractor’s employment” on the first line and substitute “shall enter and expel the 
Contractor”. 
 

63.4 Assignment of Benefit of Agreement 

In Subclause 63.4, delete the word “termination” on the second line, and substitute 
“expulsion”. 
 
Add the following at the end of this subclause: 
 
But on the terms that a supplier or subcontractor shall be entitled to make any 
reasonable objection to any further assignment thereof by the Employer and the 
Employer may pay the supplier or subcontractor for any such materials supplied or 
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Works executed under such agreement, whether the same be assigned as aforesaid 
or not, before or after the said determination, the amount due by such 
arrangement in so far as it has not already been paid by the Contractor. 
 
Add the following subclause 63.5: 
 

63.5 Corrupt or Fraudulent Practices 

If in the judgment of the Employer the Contractor has engaged in corrupt or 
fraudulent practices, in competing for or in executing the Contract, then the 
Employer may, after having given 14 days notice to the Contractor, terminate the 
Contractor’s employment under the Contract and expel him from the Site, and the 
provisions of Clause 63 shall apply as if such expulsion had been made under 
Subclause 63.1. 
 
For the purpose of this Subclause: 
 
“corrupt practice” means the offering, giving, receiving or soliciting of anything of 
value to influence the action of a public official in the procurement process or in 
contract execution. 
 
“fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the 
Borrower, and includes collusive practice among bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels and 
to deprive the Employer of the benefits of free and open competition. 

 SPECIAL RISKS 

Subclause 65.2 is amended to read as follows: 

65.2 Special Risks 

The Special Risks are the risks defined under paragraph (a), subparagraphs. (i) to 
(v) of Subclause 20.4 of the Conditions of Contract”. 

65.4 Projectile, Missile 

Delete “whenever and wherever occurring” under line 2 and add “on or near the 
site” after “explosive of war” under line 3.  
 
Add Subclause 65.9 as follows: 

65.9 Special Risks 

(a) In the event of the Employer unilaterally ordering the final cessation of 
performance of the Contract for reasons not specified elsewhere in the 
Conditions of Contract the Contract shall be considered to be frustrated and 
the Contractor shall be indemnified as provided for under Clause 65.1. 

(b) In the event of the Employer ordering the adjournment of the Contract before 
or after commencement of the Works for reasons not specified elsewhere in 
the Conditions of Contract, the Contractor shall be entitled to indemnity for 
any injury which he may have suffered as a consequence of such 
adjournment.  

The Engineer shall award the Contractor payment of such sum as in his 
opinion shall be reasonable giving regard to all material and relevant factors 
including the Contractor’s on costs and overheads, and the nature of the 
instruction to adjourn the Contract. 
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 SETTLEMENT OF DISPUTES 

67.1 Engineers Decision 

“If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in any connection with, or arising out of, the Contract or the execution 
of the works, whether during the execution of the works or after their completion 
and whether before or after repudiation or other termination of the Contract 
including any dispute as to any opinion, instruction, determination, certificate or 
valuation of the Engineer, the matter in dispute shall, in the first place, be referred 
in writing to the Engineer, with a copy to the other party. Such reference shall state 
it is made pursuant to this clause. No later than 28 (twenty eight) day after the day 
on which he received such reference the Engineer shall give notice of his decision 
to the Employer and the Contractor. Such decision shall state it is made pursuant to 
this clause. 
 
Unless the Contract has already been repudiated or terminated, the Contractor 
shall, in every case, continue to proceed with the works with all due diligence and 
the Contractor and the Employer shall give effect forthwith to every such decision 
of the Engineer unless and until the same shall be revised, as hereinafter provided, 
in an Amicable Settlement, Adjudicator’s or Arbitrator’s award. 
 
If either the Employer or the Contractor be dissatisfied with the any decision of the 
Engineer, or if the Engineer fails to give notice of his decision on or before the 28th 
(twenty eighth) after the day on which he received the reference, then either the 
Employer or the Contractor may, on or before the 28th (twenty eighth) day after 
the day on which he received notice of such decision, or on or before the 28th 
(twenty eighth) day after the day on which the said period of 28 days expired, as 
the case may be, give notice to the other party, with a copy for information to the 
Engineer, of his intention to commence Adjudication, as hereinafter provided, as to 
the matter in dispute. Such notice shall establish the entitlement of the party giving 
the same to commence Adjudication, as hereinafter provided, as to such dispute; no 
adjudication in respect thereof may be commenced unless such notice is given. 
 
If the Engineer has given notice of his decision as to a matter in dispute to the 
Employer and the Contractor and no notice of intention to commence adjudication 
as to such dispute has been given by either the Employer or the Contractor on or 
before the twenty eighth day after the day on which the parties received notice as 
to such decision from the Engineer, the said decision shall become final and 
binding upon the Employer and the Contractor. “. 

67.2 Amicable Settlement 

Where notice to of intention to commence adjudication as to a dispute has been 
given in accordance with sub clause 67.1, the parties shall attempt to settle such 
dispute amicably before the commencement of Adjudication; provided that, unless 
the parties otherwise agree, Adjudication may be commenced on or after the 14th 
(fourteenth) day after the day on which notice of intention to commence 
adjudication of such dispute was given, even if an attempt at amicable settlement 
thereto has been made 
Subclause 67.3 is deleted and substituted with the following sub-clause: 

67.3 Arbitration 

by an arbitrator to be agreed upon between the parties or failing agreement to be 
nominated on the application of either party by the appointee designated in the 
Appendix to Form of Bid for the purpose and any such referee shall be deemed to 
be a submission to arbitration within the meaning of the Arbitration Laws of the 
Republic of Kenya. 
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 NOTICES 

68.1 Notices to Contractor 

Add the following at the end of this sub-clause: 
 
Notwithstanding the foregoing, the Contractor shall either maintain an address 
close to the Works or appoint an agent residing close to the Works for the purpose 
of receiving notices to be given to the Contractor under the terms of the Contract. 
This obligation shall be terminated upon the issue of the Certificate of Completion. 

68.2 Notices to Employer and Engineer 

Delete the words “nominated for that purpose in Part II of these Conditions” in this 
sub-clause and substitute with “given in the Appendix to Form of Bid”. 
 

 DEFAULT OF EMPLOYER 

Under Sub-clause 69.1, 69.4 and 69.5, substitute “Sub-clause 60.4 for “Sub-clause 
60.10”. 

69.1 Default of Employer 

In Sub-clause 69.1 (a), delete the words “28 days” in the second sentence and 
substitute with the words “60 days”. 
 
Delete Sub-clause 69.1 (d). 

69.3 Payment on Termination 

Delete from “, but in addition to the payments specified...” to the end of the Sub-
clause. 

69.4 Contractor’s Entitlement to Suspend Work 

Delete the words ’28 days’ and substitute with ’60 days”. 
 
Delete sub-clause 69.4 (b) and substitute with the following: 
 
the amount of such cost, which shall be added to the Contract Price. However, the 
costs due to idle time for plant, equipment and labour shall not be included in the 
said costs and shall be borne by the Contractor. 
 
Add to Sub-clause 69.4 as follows: 
 
Without prejudice to the Contractor’s entitlement to interest under Sub-clause 60.7 
(of these Conditions of Particular application) and to terminate under Sub-clause 
69.1, the Contractor may suspend work or reduce the rate of work within 56 days 
after notification by the Foreign Funding Agency to the Kenya Government that the 
Financier has suspended disbursements from its loan, which finances in whole or in 
part the execution of the Works.  
 
Add Sub-clause 69.6 as follows: 

69.6 Suspension of Funding Agency Loan 

In the event that the Foreign Funding Agency suspends the loan or credit to the 
Employer from which part of the payments to the Contractor are being made: 
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(a) The Employer shall notify the Contractor, with a copy to the Engineer, of such 
suspension within 7 days of having received the suspension notice from the 
Funding Agency, provided that: 

(i) The Employer shall state in such notification whether sufficient funds in 
the appropriate currencies are expected to be available to the Employer to 
continue making payments to the Contractor beyond a date 60 days after 
the date of the Funding Agency’s notification of the suspension, and  

(ii) If such funds are not expected to be available, the Employer shall 
immediately inform the Engineer to instruct the Contractor to suspend 
progress of the Works pursuant to Subclause 40.1 of the General 
Conditions of Contract. 

 
(b) If the Contractor has not received sums due to him upon the expiration of the 

14 days from the time when the Foreign Funding Agency’s loan or credit, 
from which part of the payments to the contractor is being made under 
Interim Certificates, is suspended, the Contractor may, without prejudice to 
the Contractor’s entitlement to interest under Subclause 60.7, immediately 
take one or both of the following actions: 
 
(i) Suspend work or reduce the rate of work, and/or  

(ii) Terminate his employment under the Contract by giving notice to the 
Engineer. Such termination shall take effect 14 days after giving of the 
notice. 

 
 

70          CHANGES IN COST AND LEGISLATION  

 
 Delete Clause 70 in its entirety, and substitute by 70.1 – 70.8 (inclusive): 

 
70.1Price 
Adjustment 

“The amounts payable to the Contractor, in various currencies pursuant to 
Sub-Clause 60.1, shall be adjusted in respect of the rise or fall in the cost 
of labour, Contractor’s Equipment, Plant, materials, and other inputs to the 
Works, by comparing the Basic Rates at tendering stage and the current 
prevailing market prices. 
 

70.2 Other 
Changes in Cost 

To the extent that full compensation for any rise or fall in costs to the 
Contractor is not covered by the provisions of this or other Clauses in the 
Contract, the unit rates and prices included in the Contract shall be 
deemed to include amounts to cover the contingency of such other rise or 
fall of costs. 
 

70.8 Subsequent 
Legislation 

If, after the date 28 days prior to the latest date for submission of bids for 
the Contract, there occur in the country in which the Works are being or 
are to be executed changes to any National or State Statute, Ordinance, 
Decree, or other Law or any regulation or by-law of any local or other 
duly constituted authority, or the introduction of any such State Statute, 
Ordinance, Decree, Law, regulation or by-law which causes additional or 
reduced cost to the Contractor, other than under the preceding sub-
clauses of this clause, in the execution of the Contract, such additional or 
reduced cost shall, after due consultation with the Employer and the 
Contractor, be determined by the Engineer and shall be added to or 
deducted from the Contract Price and the Engineer shall notify the 
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Contractor accordingly, with a copy to the Employer. Notwithstanding the 
foregoing, such additional or reduced cost shall not be separately paid or 
credited if the same shall already have been taken into account in any 
inputs to the Price Adjustment in accordance with the provisions of Sub-
Clauses 70.1. 
 

 
  CURRENCY AND RATES OF EXCHANGE 

72 Currency Proportions 

Delete clause 72 in its entirety and substitute the following: 
“The currency of BID and payment is Kenya Shillings and rates of exchange 
requirements are not applicable.” 
 

73.4          Duties on Contractor’s Equipment 

Notwithstanding the provisions of Subclause 73.2, the Contractor’s Equipment, 
including essential spare parts therefore, imported by the Contractor for the sole 
purpose of executing the Contract shall not be exempt from the payment of import 
duties and any other taxes upon initial importation.  
 

 

 ADDITIONAL CLAUSES 

74.1 Illegal Payments 

If the Contractor, or any of his Sub-Contractors, agents or servants gives or offers to 
give to any person any payment, gift, gratuity or commission as an inducement or 
reward for doing or forbearing to do any action in relation to the Contract or any 
other contract with the Employer, or for showing or forbearing to show favour or 
disfavour to any person in relation to the Contract or to any other contract with the 
Employer, then the Employer may enter upon the Site and the Works and expel the 
Contractor and the provisions of Clause 63 hereof shall apply as if such entry and 
expulsion had been made pursuant to that Clause. 

75.1 Termination of Contract for Employer’s Convenience 

The Employer shall be entitled to terminate this Contract at any time for the 
Employer’s convenience after giving 56 days prior notice to the Contractor, with a 
copy to the Engineer. In the event of such termination, the Contractor: 
 
(a) Shall proceed as provided in Subclause 65.7, and 
 
(b) Shall be paid by the Employer as provided in Subclause 65.8. 

 
76.1 Restriction on Eligibility 

(a) Any Plant, materials, or services which will be incorporated in or required for 
the Works, as well as the Contractor’s Equipment and other supplies, shall 
have their origin in any of the countries and territories eligible under the 
Foreign Financier’s Rules for Procurement. 

 
(b) For the purposes of this clause, ‘origin’ means the place where the materials 

and equipment were mined, grown, produced, or manufactured or from which 
the services are provided. 
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(c) The origin of goods and services is distinct from the nationality of the supplier. 

77.1 Joint and Several Liability 

If the Contractor is a joint venture of two or more persons, all such persons shall be 
joint and severally bound to the Employer for the fulfilment of the terms of the 
Contract and shall designate one of such persons to act as a leader with authority to 
bind the joint venture. The composition or the constitution of the joint venture shall 
not be altered without the prior consent of the Employer. 

78.1 Details to be Confidential 

The Contractor shall treat the details of the Contract as private and confidential, 
save insofar as may be necessary for the purposes thereof, and shall not publish or 
disclose the same or any particulars thereof in any trade or technical paper or 
elsewhere without the previous consent in writing of the Employer or the Engineer. 
If any dispute arises as to the necessity of any publication or disclosure for the 
purpose of the Contract the same shall be referred to the Employer whose 
determination shall be final. 

78.2 Drawings and Photographs of the Works 

The Contractor shall not disclose details of drawings furnished to him and works on 
which he is engaged without the prior approval of the Engineer in writing. No 
photograph of the work or any part thereof or equipment employed thereon shall 
be taken or permitted by the Contractor to be taken by any of his employees or any 
employees of his Subcontractors without the prior approval of the Engineer in 
writing and no such photographs shall be published or otherwise circulated 
without the approval of the Engineer in writing. 

79.1 Official Visitors 

The Contractor shall at all times when authorized by the Engineer give free and 
undisputed access of all facilities to any authorized employee of the Kenya 
Government or other authorized person wishing to view or inspect any part of the 
Site or Works or the materials therein. 

80.1 Substantial Completion of the Works 

The Contractor shall note that the Engineer reserves the right to certify the Works 
to be “substantially completed” in accordance with the provisions of Clause 48 of 
the General Conditions of Contract, unless the following portions of the Works are 
completed according to the Specifications: 
 
(a) Works up to and including the bituminous wearing courses, 
(b) All drains and drainage structures including bridges, 
(c) Construction of the shoulders, 
(d) Finishing of medians and slopes of cuts and fills and 
(e) Reinstatement and environmental treatment of quarries and borrow pits. 

81.1 Monthly Site Meetings 

The Contractor or his authorised representative shall attend monthly meetings on 
the site with representatives of the Employer and the Engineer at dates and times to 
be determined by the Engineer. Such meetings will be held for evaluating the 
progress of the Contract and for discussion of matters pertaining to the Contract 
which any of the parties represented may wish to raise. Such meetings are not 
intended for discussing matters concerning the normal day-to-day running of the 
Contract. 
The Contractor shall prepare and submit to the Resident Engineer one week before 
the meeting a monthly report in the format approved by the Engineer giving all the 
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information and details regarding its accomplishment against the prevailing 
approved programme. 

81.2 Minutes of Site Meetings 

Agreements recorded in the Minutes of the Site Meetings are binding to all parties, 
if objections to the minutes have not been given in due time. 
 
The Minutes of the Site Meetings shall be issued within 7 days and shall be 
numbered consecutively. Minutes shall be deemed to have been received by the 
Contractor unless the Contractor gives notice at the following meeting that the 
Minutes were not received. 
 
 Any objections to the Minutes of the Site Meetings shall at the latest be raised at 
the succeeding Site Meeting or presented to the Engineer in writing not later than 
2 weeks after the meeting. If the Contractor at this time has not received the 
Minutes of the Site Meeting, the objection must be given in writing to the Engineer 
not later than 2 working days after the subsequent receipt of the said Minutes. 

82.1 Legal Provisions 

The Contractor shall keep himself fully conversant with the latest enactment’s, 
provisions and regulations of all legislative and statutory bodies, and, in all respects 
and at all times, shall comply with such enactment’s, provisions and regulations in 
regard to executing the Contract. 

83.1 Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance. The 
Contractor shall indemnify and keep indemnified the Employer from and against 
any liability for damages on account of noise or other disturbances created while 
or in carrying out the work and from and against all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever in regard to or in 
relation to such liability. 

83.2 Pollution 

Subject, and without prejudice, to any other provision of the Contract and the law 
of the land and its obligations as applicable, the Contractor shall take all 
reasonable precautions in connection with: 
 
(a) The rivers, streams, waterways, drains, water-course, lakes, reservoirs and 

the like to prevent: 

(i) Silting 
(ii) Erosion of their beds and banks, and 
(iii) Pollution of the water so as to affect adversely the quality or 

appearance thereof or cause injury or death to animal and plant life. 
 
(b) The underground water resources including percolating water to prevent: 

(i) Any interference with the supply to or obstruction from such sources, and 
(ii) Pollution of the water which may adversely affect the quality thereof. 

 
The Contractor shall further comply with any and all laws, rules and regulations of 
governmental agencies having jurisdiction which now exist or which may be 
promulgated during the course of the works contracted for herein, relating to the 
control, regulation and prevention of pollution. Not by way of limitation of the 
foregoing, but in furthermore thereof, the Contractor shall use the highest 
prevailing and approved standards of care and diligence to prevent and to take 
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care of all waste, oil, water and other waste materials that may accumulate and be 
caused by the Contractor’s operations and performance of this Contract so as to 
prevent pollution of any nature or kind resulting from the Works performed under 
this Contract. 
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SECTION 7: STANDARD SPECIFICATIONS 

 

Standard Specifications refers to the Standard Specifications for Road and Bridge 

Construction, 1986 Edition 
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100 GENERAL 

Special Specification is supplementary to the Standard Specification and the two must 
be read in conjunction. In any case where there appears to be conflict between the 
two then the Special Specifications will take precedence. 

In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of Design 
Manual for Roads and Bridges of the Ministry of Transport and communication of 
the Republic of Kenya, Kenya Bureau of Standards (KeBS), BS, ASTM, AASHTO and in 
that order. Where even these are silent, the construction and completion of the 
works shall conform to sound engineering practice as approved by the Engineer and 
in case of any dispute arising out of the interpretation of the above, the decision of 
the Engineer shall be final and binding on the Contractor. 
 
Where reference is made in the Contract to specific standards codes to be met by the 
materials, plant, and other supplies to be furnished, and work performed or tested, 
the provisions of the latest current edition or revision of the relevant standards as on 
the date of the bid and codes/design manual in effect shall apply, unless otherwise 
expressly stated in the contract. Where such standards and codes/design manual are 
national, or relate to a particular country or region, other internationally recognised 
standards which ensure a substantially equal or higher performance than the 
standards and codes/design manual specified will be accepted subject to the 
Engineer’s prior review and written approval. The difference between the standards 
specified and the proposed alternative standards must be fully described in writing 
by the Contractor and submitted to the Engineer at least 28 days prior to the date 
when the Contractor desires the Engineer’s approval. In the event that the Engineer 
determines that such proposed deviations do not ensure substantially equal 
performance, the Contractor shall comply with the standards specified in the 
documents. 
 

101 Location and Extent of Site 

The works to be upgraded are located at periphery of Kisii town, within Kisii County. The 
total length of the road to be upgraded is approximately 10 Km and it is composed of Itibo 
Market-Nyangiti-Nyangesa Junction Road(4km), Omogonchoro Market-Riverbank Junction 
Road(4km), Access to Kisii University and Konambaya – Sunshine - Lapremier – botori and 
Gesonso link road(2km) and Ogembo Dc’s Residence-Sameta junction bypass(2km). The site 
of the works shall be within the road reserve and any other places as may be designated in 
the Construction Contract.  
 

102 Extent of Contract 

The major works to be executed under the Contract comprise mainly of but are not 
limited to the following: 
(i) Site clearance  

(ii) Earthworks to formation level.  

(iii) Pavement Construction as follows: 

(a) Construction of a 125mm thick layer of cement improved natural 

gravel material as base layer  

(b) Construction of a 125mm thick layer of cement improved natural 

gravel as sub base layer  
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(c) Provision of 50mm AC type I (0/20mm gradation) wearing course on 

main carriageway. 

(d) Provision of (0/14mm gradation) 35mm AC type I wearing course on 

shoulder 

(e) Single seal surface Dressing using 10/14 mm pre-coated chippings 

 
(iv) Drainage and Protection Works and Construction of a Box Culverts at River 

Ekenyuru, Rianyambaka, Nyakorokoro River and River bank with associated 

works.  

(v) Road Furniture  

(vi) Identification and relocation of services 

(vii) Other Ancillary Works 

   Other works ancillary to the main works shall be as follows: - 

 Construction of guardrail barriers as directed by the Engineer  

 Road marking 

 
(viii) Maintenance of passage of traffic through the works and construction of 

deviations approximately 3km long as will be instructed 

(ix) Any other activity not listed above but may be deemed necessary and 

instructed by the Engineer. 

102.1 Projects Components 

The works proposed in this Contract include but not limited to the following; 

 6.0-meter-wide carriageway  

 1.0 m wide Road shoulder on RHS and LHS; 

 Drain lining with stone pitching and IDB as specified;  

 Road furniture and markings.  

 Identification and relocation of services 

 

103 Drawings 

This clause shall be read as under: 

 

The drawings provided for bidding purpose shall be as contained in the Bid 

documents. The Engineer may from time to time, in order to enable satisfactory 

completion of works, revise, amend, or supersede any of these drawings. It shall be 

the Contractor’s responsibility to construct the works in conformity with the latest 

revision and amendment to the drawings provided that the Engineer has given the 

Contractor in writing such reasonable prior notices of intention to revise, amend, or 
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supersede as the nature of the intended change required and relevant drawings have 

been issued to the Contractor. 

 

104 Programme for Execution of the Works 

The Contractor shall provide the works programme, required under Clause 14.1 of 
the Conditions of Contract, within 28 days of receipt of the Engineer's Order to 
commence work. 
 
The programme shall be coordinated with climatic and other conditions to provide 
for the completion of the works in the order and by the time specified. 
 
The Contractor shall carry out the Works of the Contract in accordance with the 
programme agreed with the Engineer, but he shall in no manner be relieved by the 
Engineer's approval of the programme, of his obligation to complete the works in the 
prescribed order and by the prescribed completion date and he shall from time to 
time review his progress and make such amendments to his rate of execution of the 
works as may be necessary to fulfil his obligations. 
 
The Contractor shall allow in his programme for construction of trial sections and 
carrying out tests upon them as directed by the Engineer in accordance with the 
provisions of Clause 129 of the Standard Specification. The time for completion of 
the Contract shall not be extended because of the time taken to carry out tests and 
evaluate trial sections. 

105 Order of Execution of the Works 

In addition to Clause 105 of the Standard Specification, the Contractor shall carry 
out the Works such that a continuous and consecutive output of fully completed 
work is achieved. 
Generally, the Contractor shall commence the works at the beginning of the road 
package and progress continuously towards the other end without leaving any 
isolated section or sections of road uncompleted. 

107 Certificate of Completion 

Wherever the “Certificate of completion” and “Period of Maintenance” are stated in 
the specification, these shall be read respectively as the “Taking Over Certificate” 
and “Defects Liability Period”.  
 
The Taking-Over Certificate for these works shall be issued upon application by the 
Contractor under Clause 48.2 of the Conditions of Contract on substantial 
completion of the construction works. The Defect Liability Certificate will be issued 
after the end of the Defects Liability Period.  
 
Release of Retention Money will be on issuance of the said certificates. 

108 Method of construction 

Add the following to this clause: 
 
The submissions of work programme, Order of Work and the General Description of 
works shall be consistent in presentation and content when handed over for the 
Engineer’s approval and in accordance with programmes and schedules as stated in 
Clause 14.1 of Conditions of Contract. 
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Notwithstanding any contrary provision contained in the last paragraph of Clause 
108 of the Standard Specification, the Engineer’s normal working hours shall be 
defined as 8:00 a.m. to 5:00 p.m. on weekdays, including lunch break from 1.00 
p.m. to 2.00 p.m. and 8:00 a.m. to 1:00 p.m. on Saturdays, with Sunday being set 
aside as a day of rest. If the contractor wishes to execute permanent works outside 
these hours, he shall request for and obtain written permission from the Engineer at 
least one full working day in advance to enable the Engineer to make necessary 
provision for the supervision of such work. The contractor shall meet any costs 
arising thereof. 
 

109 Notice of Operations 

Name the existing text as 109.1 and add the following: 

109.2 Notification Terms 

It shall be the Contractor’s responsibility to notify the Engineer when any items of 
the Works scheduled are completed and ready for approval, and the contractor shall 
give a notice of one full working day to allow control tests to be performed. 
 

117 Health, Safety and Accidents 

Insert Sub-clause (i): 
 
In accordance with the laws of Kenya, the Contractor shall make arrangement for 
awareness programme for public health education and particularly for HIV/AIDS as 
detailed under Section 26 of this specification. 
 

119 Use of Explosives 

Add the following to Clause 119: 
 
The Contractor shall not use explosives without prior written consent of the 
Engineer. Where the use of explosives is so provided or ordered or authorised, the 
Contractor shall comply with the requirements of the following beside the law of the 
land as applicable: 
 
(a) The Contractor shall at all times make full liaison with and inform well in 

advance and obtain such permission as is required from all Government 
Authorities, public bodies and private parties whatsoever concerned or affected 
or likely to be concerned or affected by blasting operations. 
 

(b) The Contractor shall pay all license fees and charges, which may be, required 
for storage of explosives or in respect of any other matters whatsoever. 
 

(c) The contractor shall be solely responsible for provision, supply, handling, 
storage and transportation of all explosive ancillary materials and stores and all 
other things of every kind whatsoever required for blasting operations and 
shall not delegate or subcontract these activities without the approval of 
Engineer. 
 

(d) Before the beginning of the Defects Liability Period the Contractor shall remove 
all unused explosives from the site on completion of the Works or which are 
ordered by the Engineer, and submit to the Engineer written confirmation of 
compliance with the instruction. 
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(e) The Contractor shall submit to the Engineer monthly returns detailing the 

quantity of explosives brought to the site together with the quantities used 
during the month and the location and quantity of rock blasted. 

120 Protections of Existing Works and Services 

Add the following to this Clause: 
 

The cost of determining the location of the existing services together with making 
good or repairing of any damage caused all to the satisfaction of the Engineer shall 
be included in the tender rates by the Contractor. 
 
Any damage to, or interference with, existing utilities, caused by the Contractor’s 
operations during the progress of the Works, shall be deemed to be the responsibility 
of the Contractor who shall undertake to make good at his own expense any damage 
so caused to the existing underground utilities or other features. The Contractor shall 
be liable in respect of all claims arising from such damages or interference that may 
occur. 
 
The Contractor shall be responsible for arranging in liaison with the relevant 
authorities as soon as the requirements are known for the moving of or alterations to 
services including power lines, telephone lines, data cables, water mains, sewers and 
surface water drains which are affected by the works. The arrangements for such 
moving or alteration shall be subject to the agreement of the Engineer and the 
relevant authorities. 

121 Diversion of services 

Add the following to the existing text: 
 
(a) The Contractor shall acquaint himself with the position of all existing services 

including sewers, water pipes, underground drains, cable for electricity and 
telephone lines, telephone and lighting poles before commencing any 
excavation or other work likely to affect these existing services.  
 

(b) The Contractor shall pay any charges arising from the moving of such services 
for which Provisional Sums have been included in the Bill of Quantities. Subject 
to the agreement of the Engineer and upon production of receipts, the 
Contractor shall be reimbursed in Interim Certificates the net cost of such 
moving or alteration plus the percentage inserted in the Bill of Quantities for 
all costs and profits in making the payments. 
 

(c) The Contractor shall be entirely responsible for and shall repair at his own cost, 
any services that may be damaged by his plant, equipment or personnel for not 
following the laid down procedure of locating and shifting services or damage 
that may occur subsequent to alteration of such services. The Contractor shall 
indemnify the Employer against claims arising from damages to existing 
services or works. 
 

123 Liaison with Government Officials and Police 

Add the following to the existing text: 
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In addition to the requirements of maintaining liaison with Government Officials 
and Police, the Contractor shall be responsible for acquainting himself with all 
current and valid ordinances or regulations which may affect the work. 
 
The Contractor’s attention is also drawn to his obligations with regard to inspection 
and examination of the site as stipulated under Clause 11 of the Conditions of 
Contract. 

124 Provision of land 

Notwithstanding the provisions of Clause 124 of the Standard Specification, all 
requirements of land for deviations, quarries, stockpiles, spoil areas and borrow pits 
when not in the road reserve but required for the construction purposes shall be 
approved by the Engineer, but the Contractor will make necessary arrangements 
with the property owners concerned and pay all charges arising thereof on or before 
completion of the Contract. However, the Employer shall not provide any land for 
the Quarries, stockpiles, spoil areas and borrow pits and access roads there to. 
 
The Contractor shall remove all temporary works and shall restore all such land to 
the condition in which it was immediately prior to the occupation thereof as is 
reasonable and practicable. No separate payment shall be made to the Contractor on 
account of these items and the contractor shall make due allowances for them in his 
rates elsewhere. 
 
Any encroachment of the road reserve, for example by kiosks, shall be brought to the 
Engineer’s attention by the Contractor at the earliest opportunity. 
 

125 Water Supply 

Add the following to this clause: 
 
The Contractor at his own cost shall obtain necessary permissions from both relevant 
Government authorities and private parties to draw water from natural sources and 
private sources respectively. 

127 Information from Exploratory Boring and Test Pits 

Delete the contents of Clause 127 and substitute with the following: 
 
(a) The Materials Report prepared by the Employer does not form part of the bid 

documents. However, the report will be made available for the Contractor’s 
verification only and any conclusions in regard to suitability of material, 
location of borrow pits and material quantities made by the Contractor based 
on this information, will be his own responsibility. 
 

(b) The Contractor shall allow in his programme for construction of trial sections 
and carrying out tests upon them as directed by the Engineer. Trials would 
normally be required at the start of each pavement layer and if change of 
method or equipment deems it necessary as directed by the Engineer. The time 
for completion of the Contract shall not be extended because of the time needed 
to construct trial sections and evaluate the test on them. 

 
At least fourteen (14) days before the work of laying any pavement layer is 
commenced the Contractor shall construct a trial at least 100 m in length and to the 
full construction width and shall be laid to the specified depth for the material. For 
each trial the contractor shall use the materials m ix proportions, mixing laying, 
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compaction plants and construction procedure that he proposes to use for the main 
work. The main work of laying the pavement layer shall not be commenced until this 
trial has been tested and approved by the engineer.  
 
No variation in the construction procedure, mix proportions, size, grading or source 
of any of the constituents shall be made without the agreement of the Engineer who 
may first require new trial sections to be carried out. 

131 Signboards 

Add the following to this clause: 
 
At the commencement of works, the Contractor shall provide and erect signboards as 
instructed by the Engineer. The signboards shall comply with the requirements and 
detail shown in the Book of Drawings. Any amendments to the details in the Book of 
Drawings, prior to the signboards being erected, shall be with the approval of the 
Engineer. 
 

132.1 Engineer’s representative Office 

The contractor shall for the duration of the Contract, provide, furnish and equip 
Resident Engineer’s office at a location to be identified by the Engineer. 
 
The offices shall be provided with day and night watchmen and security lights, the 
cost of which shall be deemed to have been included in the rates for the offices. 
 
The Contractor may be instructed by the Engineer under clause 58 of the General 
Conditions of Contract to make payments of general receipted accounts for such 
items as stationery, stores, furniture and equipment, claims and allowances for 
supervision personnel and any miscellaneous claims or the Engineer may direct the 
Contractor to purchase or pay for the above. The Contractor will, on provision of 
receipts, be paid under appropriate bill items in the BoQ. 
 

132.2 Engineer’s Office and Laboratory Furniture 

Furniture and equipment for the Engineer’s Laboratory shall be as listed in the 
Special Specifications. It shall also be the Contractor’s responsibility to replenish 
consumables when instructed by the Engineer. The Engineer’s office and laboratory 
furniture will revert to the Employer on completion of the contract. 
 
The following items shall be required in the Engineer’s office. On completion of the 

contract all furniture and equipment specified below which will have been supplied 

shall revert to the Contractor. 

 

 

1 Executive Desk No 2 

2 Conference Table No 1 

3 Desk with lockable drawer No 4 

4 Chairs executive (swivel type) No 2 

5 
Lockable steel cabinets (with 4 

drawers 
No 8 

6 
Bookshelf 2 door with drawers & 

shelves 2m long 
Set 1 
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7 
Bookshelf 3 door with drawers & 

shelves 2m long 
No 4 

8 Stapling machine (Ofrex) and pins No 4 

9 Paper punch No 3 

10 3m tape measures No 4 

11 
Scientific calculator (Fx 951MS or 

above) 
No 10 

12 Fully equipped first aid kit No 1 

13 Waste paper basket No 2 

14 Electric heater fans No 2 

15 Padlock No 4 

16 Wall clocks battery powered No 2 

17 Filling trays No 10 

18 Chairs (standard desk type) No 10 

19 Conference Chairs No 15 

20 Triplicate book No 100 

21 Diary No 50 

22 Inventory Book No 50 

23 Rulers  No 50 

24 Hard cover note books (4quire) No 100 

25 Survey Books (Rise and Fall) No 100 

26 Field note books No 200 

27 Rims of Conqueror printing paper No 50 

28 A4 Envelops 50No. per packet No 100 

29 B5 Envelops 50No. per packet No 100 

30 B6 Envelops 50No. per packet No 100 

31 Payment voucher books No 50 

32 
Engineer’s pens(Uniball)0.7mm                              

10No. 
No 50 

33 Pens (Bic Ball points) 25 in a Pkt No 50 

34 Cellotape No 50 

35 Office glue stick No 50 

36 Dictionary  No 4 

37 
Photocopy / Printing papers 

(Reams) 
No 500 

38 Masking tape No 100 

39 Highlighters (Dozens) No 50 

40 Spring files No 200 

 

    

The contractor shall be responsible throughout the contract period for the 

maintenance of the office, it equipment and furniture and providing security all 

as specified in clauses 132 and 141 of the standard specification. 

 

All payments for the office are subject to retention.  
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The contractor will be paid 50% of the cost on provision of the office complete 

with furniture and equipment and the remaining 50% of the cost to be spread 

evenly within the contract period. The cost of provision of all items under the 

Engineer’s Office shall be deemed to have been included in the rate for provision 

for the Engineer’s Office in the BoQ and not separate payment shall be made on 

the same. 

 

The Contractor may be instructed by the Engineer under clause 58 of the General 

Conditions of Contract to make payments of general receipted accounts for such 

items as stationery, stores, furniture and equipment, claims and allowances for 

supervision personnel and any miscellaneous claims or the Engineer may direct 

the Contractor to purchase or pay for the above. The Contractor will, on 

provision of receipts and proof of having supplied, be paid under the same bill 

item as that of provision of the office. It is therefore assumed that the Contractor 

includes these items as listed below in his rate for provision of the Engineer’s 

office as no separate payment shall be made.  

       

The Contractor, when instructed, shall provide and install at the Engineer’s office 

the Equipment specified below with a dealer’s certificate and warranty: 

 

 Multifunctional printer 

 Desktop  

 Laptop  

 Mobile phone  

 

 

  

a). Photocopying Machine    1No. 

 

ITEM  MINIMUM SPECIFICATIONS  
 
Print Method  

 
Laser, Coloured  
 

Copy Speed  >= 43 pages per minute  
 

Monthly print volume  Up to 20,000 pages  
 

Paper Tray Capacity  2 x 500 sheets 100 sheets by pass tray  

Media Sizes  A3, A4, A5, B4  
 

Print Resolution  600 x 600 dpi  
 

Duplex Printing  Automatic  
 

Copier resize  25 – 400%  
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Salient features  Sleep mode (Power saver) Help function 
Journal report  

Warranty  1 year  
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b). Personal Computer (PC)    2No. 

 

Processor  Intel Core i7 Processor Speed: 3.0GHz  

System Memory  6GB, DDR2 SDRAM expandable to 8GB.  
 

Primary Storage  1TB (7200rpm) SATA II Hard drive  
 

CD/DVD Drive  16x DVD+/- RW Drive2 Drive with double layer write 
capability  
 

Display  17” TFT Monitor with SXGA 1400x1280 pixels resolution 
display  

Navigation  2 Button USB scroll mouse with mouse pad. Enhanced 
Quiet-key USB Space-saver  
 

Audio  A525 Speakers for multimedia output  
 

Communication Interface  Gigabit (UTP) network card with RJ45 port. The card must 
have the wake-on LAN feature enabled. Internal 11a/b/g 
WI-FI wireless card for wireless support.  
 

I/O Interface  6 USB 2.0 (2 front and 4 Rear) 1 parallel port 1 VGA out 
Speakers line-out and headphone (front) 3 PCI expansion 
slots.  

Operating System  Latest Windows with license  
 

Pre-loaded Software  Latest Ms Office (Professional) installed with license  
 

Anti-virus  Antivirus software with license  
 
Warranty  

 
1years  
 

Preferred Brand  Dell  
 

UPS  Make: APC Power Rating: 650VA Input Voltage: 220-
270V MUST BE SUPPLIED WITH STANDARD POWER 
PLUG AND BACK TO BACK CABLES FOR CONNECTION 
TO CPU & MONITOR  

UPS specifications 

 

1. Rating  650 VAC (minimum) 

2. Input Voltage 220-240V (minimum) 

3. Output  220-240V (minimum) 

4. Output frequency 50-60HZ 

5. Battery module minimum 25 minutes backup time on 50% rated 

   a. Sealed Lead-acid 

   b. Short recharge time (max. 5 hours for 100%) 

6. Protection  Output overload 

   Input output short-circuit 

 

Software 

1. XP Office Professional with licence 



149 

 

CONSTRUCTION OF KISII BY-PASS PHASE II TENDER No.: KURA/DEV/HQ/312/2020-2021 

2. Antivirus Kaspersky (latest version) 

 

 

 

 

 

 

c). Laptop      2No. 

 

ITEM  MINIMUM SPECIFICATIONS  
 

Processor  Intel i7, 3 GHz  
 

System Memory  8GB DDR3 SDRAM 667MHz  
 

Primary Storage  1 TB  
 

Optical Drives  DVD+/ -RW  
 

Display  15” screen 1024x800 resolution  
 

AC adapter  Compliant 100-240V / 50-60Hz  
 

Wireless LAN  Internal Wi-Fi Card & Bluetooth  
 

Navigation  Keyboard with touchpad dual pointing 
device & external USB optical mouse  
 

Audio  Std stereo speakers, built-in 
microphone & headphone jacks  
 

Modem  In-built with SIM slot  
 

LAN Network Interfaces  100 Kbps Ethernet port RJ45  
 

Operating System  Latest Genuine Windows with license  
 

Pre-loaded Applications  Latest MS Office Pro with license 
Kaspersky Antivirus with license  
 

Carry Case  One  
 

PC Card slots  Card reader  
 

Battery type & life  6 cell Li-Ion battery up to 5 hrs  
 

Salient features  2 Mega pixel Webcam 4 x 2.0 USB slots 
Security cable lock slot  

Warranty  2years  
 

Preferred Brand  HP  
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d). Laser jet Printer specifications  2No. 

 

ITEM  MINIMUM SPECIFICATIONS  
Print Speed  21ppm colour , 24ppm Coloured 
  
Print Technology  Laser  

 
Print quality, black  Up to 1200 X 1200 dpi  

 
Memory  96MB  

 
Processor speed  256MHz  

 
Paper trays std  2  

 
Paper Handling  150 sheet input tray, 250 sheet second 

paper tray  
 

Duplex Printing (Printing 
on both sides)  
 

Automatic  

Paper sizes  Letter A3, A4, Legal, Executive, Index 
Cards, Envelops  
 

Compatible Operating 
Systems  

Windows 7, iOS, Linux, Macintosh  
 

Connection interfaces  Hi-speed USB 2.0 Fast Ethernet 
10/100/1000  
 

Preferred brands  HP  
 

Accessories supplied with 
printer  

Connecting cables (Network + USB), 
Tonner, CD (Includes Software and user 
guides), Power cord  
 

Warranty  1 year  
 

 

 

e). Paper Shredder   1No. 

 

Continuous run time continuous 

Cut style cross-cut 

Depth 17.7 in. 

Dimensions 33"H x 18"W x 17"D 

Features 
SafeSense; 100% Jam-Proof System; Silent Shred; 
Caster; Energy Saving System; Continuous Duty Motor; 
Electronic Auto Start/Stop 

Full-wastebasket 
indicator 

yes 
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Height 30.9 in. 

Input voltage 120 V AC 

Manual reverse yes 

Maximum shred speed 16 

Model 225Ci 

Number of sheets per 
pass 

20 

Number of users 3-5 

Overload protection yes 

Product line Powershred 

Shred size 0.16" x 1.5" 

Shredder use CDs/DVDs; credit cards; paper clips; staples 

Throat width 9.5 

Warranty length 2-year limited; limited lifetime 

width 17.1 in. 

 

 

f). Camera Specifications    1 No. 

ITEM  MINIMUM SPECIFICATIONS  
Pixels  20.1 mega pixel  

 
Optical zoom  20x  

 
Compatible recording media  Memory stick duo / Memory stick 

PRO duo / SD Memory Card  
 

LCD  >= 2.5” (230K Pixels) 
  

Stamina (Battery Life)  >= 110 minutes  
 

Battery system  Lithium ION Battery  
 

USB  2.0 High Speed  
 

Still image record mode  JPEG  
 

Supplied Accessories  Battery – Lithium ION Battery  
 Battery Charger  
 Multi cable  
 Power Cord  
 Application Software  
 
Salient features  Battery remaining indicator  
 Recording media remaining indicator  
 Wrist strap  
 Carry case  
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The Personal Computers, Laptop, camera and Photocopying Machine shall revert to 

the Contractor at the end of the Contract. The cost of provision of all items under the 

Engineer’s Office shall be deemed to have been included in the rate for provision for 

the Engineer’s Office in the BQ and therefore no additional payment shall be made 

for the same. 

 

132.3 Engineer’s Laboratory and Survey Equipment  

a) General 

The Contractor shall provide install and maintain in a good state of repair for the 
duration of the Contract, such laboratory, survey and other equipment as listed 
in the Special Specifications. Such equipment shall be of approved manufacturer 
and shall be made available to the Engineer within the following time periods: 
 

 Survey equipment, not more than 30 days after the Engineer’s Order to 
Supply 

 Laboratory equipment, not more than 60 days after the Engineer’s order to 
Supply 

 
Any delays to the Contractor or the Contractor’s activities caused by the Engineer 
being unable to perform survey work, field or laboratory test due to the 
Contractor’s failure to supply and/or maintain the said equipment shall be 
deemed to have been caused by the Contractor’s own actions and any 
consequences of such delays shall be interpreted as such. 
 
The laboratory and survey equipment shall revert to the Employer on completion 
of the Contract. 
 

 

b)  survey equipment  

 

1. 2 No. Levelling staff 5m. with levelling bubble Wild GNLE or similar 

2. 2No. 50m. steel band measuring tape 

3. 2No. 30m. linen measuring tape 

4. 1No. 3m. aluminium straight edge 

5. 1No. 1m. stainless steel straight edge 

6. 1No. 100m. steel band tape 

7. 3No. Programmable scientific calculators FX 570 or equivalent 

8. 2No. Survey umbrella 

9. 1No. Roll of tracing paper 

10. 3No. Protractor 360 

11. 2No. Triangular scales (Conventional scales) 

12. 4No. 3m. ranging rods  

13. Marker pens 

14. Geodetic GNSS Receivers with downloading software as specified below; 

 
Specification Minimum Requirements Detailed Requirements 
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GNSS Performance GNSS technology Smart Track technology: 
• Advanced measurement engine 
• Jamming resistant measurements 
• High precision pulse aperture multipath 
correlator for pseudorange measurements 
• Excellent low elevation tracking 
• Very low noise GNSS carrier phase 
measurements with <0.5 mm precision 
• Minimum acquisition time 

Smart Track technology: Smart Track technology: 
Max. simultaneous 
tracked satellites 

Up to 60 Satellites simultaneously on two 
frequencies 

Satellite signals tracking • GPS: L1, L2, L2C 
• GLONASS: L1, L2 
• Galileo, QZSS2 
• BeiDou B1, B2 
• SBAS: WAAS, EGNOS, GAGAN, MSAS 

Reacquisition time < 1.2 sec 
Position latency < 20m/ sec 

Measurement 
Performance & 
Accuracy 

 DGPS / RTCM Typically, 25 cm 
Single Baseline (<30 km) Horizontal: 8 mm + 1 ppm 

Vertical: 15 mm + 1 ppm 
Network RTK Horizontal: 8 mm + 0.5 ppm 

Vertical: 15 mm + 0.5 ppm 
RTK technology Smart Check technology 
Reliability Better than 99.99%3 
Time for initialization  < 45 sec 
OTF range Up to 70 km2 
Supported RTK network 
solutions 

VRS, FKP, iMAX 

Supported RTK network 
standards 

MAC (Master Auxiliary Concept) 
approved by RTCM SC 104 

Hardware Weight  1.4 kg 
Weight 2.90 kg standard RTK rover including 

controller, batteries, pole and bracket 
Dimension (diameter x 
height) 

198.5 mm x 197.5 mm x H 99 mm 

Supply voltage Nominal 12 V DC 
Range 10.5 – 28 V DC 

Power consumption Internal power supply Recharge & 
removable LI-Ion battery, 

Internal power supply, 
operation 
time 

• 10.00 h static observations 
• 7.00 h receiving RTK data with internal 
UHF radio 
• 5.00 h transmitting RTK data with 
internal UHF radio 
• 6.00 h receiving / transmitting RTK data 
with internal modem 

External power supply Rechargeable external NiMh battery 9 Ah 
/ 12 V 

Memory & Data 
Recording 

Memory medium Removable microSD Card: 1 GB 
Data capacity 1 GB  

 
Type of data Onboard recording of: 
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• GNSS raw data 
• RINEX data 

Recording rate Up to 20 Hz 
User Interface Buttons • ON / OFF button 

• Function button 
Button functionality Function button: 

• Easy switch between Rover / Base mode 
• Easy “Here” positioning functionality 

Led status indicator Bluetooth®, position, RTK Rover status, 
RTK Base status, data logging, internal 
power 
status, external power status 

Additional user interface Additional web interface functionality 
provides full status indicator and 
configuration options 

Communications Communication ports 1 x USB / RS232 Lemo 
1 x Bluetooth® port, Bluetooth® v2.00+ 
EDR, class 2 

Radio modem • Fully integrated, fully sealed receive and 
transmit radios 
• SATEL, Pacific Crest and TrimTalk 
support 
• 403 – 473 MHz bandwidth 
• Output power 1W max. 

UHF antenna options • External UHF antenna connector (Type 
QN) 

GSM / UMTS phone 
modem 

• Fully integrated, fully sealed 3.75G 
phone modem 
• Quad-Band GSM / GPRS: 850 / 900 / 
1800 / 1900 MHz 
• Penta-Band UMTS: 800 / 850 / 900 / 
1900 / 2100 MHz 
• DynDNS service support – Base station 
supports up to 10 rovers via TCP/IP 

GSM / UMTS antenna • Integrated GSM / UMTS antenna 
Radio modems Support of any suitable UHF / VHF radio 
Real-time data formats 
for data transmission and 
reception 

CMR, CMR+ 

Real-time data formats 
according RTCM 
standard for data 
transmission and 
reception 

RTCM 2.2, RTCM 2.3, RTCM 3.0, RTCM 
3.1, RTCM 3.2 MSM 
Full support of RTCM 3 Transformation 
Message 

 
 
 

c) Importation, possession and use of irradiating devices 

Where required, the Contractor shall provide a nuclear gauge for the Engineer’s 
laboratory. He shall follow the procedures for the procurement and deployment 
of the equipment in accordance with the Ministry of Health Regulatory Process 
for Setting up a Radiation Facility and arrange to obtain the necessary licences 
and permits, as required by the Radiation Protection Board in compliance with 
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the Radiation Act, Cap 243 of the Laws of Kenya. The Approval for importation 
must be sought before the device is brought into the country. The storage facility 
shall be approved by the Radiation Protection Board and the Ministry of Roads 
Materials and Research Department. 
 
Before handling the equipment, all staff to be deployed on the use of the gauge 
shall be trained, assessed and approved by the Radiation Protection Board and the 
Ministry of Roads Materials and Research Department. Exemptions shall be 
granted only to persons with proof of previous training by the said institutions. 
They shall also undergo medical examinations at a medical facility approved by 
the Board before deployment. The Contractor shall arrange for purchase of 
radiation badges and monitoring radiation levels every month by the Ministry of 
Health or an Agent approved by the Radiation Protection Board. 
 
The cost of the medical examinations and monitoring radiation for the Engineer’s 
laboratory staff shall be paid by the Contractor and reimbursed under the BOQ 
upon production of the receipts. However, the Contractor shall include the cost 
of obtaining the licences, permits and annual renewal thereof, construction of 
the storage facility and the transportation cage in his rate for provision of the 
equipment and no additional payment shall be made in the Contract. 
 
The gauge shall revert to the Contractor on completion of the Contract 

 

132.9 Wireless Communication for the Engineer 

(b) Mobile phones 
 
The Contractor shall, if so instructed by the Engineer, provide and maintain 
mobile phones for the exclusive use by the Engineer and for the duration of the 
Contract. The Contractor shall provide airtime for these mobile phones as 
directed by the Engineer. The minimum specifications for the phone are shown 
below:  
 

NETWORK Technology  GSM / CDMA / HSPA / EVDO / LTE 

BODY Dimensions 157.6 x 74.1 x 7.8 mm (6.20 x 2.92 x 0.31 in) 

Weight 175 g / 198 g (ceramic) (6.17 oz) 

Build Front glass (Gorilla Glass 6), back glass (Gorilla Glass 5), 
aluminum frame 
Front glass (Gorilla Glass 6), ceramic body 

SIM  Single SIM (Nano-SIM) or Hybrid Dual SIM (Nano-SIM, dual 
stand-by) 

  Samsung Pay (Visa, MasterCard certified) 
IP68 dust/water proof (up to 1.5m for 30 mins) 

DISPLAY Type Dynamic AMOLED capacitive touchscreen, 16M colors 

Size 6.4 inches, 103.8 cm2 (~88.9% screen-to-body ratio) 

Resolution 1440 x 3040 pixels, 19:9 ratio (~522 ppi density) 

Multitouch Yes 

Protection Corning Gorilla Glass 6 

  HDR10+ 
Always-on display 

http://www.gsmarena.com/network-bands.php3
https://www.gsmarena.com/samsung_galaxy_s10+-9535.php
http://www.gsmarena.com/samsung_galaxy_s7_edge-7945.php
http://www.gsmarena.com/samsung_galaxy_s7_edge-7945.php
http://www.gsmarena.com/glossary.php3?term=build
http://www.gsmarena.com/glossary.php3?term=sim
http://www.gsmarena.com/glossary.php3?term=display-type
http://www.gsmarena.com/samsung_galaxy_s7_edge-7945.php
http://www.gsmarena.com/samsung_galaxy_s7_edge-7945.php
http://www.gsmarena.com/glossary.php3?term=multitouch
http://www.gsmarena.com/glossary.php3?term=screen-protection
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PLATFORM OS Android 9.0 (Pie); One UI 

Chipset Exynos 9820 (8 nm) - EMEA/LATAM 
Qualcomm SDM855 Snapdragon 855 (7 nm) - USA/China 

CPU  Octa-core (2x2.73 GHz Mongoose M4 & 2x2.31 GHz Cortex-
A75 & 4x1.95 GHz Cortex-A55) - EMEA/LATAM 
Octa-core (1x2.84 GHz Kryo 485 & 3x2.41 GHz Kryo 485 & 
4x1.78 GHz Kryo 485) - USA/China 

GPU Mali-G76 MP12 - EMEA/LATAM 
Adreno 640 - USA/China 

MEMORY Card slot microSD, up to 1 TB (uses shared SIM slot) - dual SIM model 
only 

Internal 1 TB, 12 GB RAM, 128/512 GB, 8 GB RAM 

CAMERA Primary  48 MP, f/1.7, 26mm, phase detection autofocus, OIS, LED flash,   

Features 1/2.5" sensor size, 1.4 µm pixel size, geo-tagging, simultaneous 
4K video and 9MP image recording, touch focus, face/smile 
detection, Auto HDR, panorama 

Video 2160p@30fps, 1080p@60fps, 720p@240fps, HDR, dual-video 
rec.,   

Secondary 12 MP, 1/4.1" sensor size, 1.34 µm pixel size, f/1.7, 22mm, dual 
video call, Auto HDR 

SOUND Loudspeaker Yes, with stereo speakers 

3.5mm jack Yes 

  32-bit/384kHz audio 
Active noise cancellation with dedicated mic 
Dolby Atmos/AKG sound 
 

COMMS WLAN Wi-Fi 802.11 a/b/g/n/ac/ax, dual-band, Wi-Fi Direct, hotspot 

Bluetooth 5.0, A2DP, LE, aptX 

GPS Yes, with A-GPS, GLONASS, BDS, GALILEO 

NFC Yes 

Radio FM radio (USA & Canada only) 

USB 3.1, Type-C 1.0 reversible connector 

FEATURES Sensors Fingerprint (under display), accelerometer, gyro, proximity, compass, barometer, heart rate, SpO2 
ANT+ 
Bixby natural language commands and dictation 

Samsung DeX (desktop experience support) 
 

   

BATTERY   Non-removable Li-Ion 4100 mAh battery 

Talk time Fast battery charging 15W 

 Fast wireless charging 15W 

  Power bank/Reverse wireless charging 9W 

MISC Colors Prism White, Prism Black, Prism Green, Prism Blue, Canary 
Yellow, Flamingo Pink, Ceramic Black, Ceramic White, Cardinal 
Red, Smoke Blue 

SAR US 1.06 W/kg (head)     1.03 W/kg (body)     

SAR EU 0.52 W/kg (head)     1.58 W/kg (body)  

http://www.gsmarena.com/glossary.php3?term=os
http://www.gsmarena.com/glossary.php3?term=chipset
http://www.gsmarena.com/glossary.php3?term=cpu
http://www.gsmarena.com/glossary.php3?term=gpu
http://www.gsmarena.com/glossary.php3?term=memory-card-slot
http://www.gsmarena.com/glossary.php3?term=dynamic-memory
http://www.gsmarena.com/glossary.php3?term=camera
http://www.gsmarena.com/glossary.php3?term=camera
http://www.gsmarena.com/glossary.php3?term=camera
http://www.gsmarena.com/glossary.php3?term=video-call
http://www.gsmarena.com/glossary.php3?term=audio-jack
http://www.gsmarena.com/glossary.php3?term=wi-fi
http://www.gsmarena.com/glossary.php3?term=bluetooth
http://www.gsmarena.com/glossary.php3?term=gps
http://www.gsmarena.com/glossary.php3?term=nfc
http://www.gsmarena.com/glossary.php3?term=fm-radio
http://www.gsmarena.com/glossary.php3?term=usb
http://www.gsmarena.com/glossary.php3?term=sensors
http://www.gsmarena.com/glossary.php3?term=talk-time
http://www.gsmarena.com/samsung_galaxy_s7_edge-7945.php
http://www.gsmarena.com/glossary.php3?term=sar
http://www.gsmarena.com/glossary.php3?term=sar
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Price 
group 

9/10  

TESTS Performance Basemark OS II: 4426 / Basemark OS II 2.0: 4568 
Basemark X: 45017  

Display Contrast ratio: Infinite (nominal), 4.514 (sunlight)  

Camera Photo / Video 

Loudspeaker Voice 70dB / Noise 69dB / Ring 71dB  

Audio 
quality 

Voice 74dB / Noise 74dB / Ring 83dB  

Battery life Endurance rating 91h 

 
 

137 Attendance upon the Engineer and His staff 

Further to the provisions of Clause 137 of the Standard Specification, the Engineer 
may instruct the Contractor to provide the staff for attendance to the Resident 
Engineer in accordance with the following Sub-Clauses:  

 

137.1 Staff employed and paid by the Contractor for attendance upon the Engineer  

The Engineer may instruct employment of staff listed below by the Contractor for 
attendance upon the Resident Engineer. The Contractor shall pay the salaries, 
allowances and benefits as determined by the Engineer and claim reimbursement 
under the relevant bill item. These shall be subject to the statutory deductions, 
namely PAYE, NSSF and NHIF which the Contractor shall remit to the relevant 
authorities every month with copy of each remittance being submitted to the 
Engineer for his records. The minimum monthly gross salary in Kenya Shillings for 
the respective staff shall be as shown below:  
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(a) Assistant Engineer 70,000.00 

(b) Inspector of Works 50,000.00 

(c) Laboratory technician 40,000.00 

(d) Survey assistant 40,000.00 

(e) Laboratory Assistant 35,000.00 

(f) Environmentalist/ Sociologist 35,000.00 

(g) Office Assistant 30,000.00 

(h) Leveller / Chainmen 30,000.00 

(i) Secretary / Admin 35,000.00 

(j) General Attendants 30,000.00 

http://www.gsmarena.com/samsung_galaxy_s7_edge-7945.php
http://www.gsmarena.com/samsung_galaxy_s7_edge-7945.php
http://www.gsmarena.com/samsung_galaxy_s7_edge-7945.php
http://www.gsmarena.com/glossary.php3?term=benchmarking
https://www.gsmarena.com/benchmark-test.php3?idPhone=9535#show
https://www.gsmarena.com/benchmark-test.php3?idPhone=9535#show
http://www.gsmarena.com/gsmarena_lab_tests-review-751p2.php
https://www.gsmarena.com/samsung_galaxy_s10_plus-review-1901p3.php
http://www.gsmarena.com/gsmarena_lab_tests-review-751p5.php
http://www.gsmarena.com/piccmp.php3?idType=1&idPhone1=7945&nSuggest=1
http://www.gsmarena.com/vidcmp.php3?idType=3&idPhone1=7945&nSuggest=1
http://www.gsmarena.com/gsmarena_lab_tests-review-751p3.php
http://www.gsmarena.com/samsung_galaxy_s7_edge-review-1409p7.php#lt
http://www.gsmarena.com/gsmarena_lab_tests-review-751p4.php
http://www.gsmarena.com/gsmarena_lab_tests-review-751p4.php
https://www.gsmarena.com/samsung_galaxy_s10_plus-review-1901p3.php#ls
http://www.gsmarena.com/gsmarena_lab_tests-review-751p6.php
https://www.gsmarena.com/samsung_galaxy_s10+-9535.php
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The Engineer shall interview, select and recommend for employment all the positions 
listed above. Upon employment, the Contractor shall provide each with an 
Employment  
Contract in accordance with the Employment Act, 2007 or the latest amendment of 
the Act, stating therein the conditions of employment. At the end of the Contract 
Period or termination of services, whichever comes earlier, each employee shall be 
issued with a Certificate of Service as provided for in the foregoing Act. Use of 
documents drafted by the Engineer shall not relieve the Contractor of his duties and 
obligations under this Clause. 
 
The contractor shall include his overheads and profits in his rates.  

 

138 Provision of vehicles 

In addition to provisions of the Clause 138 of the Standard Specification, The 
Contractor shall when instructed to do so provide and maintain in good working 
condition for the exclusive use of the Engineer and his staff throughout the contract: 

 
(i) 1 No. Type 1 vehicle, with 2.5 – 2.8 litre turbocharged 4 – 

wheel drive vehicle or similar as per Engineers instructions and 
approval, fitted with air bags, mobile telephone hand free 
headset and two way radio for exclusive use of the Engineer 
inclusive of first 4,000Km per vehicle month. 

(ii) 2 No. Type 2 vehicle, with 2.5 – 2.8 litre turbocharged 4 – 
wheel drive vehicle or similar as per Engineers instructions and 
approval, fitted with air bags, mobile telephone hand free 
headset and two way radio for exclusive use of the Engineer 
inclusive of first 4,000Km per vehicle month. 
 

(iii) 2 No. Type 2 vehicle, with 2.0 – 2.5 litre turbocharged 4 – 
wheel drive vehicle or similar as per Engineers instructions and 
approval, fitted with air bags, mobile telephone hand free 
headset and two way radio for exclusive use of the Engineer 
inclusive of first 4,000Km per vehicle month. 

The Contractor shall insure comprehensively the vehicles for any licensed drivers 
and shall provide competent drivers during normal working hours and whenever 
required by the Engineer. 

 
Should any vehicle supplied not be in road worthy condition for more than 1 day,, 
the Contractor shall provide an acceptable equivalent replacement vehicle until such 
time as the original vehicle is repaired to the satisfaction of the Engineer and 
returned for use. 

 
Payment for the vehicles (up to 4,000Km.), shall be by vehicle months. Payment for 
mileage above 4,000Km shall be made at a rate per Kilometre. These payments shall 
be inclusive of all fuels, lubricants, servicing, insurance, maintenance, drivers and 
repairs. The rate shall include any overtime the drivers might be due or any other 
allowances in addition to the normal working hours. Payment shall be made under 
appropriate items in the Bills of Quantities. 

 
The vehicles shall revert to the Contractor at the end of the contract. 
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139 Miscellaneous Accounts 

The Contractor maybe instructed by the Engineer to make payments of general 
miscellaneous accounts for such items as stationary, stores and equipment and 
miscellaneous supervision personnel and claims or the Engineer may direct the 
Contractor to purchase or pay for the above. The Contractor will be paid on a prime 
cost basis plus a percentage for overheads and profits under appropriate items in the 
Bills of Quantities. 
 

140 Payment of Overtime for Engineer’s Junior Staff 

In addition to the support staff provided by the contractor, the following shall also 
constitute part of the Engineer’s junior staff: 
 

(a) Assistant Engineer 

(b) Inspector of Works 

(c) Laboratory technician 

(d) Survey assistant 

(e) Laboratory Assistant 

(f) Environmentalist/ Sociologist 

(g) Office Assistant 

(h) Levellor / Chainmen 

(i) Secretary / Admin 

(j) General Attendants 

 
 
If the Contractor wishes to execute the works on regular basis outside the Engineer’s 
normal working hours as given in Clause 108, over a prolonged period, the Engineer 
may if he deems it necessary, employ additional supervisory staff for which the 
required salaries shall be in full by the contractor through the Engineer’s office. In 
addition, the Contractor shall provide the required accommodation for such staff at 
his own cost. The Contractor shall not be reimbursed any of this cost. 

141 Measurement and Payment 

Item: Mobile Telephones 
 
The provision of mobile phones units for the Engineer shall be measured and paid 
for by the number. The rate entered in the Bill of Quantities shall include for the 
costs of providing the mobile units complete with charger unit, a “hands free” 
headset, connection to the network and all service charges applicable. 
 
Add the Following clauses: 
 

142  Liquidated Damages 

Liquidated Damages at the rate indicated in the Appendix to Form of Bid shall apply 
in the event of the work not being completed within the time for completion plus any 
extension of time which may be determined by the Engineer. The limit of liquidated 
damages shall be as indicated in the Appendix to Form of Bid. 
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143 Protection of the Environment 

Further to the requirements of Sub-clause 19.1 of the Conditions of Contract, the 
Contractor shall be responsible for the following measures to protect the 
environment. 
 
(a) Compliance with national and local statutes and regulations relating to 

protection of the environment. The Contractor will be responsible for 
familiarizing himself with all existing national and local legislation in this 
regard.  
 

(b) All construction activities shall be carried out using the best possible means to 
reduce environmental pollution such as noise, dust and smoke. All vehicles and 
plant shall be regularly serviced in accordance with the manufacturer’s 
recommendations to ensure that they operate efficiently and without excessive 
noxious emissions. The Engineer will have the authority to instruct the 
Contractor to temporally cease operations and/or remove from the site vehicles 
or plant which do not comply with this requirements, until such time that he is 
satisfied that the best practicable means to reduce environmental pollution to a 
minimum are being used. 
 

(c) The Contractor shall at all times maintain all sites under his control in a clean 
and tidy condition and shall provide appropriate and adequate facilities for the 
temporary storage of all waste prior to disposal. 
 

(d) The Contractor shall be responsible for the safe transportation and disposal of 
all waste generated as a result of his activities in such a manner as will not give 
rise to environmental pollution in any form or hazard to human or animal 
health. In the event of any third party being employed to dispose of waste, the 
Contractor shall be considered to have discharged his responsibilities under 
this Clause from the time at which waste leaves sites under his control, 
providing that he has satisfied himself that the proposed transportation and 
disposal arrangements are such as will not give rise to pollution or health 
hazard. 
 

(e) The Contractor shall be responsible for the provision of adequate sanitary 
facilities for his workforce, and that of his subcontractors at all construction 
and ancillary sites. The Contractor shall not allow the discharge of any 
untreated sanitary waste to ground water or any water of ground surface 
watercourse. 
 

(f) All concrete and asphalt plants shall be operated and maintained in accordance 
with the original manufacturers specifications and manuals, and in such a 
manner as to minimize emissions of hydro-carbons and particulate if in the 
opinion of the Engineer the operation of such plant is causing or is likely to 
cause nuisance or health problems to the site staff or the general public. The 
Contractor shall carry out such work as is necessary to reduce emissions to an 
acceptable level within a time-scale agreed with the Engineer. 
 

(g) The Contractor shall regularly spray with water all exposed dirt surfaces to 
reduce dust levels. 
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(h) The Contractor shall take all responsible measures, at all sites under his control 
to prevent spillage and leakage of material likely to cause pollution of water 
resources. Such measures shall include but not be limited to the provisions of 
bunds around fuel, oil and bitumen storage facilities and provision of oil and 
grease traps for servicing and fuelling areas. Prior to construction of such 
facilities the Contractor shall submit details of pollution prevention measures to 
the Engineer for his approval. 
 

(i) The Contractor shall be responsible for ensuring that exposed surfaces are re-
vegetated as construction progresses all to the satisfaction of the Engineer. 
 

(j) The removal of trees shall be kept to the minimum necessary to accommodate 
the permanent works. Prior to the removal of any trees the contractor shall 
inform the Engineer of the intended operation and obtain the permission of the 
Engineer for the removal of the trees. If any tree is removed without permission 
the Contractor shall replace it with an approved tree at no additional cost to the 
Employer. 
 

(k) The Contractor shall ensure that fires, except for controlled fires for burning 
rubbish, do not start within the Site or in the environs thereto as a result of the 
works or from the actions of his employees. The burning of waste, such as 
vehicle tyres causing noxious emissions is prohibited. The contractor shall have 
available at all times trained fire-fighting personnel provided with adequate 
fire-fighting equipment to deal with all fires. The contractor shall additionally 
at all times provide sufficient fire protection and fighting equipment locally to 
parts of the works which constitutes particular fire hazards. 
 

No separate payment shall be made in respect of this Clause 142 and the Contractor 
shall be deemed to have allowed in his general rates and prices for the costs of 
complying with the requirements of this clause. 

144 Off Road Environmental Measures 

In addition to the provisions of Clause 142 above and all other requirements of the 
Conditions of Contract, Standard and Special Specifications, the Employer and the 
National Environmental Management Authority (NEMA) may order certain 
environmental measures to be carried out which are off the road and not specifically 
covered under these provisions. The Contractor shall carry out such works with 
equipment, labour and plant provided under the Contract or shall make such 
arrangements for specialized works to be carried out by a specialized subcontractor. 
 
The Contractor shall be paid for all direct expenses under a provisional Sum in the 
Bill of Quantities and a percentage (%) for his handling costs and profits. 

145  Staff Training  

The Contractor shall allow for training of engineers, technicians and other support 
staff as may be instructed by the Engineer. 
 
The payment of the allowances of such staff shall be made as instructed by the 
Engineer under the relevant item of the Bills of Quantities. 
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200 MATERIALS AND TESTING OF MATERIALS 

205 Soils and Gravels 

Whenever in the Contract Document a minimum California Bearing Ratio (CBR) is 
specified, the CBR of the material shall be determined at the specified state of 
compaction. 
 
(i) After four days soaking in the case of virgin materials, and  

(ii) After seven days curing plus seven days soaking in the case of cement improved 

materials. 

211  Bituminous Binders 

(a) Requirements  
 
(ii) Straight run bitumen 

 
The ash content of penetration grade bitumen shall not exceed 0.5% by 

weight. 
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300 SETTING OUT AND TOLERANCES 

301 Setting Out 

(a) General 

If traverse points to be used for setting out are close to the existing 
carriageway and interfere with the construction works, the Contractor shall 
relocate them to a location where they will not be disturbed. The coordinates 
and heights of all transverse points so relocated shall be listed and provided to 
the Engineer for checking and/or approval. The Contractor shall also 
reference with monuments the new road centrelines every 200 m long straight 
sections and at all salient points along curves, consisting of a pin in a concrete 
beacon, before commencement of any works. 

The roads reserve boundary posts shall have 12 mm diameter steel pins, 200 
mm long embedded in concrete with 25 mm exposed and sticking from the 
top surface. This pin shall be coordinated and heightened and details of the 
same shall be provided to the Engineer for approval. 

(b) Detailed setting out 

Reference pegs shall be 50 mm x 50 mm in cross section, 600 mm long driven 
400 mm firmly into the ground and painted white above ground level. The 
offset from the centreline shall be indicated by a small nail, 20-25 mm long, 
with its head driven flush with the top of the peg. Chainages, chainage offsets 
and reference elevation shall be clearly marked on the sides of the peg to the 
satisfaction of the Engineer. 
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400 SITE CLEARANCE AND TOP SOIL STRIPPING 

401 Site Clearance 

Add the following as the last paragraph of Sub-clause (a). 
 
Site clearance is not required over the paved width of the existing road and 
shoulders. No measurements and payment for site clearance will be made for this 
width. The remaining area within the road reserve including the sides of the 
existing embankments and cutting should be cleared as instructed by the Engineer. 
This operation shall also include the removal of selected trees as directed by the 
Engineer. The Contractor shall provide paint and all the assistance the Engineer may 
require to mark the trees which should not be removed during site clearance. 
 
The Contractor shall take care not to uproot or damage trees which are within the 
road reserve but outside the construction width. After the contractor has staked out 
the extent of the road, the Engineer with assistance of the Contractor shall mark out 
the trees to be removed. After removal the trunk and branches of these trees shall be 
cut into pieces not more than 2.0 m in length, transported and neatly stored at the 
nearest Ministry of Roads camp at a position to be indicated by the Engineer. 
Payment for this work shall be as detailed in the Bill of Quantities. The rate inserted 
by the Contractor for this work shall include the cost of complying with all the 
requirements of this clause. 
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500 EARTHWORKS 

502 General 

Renumber the existing text as 502.1 and add the following Sub-clause 502.2 to this 
clause: 

502.2 Definitions for Earthworks 

Formation level is defined as the lower (bottom) level of sub-base. Sub-grade is the 
material within 300 mm or such other thickness as may be shown on the drawings, 
below the formation level. Earthworks are defined as the works below the sub-grade 
level. 

504 Preparation Prior to Forming Embankments 

Renumber the existing text as 504.1 and add Sub-clauses 504.2 and 504.3 as 
follows;  

504.2 Benching 

Where shown on the drawings or instructed by the Engineer, the Contractor shall, 
where fill is required, excavate benches where the ground to receive the fill has a 
slope greater than 1 (vertical): 5 (horizontal). 
 
Where benching is required, the existing ground, after removal of top soil in 
accordance with the requirements of Section 4 of the Specification, shall be benched 
by cutting steps such that the horizontal width between the cut face of the bench 
and the instructed final embankment slope is not less than 1.5 m .Each slope shall be 
graded to a slope of 1 in 40 from the centreline of the road so as to avoid the 
pounding of water. The minimum width of 1.5 m shall generally be required for 
each bench and the Contractor shall allow working in narrow widths. 
 
All earthworks in widening shall be compacted to 100% MDD (AASHTO T99). 
 
The volume of material cut from benches and its re-utilization shall not be 
measured for payment but is deemed to be included in the Contractor’s rates for 
earthworks. 

504.3 Ground Compaction 

After top soil stripping in accordance with Section 4 of the Specification and 
benching in accordance with Clause 504 of the Specification, the existing ground, 
including benches, under embankments shall be compacted to a dry density of at 
least 95% MDD (AASHTO T99) to a depth of 150 mm below ground level unless 
otherwise directed by the Engineer. Compaction of benches other than the first 
bench will not be separately measured and is deemed to be included in the 
Contractor’s rates for earthworks. 

505 Construction of Embankments 

Only material approved by the Engineer shall be used in embankments. Material 
with high swelling characteristics or high organic matter content and other 
undesirable material shall not be used, unless specifically authorized by the 
Engineer. Unsuitable material shall include: 
 

 Material containing more than 5% by weight of organic matter, such as topsoil, 
humus, material from swamps, mud, log stumps and perishable material 

 Material with a swell of more than 3% 
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 Clay with a liquid limit exceeding 50% 

 Material having moisture content greater than 105% of optimum moisture 
content (standard compaction) in its naturally occurring state. 

 
Material for sub-grade shall meet the following requirements: 
 

 CBR of not less than 15% measured after 4 day soak on a laboratory mix 
compacted to a dry density of 100% MDD(T99) 

 Swell less than 1% on the laboratory mix sample 

 Maximum dry Density (MDD) not less than 1500 kg/m2. 
 
Add the following: 
 
In case the Contractor has in his possession heavy compaction equipment, he may 
opt to construct the sub-grade in a single layer of 300 mm thickness, following 
compaction trials and upon the Engineer’s approval. 
 
Rename the existing text of the Standard Specification as 507.1 and add the 
following to this clause: 
 

507.2 Rockfill in Carriageway, Embankment and Behind Structures 

(a) Scope of Application 
 
With the approval of the Engineer, the rock fill Material can be used only in 
the following circumstances: 

 
(i) Where the height of embankment is more than 3 m, including formation 

level, the lowest 1.0 m thickness can be constructed using rockfill. 
 

(ii) For all heights, the sloped portion beyond shoulder can be constructed 
using with provision that, under all circumstances, a minimum of 500 
mm thick earthen cushion shall be available between formation level 
and top level of rockfill. 
 

(iii) Behind the structures irrespective of the height of embankment up to the 
bottom of sub-grade. 

(b) Material 

The maximum size of stones shall not exceed 300 mm in any direction. The 
voids between rocks shall be filled by smaller rock fragments. 

(c) Spreading and Compaction 

The method of compaction as specified under Clause 507.1 of the Standard 
Specification and/or as directed by the Engineer, should ensure that no 
boulders are loosely packed and can move or rock after compaction. The top 
layer as well as the sides of the retaining normal earth fill on one side shall be 
fully blinded with filter media comprising crushed aggregate and sand. The 
grading and layering of filter media shall be such as to form effective filter 
layer through which particles of inner soil fill of embankment are not able to 
migrate into the rock fill layer in the process of settlement/consolidation or 
due to movement of water. The layer work shall combine with the layers of 
the adjacent rockfill so as to facilitate simultaneous compaction. 
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(d) Rates 

The rates are applicable to completed construction as measured by taking 
levels before and after compaction up to the top of blinding/filter media 300 
mm thick and are inclusive of all materials, void filling materials, blinding 
materials and filter media. 
 
The preload material shall be removed from any stage of the construction 
when, in the opinion of the Engineer, based on settlement monitoring 
records, the required primary consolidation of the soft silts has been 
achieved. 
 
Based on consolidation properties of soil, expected preload time shall be 
estimated for each stage. However, this time can be influenced, not only by 
settlement, but also by the rains. The Contractor will not be entitled to extra 
payment should these times be varied due to the site conditions or the rains. 

(e) Settlement Monitoring 

Continuous monitoring of settlement will be necessary to check the efficiency 
of the system. The instruments for monitoring settlement and stability shall 
include settlement platforms, Piezometers to determine if pore pressures are 
exceeding limits that might endanger stability, and Inclinometers to 
determine if lateral movement occurs. 
 
Settlement monitoring devices shall be installed at the Contractor’s cost to 
monitor the settlement behaviour of ground under fill, to establish the 
effectiveness of the drainage system. The Contractor shall carry out the 
settlement monitoring works, including the installation of all the required 
equipment, in accordance with Standard Specification. 

508  Compaction of Earthworks 

Fill above ground level adjacent to pipe culverts shall be compacted in layers not 
exceeding 150 mm in thickness to a field density of 100% MDD (AASHTO T99) up 
to the level of the top of the pipes or top of surround. The compaction shall extend 
for a width equal to the internal diameter of the pipe on either side of the pipe (s) or 
surround (s). 
 
Adjacent to the structures, all fill above ground level up to the underside of the sub-
grade shall be compacted in layers not exceeding 150 mm in thickness to a field 
density of 100% MDD (AASHTO T99). In case of fill around box culverts, this shall 
be carried out for the full width of the fill and for a length bounded by the vertical 
plane passing through the ends of wing walls. 
 
Where the formation in cut areas is formed of hard material, the Contractor shall 
remove the hard material to a depth of 200 mm or such other depth as may be 
directed by the Engineer. The void so formed shall be backfilled with sub-grade 
quality material and compacted to the same standard and tolerances as for sub-
grade in fill. 
 
Improved sub-grade, where required as part of the embankment construction shall 
be compacted and finished to the same standards and tolerances as those required 
for normal sub-grade. 
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509 Mass Haul Diagram 

No mass haul diagram has been provided with the Contract documents. The 
Contractor shall locate suitable materials for constructing earthworks along the 
alignment and elsewhere. 

511 Borrow Pits 

Delete the first paragraph and substitute with the following; 
 
Fill material which is required in addition to that provided by excavation shall be 
obtained from borrow pits to be located and provided by the Contractor but to the 
approval of the Engineer. 

 514 Top Soiling and Grassing 

Consider the existing text to be Sub-clause 514.1 
 
The embankments and cut faces referred to in Clause 514.1 of the Standard 
Specification are synonymous with fill slopes and cut slopes defined in Clause 110 
(c) of the same specification.  
 
The guiding dams referred to in Clause 514.1 of the Standard Specification are 
synonymous with the guiding dams referred to in Clause 817 of the same 
specification. 

 
Add the following Sub-clause 514.2 

514.2 Hydro-seeding 

Where it is specified that hydro-seeding should be carried out on topsoil, the 
thickness of the topsoil shall be 100 mm unless, where suitable soil is present, the 
Engineer orders the topsoil to be omitted or applied in reduced thickness. 
 
The Engineer and the Contractor shall agree the types and mixtures of seeds to be 
used on before the Contractor orders any seed he may wish to use. The variety of 
resulting grass or plants should not be attractive to livestock or grass eating animals. 

The Contractor shall be solely responsible for establishing an acceptable grass cover 
and any approval by the Engineer of seed or seed mixtures intended for use by the 
Contractor shall not relieve him of this responsibility. All areas to be hydro-seeded 
or hand seeded shall be scarified forming horizontal drills running parallel to the 
contours. The drills are to be spaced at intervals of 150 to 250 mm apart. Seeding to 
Mulch shall be added to the hydro-seeding mix at an approved rate. 
 
Hydro-seeding shall be carried out with an approved hydro-seeding machine at a 
rate of application of not less than 20 gm/m2 for fill and cut slopes and 10 gm/m2 
for other areas. When the use of anti-erosion compounds is required and such 
compound is to be applied simultaneously with the hydro-seeding, it shall be mixed 
with the hydro-seeding mixture before application. 

514.3 Application of Chemical Fertilizers 

For all areas to be grassed the Contractor shall have the top 150 mm of the prepared 
surface analysed to determine the quantity and type of fertilizer that may be 
required for establishing proper growth conditions for the grass. The locations of 
soil samples taken shall be indicated on plans by the Contractor. The Contractor 
shall furnish the Engineer with the soil analysis and subsequent fertilizer 
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recommendations. Only after approval by the Engineer of the nature and quantity of 
fertilizer may the application proceed. 
 
Soil improvement chemicals and fertilizers shall be made available for application of 
chemical fertilizer. As such no separate reimbursement to the Contractor shall be 
made. The Contractor shall be deemed to have included his costs in the rates for top 
soiling and grassing. 

515 Side drains 

Whenever excavation works inside drains constitutes a separate operation from the 
bulk earthworks such excavations shall be classified as catch water drains under 
Section 8 of the Specification. 

517 Measurement and payment 

(a) Fill in soft material 
 
Add the following at the end of this item: 
 
Quantities for embankment widening shall be measured using the final 
compacted volume of filled material over the existing embankment after 
removal of top soil. No separate payment shall be made to the Contractor for any 
additional earthworks resulting from his construction methods or for working 
space for his construction plant and equipment or for complying with the 
requirements of Clause 504.2 of this specification with respect to benching 
where necessary. The Contractor shall take this into consideration when 
preparing his rates. 
 

(c) Spoil in soft material 
 
Add the following at the end of this Item: 
 
The rate for spoil in soft material shall also allow for removal and disposal of 
material in waterlogged areas. No separate payment shall be made for overhaul. 
 
Add the following: 
 
(n) Item: Providing an approved seed mixture for hydro-seeding 
 
Unit: Kilogramme (kg) 
 
The Unit of measurement shall be the kilogramme of seed of the specified or 
approved seed mixture provided. The rate shall include the full compensation 
for procuring and furnishing certified seeds and compliance with Clause 514.2 
of this specification. 
 
(o) Item: Hydro-seeding 
 
Unit: Hectare (ha) 
 
The unit of measurement for hydro-seeding shall be the area, measured in 
hectares of grass established by hydro-seeding which has an acceptable cover. 
The rate shall include full rate for furnishing cellulose pulp, mixing it with seed, 
water and with any anti-erosion compound, if required, applying the mixture, 
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watering weeding, reseeding bare patches, and for any other work which may 
be necessary for establishing an acceptable cover and maintaining the grass. 
 
Add the following to this section. The details apply to both the activities for the 
quarries and road works. 
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600 QUARRIES, BORROW PITS, STOCKPILE AND SPOIL AREAS 

601 General 

The Employer will not make available to the Contractor any land for quarries, 
borrow pits, stockpile and spoil areas, except for those in the road reserves and 
specifically approved by the Engineer. 
 
The Contractor will be entirely responsible for locating and providing suitable 
sources of materials complying with the specifications and for procurement, 
winning, haulage to site of these materials, rehabilitating the borrow pits, quarries, 
stockpile and spoil areas, and all costs involved therein. Similarly, the Contractor 
will be responsible for provision of areas for stock piling materials and disposal of 
spoil dumps or stockpiling within the road reserve. The Contractor may utilize them 
subject to the approval of the Engineer. 
 
No additional payment will be made to the Contractor to cover costs arising from 
the requirement of this clause. The Contractor shall include the costs of complying 
with this clause in the rates and prices inserted elsewhere in the Bill Of Quantities. 

602 Definitions 

Add the following to Clause 602: 
 
(d) Materials Report 

 
The information on possible material sites is given for the general guidance of 
bidders. 
However, bidders are advised to conduct their own investigation as the 
information contained therein is neither guaranteed nor warranted. 
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700 EXCAVATION AND FILLING FOR STRUCTURES 

703 Excavation of foundations for structures 

Make amendments to this clause as follows 
 
Read the second paragraph as “unless otherwise instructed by the Engineer, all 
excavated surfaces in material other than hard material, on which foundations for 
structures shall be placed, shall be compacted to 100% MDD (AASHTO T.99) 
immediately before structures are constructed. 
 
Paragraph 4, last line: - Replace "95%" with "100%". 
 
Add the following to this clause: 
 

703.1 Preparation of Foundation and Approval 

(a) Preparation of Foundation 
 
The bottom of foundations shall be levelled both longitudinally and 
transversely or stepped as directed by the Engineer. Where the material met 
with is other than rock, the same shall be compacted to at least 95% MDD. 
Where rock and soil are met with in part widths, the area in the soil portion 
shall be sub-excavated to a depth of 100 mm and backfilled with Class 15/20 
concrete. All rock faces shall be freed of soft and loose material, cleared and 
cut to a firm surface, level, stepped or serrated as directed by the Engineer. All 
seams shall be cleared out and filled with cement mortar, to the satisfaction of 
the Engineer. 
 

(b) Approval of Foundation 
 
After excavation in each location is completed, the Contractor shall notify the 
Engineer, and no foundation concrete shall be placed until the Engineer has 
approved the depth of the excavation and the character of the foundation 
material. 

703a Erosion Protection Works at Upstream and Downstream of Culverts/Bridges 

703a.1 Scope 

The work shall consist of provision of erosion protection works in the form of bed 
flooring and curtain or cut-off walls at the upstream and downstream ends of the new as 
well as the existing box/pipe culverts. The work shall be carried out to such designs and 
at such locations as indicated on the Drawings or as directed by the Engineer. 

The erosion protection works shall consist of dry rubble stone bed flooring and random 
rubble masonry curtain (cut-off) wall at the upstream and downstream ends of box/pipe 
culverts. 

703a.2 Materials 

The material for bed flooring shall be dry rubble stone, each stone weighing not less than 
40 kg. 

The curtain wall shall be constructed of random rubble masonry in cement mortar of 1:3. 
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703a.3 Construction Operations 

(a) Curtain Wall 
 
The trench for the curtain wall shall be excavated as per Clause 703 of the Standard 
Specification at such locations and to such depths shown on the Drawings or as 
directed by the Engineer. After preparing the foundation bed, the curtain wall shall 
be constructed to the thickness shown on the Drawings and to levels up to top of the 
bed flooring. 

(b) Floor Paving 
 
The bed for the flooring shall be prepared by excavation in accordance with Clause 
703 of the Standard Specification or filling in accordance with Clause 707 of the 
same specification, levelled and compacted to at least 98% MDD. The top of bed 
shall be prepared to such levels that after construction of the bed flooring, it is in 
line with the invert of the culvert barrel and sloping away. The bed flooring shall 
end before the curtain wall. 

707 Backfilling of Excavations and Filling for structures  

Make amendments to this clause as follows 
 
Delete “95% where ever it appears and insert “100%”. 

708 Protection of Structures 

Add the following to Clause 708. 

 

Unless specific provisions for any structure in respect of cofferdams has been made 
in the Bill of Quantities, no payment will be made for the erection, maintenance and 
removal of cofferdams and the Contractor’s rates shall be deemed to be all inclusive. 

709 Excavations for River Training and New Watercourses 

Add the following to Clause 709: 
 
For culvert widening the Contractor shall inspect the structures to be widened and 
allow for any river training works he deems necessary in his rates for excavation. 

710 Stone Pitching 

Add the following to Clause 710: 

 

Stone pitching to drains, inlets and outlets of culverts to embankments and around 
structures shall consist of sound un-weathered rock approved by the Engineer. 
 
All stone for pitching shall be capable of withstanding a crushing stress of 20 
N/mm² when soaked. The source of stone shall be free from overburden, mudstone, 
cracks, sand holes, veins, laminations or other imperfections as may be identified by 
the Engineer during the approval process. 
 

The surface to receive the pitching shall be compacted and trimmed to slope and the 
stone laid, interlocked and rammed into the material to give an even finished 
surface. 
 
In areas where stone pitching has been damaged, the Contractor shall identify such 
areas and notify the Engineer for his agreement of the extent of the Works required 
and his approval and instructions to proceed with the Works. Stone pitching repair 
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and reconstruction shall be carried out in accordance with Clause 710 of the 
Standard Specification. The Works shall involve removal of the damaged stone 
pitching and reconstruction of the said areas in accordance with Clause 710 of the 
Standard Specification by the use of the sound salvaged material together with any 
necessary additional material where all such materials shall comply with Section 7 
of the Standard Specification  
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800 CULVERT AND DRAINAGE WORKS 

804 Excavation for Culverts and Drainage Works 

In the Standard Specification make the following amendments on this clause: 
 

In paragraph 6, line 3, in paragraph 7, line 5 and in paragraph 11, line 6, delete 
reference to “95%” and insert “100%”. 

805 Excavation in Hard Material 

In the Standard Specification, sub-clause 805 (a) and (b) delete reference to “95%” 
and insert “100%”. 

809 Bedding and Laying of Pipe Culverts 

In the Standard Specification, sub-clause 809 (a), delete reference to “95%” and 
insert “100%”. 
 
Add the following to Clause 809: 
 
(d) Laying, Bedding and Surround for Culverts Cast In-situ 

 
In addition to the requirements of the Standard Specification, where inflatable 
balloon method of casting culverts in-situ is used, it is essential that thorough 
pre-construction trials are carried out and necessary adjustments made to 
ensure that: 

 
(i) All concrete used for surround and the top 50 mm or 80 mm of bedding 

for culverts shall be Class 30/20 while the rest of the concrete shall be 
class 20/20.  
 

(ii) The inner concrete barrel surface immediately in contact with the inflated 
balloon form during placing shall achieve Class F3 finish. 

 
(iii) Cement to be used shall be cement 42.5 

810 Jointing Concrete Pipes 

In addition to the requirement of Clause 810 of the Standard Specification, all 
precast concrete pipes shall be ogee jointed pipes laid with a 1:2 (cement: sand) 
mortar and provided with fillets on the outside and as described in the Standard 
Specification. 

812 Backfill 

In the Standard Specification make the following amendments to this clause: 
 

(a) Wherever the expression “dry density of 95% (AASHTO T99)” occurs, this 
expression shall be deleted and replaced with “dry density of 100% (AASHTO 
T99)”. 
 

(b) Delete paragraph 6: “For pipes culverts…depth of 150 mm”, entirely. 

816 Minor Drainage Structures 

Add the following to this clause: 
 
(a) Concrete Lined Drains 
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The exposed surfaces of concrete lined drains shall be a class UF2 finish. 
Concrete lined drains shall be constructed to the same standard as the minor 
drainage structures. 
 

(b) Cast in situ chutes on side slopes 
 
Where pre cast chutes are provided, refer to Section 1 of this the 
specifications. 
 

817 Mitre Drains, Cut-off Drains, Catch Water/Drains, Outfall Drains and Earth Dams  

Rename the existing text as 817.1 and add the following sub-clauses: 

817.2 Cleaning Existing Drains 

Where instructed by the Engineer, the Contractor shall clear blocked side drains 
and/or outfall drains to a free-flowing condition. The work shall consist of but not 
be limited to: 
 

 Stripping and removal of extraneous material including vegetation and roots to 
spoil 

 Carting away and spreading any spoil to the satisfaction of the Engineer, and 

 Reshaping the drains to a free-flowing profile. 

817.3 Cleaning of Hydraulic Structures  

Where instructed by the Engineer, the Contractor shall clean the existing hydraulic 
structures by removing all undesirable material in the structures to ensure they are 
clean and free flowing. The Contractor shall dispose of all the silt and other 
undesirable material to spoil. After the cleaning out of structures, the Contractor 
shall be responsible for maintaining the hydraulic structures in a clean condition for 
the duration of the Contract. 

817.4 Removal of Existing Pipes, Inlet and Outlet Structures 

The Contractor shall remove existing concrete pipes where instructed by the 
Engineer including bedding, surround, inlet and outlet structures. Concrete shall be 
disposed of as directed by the Engineer. Masonry structures where in a good 
condition shall be preserved to reuse as may be directed by the Engineer. Additional 
material shall be added to the void left after removal of these pipes and structures 
and shall be carefully compacted to 100% MDD (T99). The void shall then be 
preserved for placement of any new pipes or construction of new structures. 
 
The existing inlet and outlets structures, where in good condition, and reusable as 
beds to pipe extensions, shall not be removed. Any such structures removed without 
the Engineer’s approval shall be restored to the original condition at the Contractor’s 
expense. 

817.5 Extension of Existing Pipes 

Where shown on the drawings or instructed by the Engineer, the Contractor shall 
extend the existing concrete pipes. Part of the existing pipe surround shall be 
broken and concrete collar constructed as shown on the drawings. The extension 
shall be backfilled to the same standards as for new pipes. 
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817.6 Chute drain for High Embankment Sections 

(a) Scope 
 
This work shall consist of construction of chute drain on the slope of the road 
embankment including erosion protection works at the locations and to 
dimensions shown on the Drawings or as directed by Engineer. The schedule of 
works shall be so arranged that the drains are completed in proper sequence 
with roadway to ensure that no damage is caused due to lack of drainage. 
 

(b) Materials 
The drains shall be of half round pipe of 600 mm dia. formed by joining pre-
cast semicircular RCC sections at site as shown in the drawings. The RCC work 
shall conform to the relevant clauses of these specifications. 
The toe wall below ground level shall be of brick masonry in cement mortar 
1:4 or plain cement concrete of class 15/20, as shown on the Drawings. 
 
Dumped riprap for erosion protection at ground level shall be hard, 
unweathered and durable rubble stone of size 150 mm to 250 mm. 
 
 
 

(c) Construction Operations 
 
Excavation for fixing drain sections at the locations where the chute drains are 
to be installed, a semi-circular cut on the side slope of the embankment along 
the line of the chute drain shall be made in such a way that the RCC drain 
sections could be fixed snugly with their edges flush with the adjoining 
embankment slope. The sloping bed of the drain shall be to a regular line and 
suitably compacted to provide a firm bed. 
 

817.7 Stone Masonry and Concrete Paving 

(a) Description 
 
The work shall consist of construction of lined ditches, stone paved shoulders, 
hard strips, chutes, toe walls, retaining walls, slab culvert walls, head walls, 
wing walls, aprons and slope protection works using natural stones for stone 
related masonry and precast concrete blocks for concrete block masonry set in 
cement mortar. 
 

(b) Materials 
 
(i) Stones 

 
Stones used shall be hard and durable without weak seams or cracks and 
of rectangular shape. The Los Angeles Abrasion Value shall not exceed 
50. The apparent specific gravity shall not be less than 2.2 and water 
absorption when tested in accordance with AASHTO T85 shall not 
exceed 5 percent. 
 

(ii) Concrete Blocks 
 
Concrete blocks for concrete block masonry shall be precast from Class 
20/20 concrete while those used for paving shall be in Class 25/20 



178 

 

CONSTRUCTION OF KISII BY-PASS PHASE II TENDER No.: KURA/DEV/HQ/312/2020-2021 

concrete. The blocks shall, in general, have the length, width and height 
in the proportion of 3:1.5:1 or as ordered by the Engineer. The blocks 
shall be moist cured for at least 7 days, and kept under cover for another 
21 days in the casting bed before being lifted for use in the works. The 
blocks when tested flat after 28 days of casting shall have a compressive 
strength not less than 125 percent of the cylindrical compressive 
strength specified for the class of concrete used. 
 

(iii) Mortar 
 
The mortar shall be made of a mixture of cement and sand in the 
proportion of one cement to three sand. Cement shall be Portland cement 
conforming to AASHTO M85, Type I or II. The sand shall be crushed 
stone or natural sand or a combination thereof conforming to AASHTO 
M45. Water added shall be just adequate for making a workable mix and 
shall be subject to the approval of the Engineer. 
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(c) Construction Requirements 
 
(i) Stone Masonry 

 
The stone masonry shall be used for walls of different types above the 
ground level. The stones shall be of regular shape with length of any 
stone not exceeding 3 times its height, with the breadth on the bed not 
less than 150 mm nor greater than three quarters of the thickness of the 
wall. Unless otherwise directed, the stone shall have thickness not less 
than 150 mm. 
 
All stone possessing bedding planes shall be laid with its natural bed as 
nearly as possible at right angles to the direction of the load, and in case 
of arch rings, the natural bed shall be radial. 
 
Each course shall present a uniform horizontal line of more or less equal 
height. Vertical joints shall be broken by the adjoining courses. All joints 
shall be sufficiently thick to prevent stone to stone contact and shall be 
completely filled with mortar. On the exposed face no part of the 
masonry shall deviate from the general line of the wall by more than 20 
mm. 
 
Walls of stone masonry shall be provided with weep holes as shown on 
the Drawings or directed by the Engineer. In continuous long structures, 
expansion joints shall be formed as shown on the Drawings subject to a 
minimum spacing of 10 m. 
 
All face joints shall be finished almost flush with the surface of the work 
without covering the stones. The top surface of all walls shall be provided 
with 20 mm thick cement mortar coping with a crossfall for shedding 
rainwater. 
 
Newly laid masonry shall be protected against the harmful effects of 
weather and cured for a minimum period of 4 days. All visible surfaces 
of the masonry shall be clean and free from mortar stains and other 
blemishes. 
 
Backfill behind the stone masonry walls shall be placed only after the 
masonry work has been in place for at least 14 days or as directed by the 
Engineer. 
 

(ii) Grouted Stone Riprap 
 
This type of masonry that is constructed in a single layer over a bed of 
mortar shall be used for shoulder paving, hard strips, aprons, drainage 
chutes, lined ditches and slope protection. The stone shall be of regular 
shape and uniform thickness. Prior to laying of the stone, the base shall 
be brought to regular shape and levels, watered and well compacted. 
Where this type of masonry is to be used for paving shoulders or for 
carriageway widening of the existing roads, the base shall be slightly 
loosened, watered and compacted to 95% MDD prior to application of 
the riprap. The stone shall be placed over a bed of mortar about 20 mm 
thick. After placement of the stones by hand, all the joints shall be 
completely filled with cement mortar. The finished work shall present a 
uniform surface with no point deviating from the general line by more 
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than 10 mm in the case of shoulder paving, and hard strips, and not 
more than 25 mm in other cases. The finished work shall be protected 
against the adverse effects of weather and cured for at least 4 days. 
 

(iii) Dry Stone Riprap 
 
This work shall consist of placing 150 mm to 300 mm size rubble stone 
on the front side of cut-off walls of culverts and Irish Crossings as 
erosion protection measure. The dimensions of the riprap construction 
shall be as shown on the drawings or as directed by the Engineer. The 
stone used shall be of hard and durable type as are used for 
stone/boulder masonry. The stone shall be so placed that major hollow 
spaces are avoided. 
 

(d) Measurement and Payment 
 
(i) Stone Masonry 

 
The quantity to be paid will be measured by volume in m³ of stone 
masonry complete in place and accepted. In computing the volume for 
payment, the dimensions used will be limited to those shown on the 
Drawings or ordered in writing by the Engineer. 
 
No deductions will be made for weep holes, drainpipe or other openings 
of less than 0.2 m² in the area. The cement mortar coping on top of the 
wall shall be included in the measurement for stone masonry. 
 
If the masonry is for heightening or lengthening an existing wall, the 
work of removing the plaster, if any, on the old wall including 
roughening of the surface to effect good bonding shall be considered 
incidental to the work and shall not be paid for separately. 
 
The quantities of excavation below ground level and backfilling will be 
measured as structural excavation. 
 

(ii) Grouted Stone and Dry Stone Riprap 
 
Grouted Stone Riprap shall be measured by m² of completed and 
accepted work placed to the specific thickness. Measurement shall be 
limited to the dimensions shown on the Drawings or as otherwise 
authorised by the Engineer. No measurement shall be made of 
unauthorised areas or for extra thickness. Toe walls and cut-off walls 
below ground level shall be measured in m³ and paid for as Boulder 
Masonry. 
 
Where the rip-rap is used for shoulder paving or for widening 
carriageway of existing road, the bed preparation shall be measured as 
sub-grade preparation in accordance with Clause 508 of the Standard 
Specification. In all the other cases, slope and bed preparation shall not 
be measured for payment but will be considered subsidiary to the pay 
item. 
 
Dry Stone Riprap shall be measured as placed in position in m³. Any 
excavation for making space for placing the riprap shall be measured as 
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common excavation in accordance to Clauses 504 and 505 of the 
Standard Specification. 
 

(iii) Payment  
 
The amount of completed and accepted work as measured will be paid 
for at the bid unit prices per m³ for “Stone Masonry”, “Dry Stone Riprap” 
and “Grouted stone riprap”, used for shoulder paving, hard strips, ditch 
lining, aprons, drainage chutes and slope paving. These prices shall be in 
full compensation for furnishing and placing all materials, and for all 
labour, equipment, tools and incidentals necessary for completion of the 
work complying with the specifications. 
 

Add the following to Clause 819 of the Standard Specification: 

819.1 Repair of Drainage Spouts 

The repair of drainage spouts shall be made by cleaning of the existing drainage 
pipes of all muck and replacing the broken pipes or by providing new drainage 
spouts in cases where the same have not been provided. 
 
 
 
 
(a) Materials 

 
(i) Ordinary Portland cement KS 1825 
(ii) Aggregates conforming to BS 5328 
(iii) GI Pipes 
(iv) Paint. 

 
(b) Equipment 

 
(i) Welding equipment 
(ii) Painting brushes 
(iii) Miscellaneous construction equipment 

 
(c) Procedure 

 
The existing drainage spouts shall be cleaned of all muck. The new GI drainage 
spouts shall then be replaced for the damaged spouts as per the detailed 
drawings. 
 
In case where drainage spouts have not been provided, the RCC kerb shall be 
cast after fixing new pipes as per the detailed drawings. The casting of concrete 
and fixing of pipes shall be made as per the standard practice. 
 
The GI drainage spouts shall be painted with black anticorrosive paint of 
approved brand and manufacture to give an even shade. 
 
The existing reinforcement shall be realigned and additional reinforcement 
shall be provided as per the drawings or as directed by the Engineer. 
 
Concrete shall be mixed and laid as per the standard practice and as per the 
drawings. For bonding old concrete with the new concrete, the old concrete 
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surface shall be painted with epoxy bonding agent or polymer cement slurry 
before the concreting is cast. 
 

820 Measurement and Payments for Additional Items 

(a) Item: Concrete for top 50 mm or 80 mm bedding and surround for culverts 
cast in situ. 
 
Unit: m³ 
 
The rate for concrete for each size of culverts instructed shall include for the 
cubic metre of the top 50 mm or 80 mm of concrete for bedding and 
surrounds, as instructed, calculated from the dimensions on the drawings or as 
directed by the Engineer. 
 
The rate for concrete for bedding and surrounds for culverts cast in situ shall 
include for the cost of providing and placing the concrete and complying with 
Clauses 809, 810, 814, 819 and 1713 of the Standard Specification. 
 
No extra payment shall be made for provision of inflatable forms and other 
requirements for casting culverts in-situ and the Contractor shall be deemed to 
have provided for these in his rates. 

(b) Item: Cleaning and grading the existing outfall and metre drains 
 
Unit: m³ 
 
Cleaning the existing drains shall be measured by the volume instructed. The 
volume shall be the product of the cross sectional area of the material to be 
removed from  the drain and the length instructed. 
 

(c) Item: Removal of material from existing side drains 
 
Unit: m³ 
 
Cleaning of the existing drains shall be measured by the volume instructed. 
The volume shall be the product of the cross sectional area of the drain to be 
cleaned and the length instructed. Payment will not be made under this item 
where the material can be removed in conjunction with bulk earthworks. 
 

(d) Item: Removal of the existing pipes 
 
Unit: m³ 
 
Removal of the existing pipes shall be measured by the length of culvert 
removed. It shall include for breaking out where necessary and carting of the 
removed culvert and surrounds to spoil or stockpile as shall be  directed by 
the Engineer. It shall also include all the costs of complying with the 
requirements of Clause 817.3. 
 

(v) Item: Demolition of inlet and outlet structures 
 
Unit: m³ of concrete or masonry 
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Demolition of inlet and outlet structures shall be measured by the volume of 
concrete or of masonry structures demolished. There will be no distinction 
between reinforced and un-reinforced concrete structures. The rate shall 
include for disposal of concrete and reuse of masonry as directed by the 
Engineer. Stone pitching shall not be measured separately and where it is to be 
removed shall be treated as normal site clearance. 
 

(w) Item: Cleaning the existing hydraulic structures 
 
Unit: m³ 
 
Cleaning of the existing hydraulic structures shall be measured by the volume 
of material removed. The rate shall include for the cost of removing all 
undesirable material, transporting and disposing off as well as the additional 
costs of gaining access to the structures as specified and maintaining the 
structures in a clean condition. 
 

(x) Item: Concrete collar 
 
Unit m³ 
 
Reinforced concrete collars shall be measured by the volume of concrete 
placed as shown on the drawings or instructed by the Engineer. 
 
Where the existing culvert which is to be extended has a concrete surround, 
the rate shall also include for removal of this surround for the length of the 
collar to be placed around the existing culvert. 
 
In all cases the rate shall also include for excavation below the culvert and the 
preparation and compaction of the in situ material to form a bed for the collar. 

821 Cement Mortared Stone Masonry Walls 

Masonry walling shall be constructed with sound clean stone with a minimum 
width of 200 mm. The stone shall have a fair finish. The stone shall be individually 
placed to break joint and to provide a minimum of voids. The stone shall be wetted 
and jointed in a 3:1 (sand: cement) mortar. Exposed stone on the wall faces shall be 
cleaned of mortar by washing or wire brushing. The mortar shall be flush pointed to 
the approval of the engineer. 
 
Weep holes shall be provided as instructed and shall be cleaned of mortar and any 
other clogging material that may have entered during construction. 
 
The walling shall be protected from the weather and kept moist for a minimum of 
seven (7) days after completion. 

822 Subsoil Filter Drains 

The Contractor shall lay subsoil filter drains where shown on the drawings or 
instructed by the Engineer. The drain shall extend to the underside of the sub-grade 
or sub-base and shall consist of a perforated pipe wrapped in geotextile fabric as 
specified in the Standard Specifications and shown on the drawings. The pipe and 
fabric shall be laid on and backfilled with granular filter materials. The granular 
material shall comply with the requirements given in the table below. 
 

BS Sieve Size Percentage by mass Passing Sieve 
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(mm) Minimum Maximum 

37.5 100 100 
20 85 100 
10 50 100 
5 35 90 

1.18 15 50 
0.600 5 35 
0.150 0 5 

823 Gulley Pots and Chambers 

Where shown on the drawings or instructed by the Engineer, the existing roadside 
gulleys and gulley pots shall be adjusted before laying final wearing course such 
that there are no depressions around man holes, gulleys or chambers. The beds, 
frames and haunches shall be adjusted with concrete Class 20/20 true to line and 
level and to the satisfaction of Engineer. 

824 Pedestrian Crossings 

Where shown on the drawings or instructed by the Engineer, the Contractor shall 
construct pedestrian crossings across open drains. The crossing will be 2 m wide, 
with culverts located as directed by the Engineer. The pedestrian crossing shall be 
finished to the same standards as the adjacent footpath. Where there is no footpath, 
the crossing shall be finished with approach path comprising 150 mm gravel base 
with surface dressing similar to the adjacent shoulder as directed by the Engineer. 
 
 

825 Measurement and Payment for Further Additional Items 

(a) Item: Preparation of bed for concrete lined open drains 
 
Unit: m² 
 
The unit of measurements shall be the square metre of excavation trimmed to 
receive concrete lining. The rate shall include for all the excavation below the 
finished line of the drain, providing and laying of gravel bed, and compacting 
and shaping to the line and level required to receive the concrete lining. 
 

(b) Item: Cast in situ concrete chutes 
 
Unit: m³ 
 
Cast in situ shall be read as “Pre-cast”. Pre Cast concrete chutes shall be 
measured by the volume of concrete cast. The rate shall include for 
preparation of sides, laying, fixing and for complying with the requirements of 
Sections 8 and 17 of the Standard Specification. 

826 Concrete and Cement Strength 

Concrete class shall be as specified. Cement to be used in all construction works 
shall be 42.5 KN.                               
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900 PASSAGE OF TRAFFIC 

903 Maintenance of Existing Road 

Amend as follows: 
 
The Engineer shall hand over the existing road to the contractor, in sections, at the 
commencement of the Contract for construction purpose. However, the Contractor 
shall be responsible for all repairs and maintenance of the entire road package for 
the duration of the Contract. The existing road is bituminous and the Contractor 
shall maintain it with asphalt materials or other materials similar to those of the 
existing pavement layers. The Contractor shall regularly inspect the road and carry 
out such repairs and maintenance to the satisfaction of the Engineer. If at any time 
the Engineer draws the Contractor’s attention to a road section which requires 
maintenance the Contractor shall promptly repair the section. The Contractor shall 
be legally responsible for any accident or damage attributable to his failure to 
maintain the road. 
 
Add the following to this clause: 

903.1 Maintenance of Right of Way 

Throughout the period of the Contract the Contractor shall at all times maintain 
public vehicular access to the right of way, within the right of way and from the 
right of way to all public and private land, as it was immediately prior to his 
commencement of the Works. 
 
The Contractor may, on submission of written request to the Engineer, including a 
drawing, programme and specification, be given approval to operate: 
 
(a) A road diversion suitable for the road traffic and suitable width or  
 
(b) Traffic on a one way system using manual coordinated direction control or 

automatic traffic lights having a secure source of power. 
 

Applications for approval shall show every detail of the proposals including road 
construction cross section including pavement, surfacing, profile and drainage, road 
signing, communication between the ends of the controlled section lighting and the 
proposed period of operation. 
 
One way systems shall be provided with adequate sign posting and the Contractor 
shall limit delays to any traffic to the minimum and with the approval of the 
Engineer. The travelling public shall be notified by signs, of exceptional delay well in 
advance of the site of delay, as required by the Engineer. 
 
Payment for temporary diversions, traffic provisions and maintenance of roadways 
shall be as provided in the Contract and as instructed by the Engineer. 

904 Construction of Deviations 

Add the following paragraph between the second and the third paragraphs of Item 
(a): 
 
The Contractor shall programme his works in such a way that traffic shall not be 
required to pass over more than 1.5 km at any one time unless otherwise approved 
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by the Engineer. Approximately 3km of deviations will be constructed using 
relevant bill items in the BOQ. 

906 Passage of Traffic through the Works 

Add the following to this Clause. 
 
The Contractor shall be deemed to have inspected the site and satisfied himself as to 
the adequacy of his bid for these works and no additional payments will be made for 
any expenditure on traffic control. Should the Contractor propose any other method 
of passage of traffic including construction of traffic deviations and use of the 
existing roads the Contractor shall investigate the alternatives, construct and 
maintain them to the satisfaction of the Engineer. The Employer shall not be liable 
for investigations or costs arising from the alternatives methods of  traffic 
control proposed by the Contractor. Deviations or other measures for traffic control 
where proposed by the Contractor shall meet the requirements of the specifications 
and drawings and be approved by the Engineer. 
 
The Contractor shall ensure that the workforce and site supervisory staff at all times 
wear high visibility garments when work is carried out on or adjacent to a section of 
the road open to traffic. The Contractor shall ensure that the supervisor or person in 
charge of the work force is readily recognized from the rest of the workforce. In 
addition, the Contractor shall provide a full time traffic safety officer to coordinate 
aspects of road safety for the whole site. 
 
The Contractor shall be deemed to have included all costs related to employing the 
traffic safety officer and for all the duties performed by him in his rate for passage 
of traffic. 

912 Measurement and payment 

(a) Item: Construction of Deviation 
 
Amend as follows: 
 
The rate for construction of deviation shall include provision, placing, forming 
and compaction of gravel sub-base, gravel base and bituminous wearing 
courses. 
 

(b) Item: Provide and Maintain Road Signages 
 

Unit: Lump Sum 
 
Payment of the lump sum shall be through equal monthly instalments over the 
period of the Contract on a pro rata basis subject to the approval of Engineer. 
 

(b) Item: Maintain existing Roads and deviations 
 

Unit: Lump Sum 

Payment of the lump sum shall be paid per kilo metre length the period of the 
Contract, excluding the Defects Liability Period provided that the total sum of 
instalments paid shall not exceed the lump sum; and 
 

(i) If any month the Engineer is not fully satisfied that the Contractor has fully 
complied with all the provisions of this sub-section, the Employer shall 
withhold the whole of the instalments due to the Contractor and the 
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Engineer shall, in addition, deduct from any monies due to the Contractor 
a sum of Kshs 150,000 per day for the period of non-compliance from the 
date of the Engineer’s notice for that month. 

(ii) Where notified by the Engineer the contractor shall complete maintenance 
on a section or sections of the road so notified within 14 days. Provided 
further that, if the Contractor fails to complete maintenance on any section 
within 14 days of the Engineer’s notification thereof, the Engineer shall 
deduct Kshs. 200,000 for delay per day. 
 

(c) Item: Reinstatement of Deviations 
 
In the first paragraph of Clause 912 (h), delete the words “by the lump sum 
stated in the Special Specification’ and replace with ‘as described under Item 
9.04 of the Bill of Quantities”. 
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1200 NATURAL MATERIAL SUBBASE AND BASE  

 

1201 GENERAL  
 

Natural materials for base and subbase shall conform to the specifications given in 
Section 12 of the Standard Specifications for Road and Bridge Construction for 
cement and lime improved base and subbase. 

 
1202 MEASUREMENT AND PAYMENT 

Natural material for subbase and base shall be measured by the cubic metre placed 
and compacted upon the road calculated as the product of the compacted sectional 
area laid and the length. 

 
Measurement and payment of natural materials for subbase shall be in conformity 
with Method A of the Standard Specification with the following amendment 
 
Delete “Free haul of 1.5km” whenever it is referred to under this Clause. No 
separate payment shall be made for overhaul in this contract. 

 

 

1203 HAND PACKED STONE 

                  Hand packed stone base is a layer of hand laid stone of defined size and durable in 
nature, laid in a manner such that when proof rolled and compacted it forms a stable and 
dense matrix as a road base. 

a) Sources of Material 
 

The Contractor may obtain suitable material from existing commercial 
quarries. Before being delivered to the site of the Works, the material will be 
tested for compliance with the requirements stipulated in the following sub 
clauses. 

 
b) General Requirements 
 

Where the use of hand packed stone is specified, the shall have a nominal base 
dimensions of 75mm square and minimum height of 150 mm or when 
compacted to give a layer of 150 mm. The rock from which the stones and 
screenings are produced shall be class C with the following requirements: 

 
  A.C.V. – Max. 40% 
  L.A.A. – Max. 30% 
  S.S.S. – Max. 12% 
                 FI    -30 max 
                 CR – 60 min 

 
c) Stones 
 

The stones shall be free from an excess of flat or elongated particles, soft and 
less durable rock, clays, loam, topsoil and other deleterious matter. The stones 
shall be of such grading and size that they pack firmly when laid by hand. The 
larger stones shall have a maximum dimension slightly greater than the 
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thickness for the required compacted layer and be of a shape acceptable to the 
Engineer. The smaller stones shall have a reasonably uniform grading and be 
of a nominal size suitable, in the opinion of the Engineer, for filling the surface 
voids of the as placed larger stones in place. The nominal size of the smaller 
stones will be of the order of 50mm. 

 
d) Screening 
 

The screenings shall consist of tough durable crushed rock, free from an access 
of flat, elongated, soft or disintegrated pieces and harmful material, such as 
loam, clay, organic matter, or other deleterious substances and shall be to the 
Engineer’s approval.  

 
The grading of the screenings shall form a smooth curve and shall be within 
and approximately parallel to the following limits: - 

 
B.S. Sieve Size Percentage by Weight Passing B.S. Sieves 

10mm 
5mm 

0.425mm 
0.150mm 
0.075mm 

100 
85-100 
30-50 
10-30 
0-20 

 

Sandy soil which may, with the approval of the Engineer, be added to the 
screenings or used in lieu of the screenings, shall comply with the following 
requirements: - 

 
i) It shall consist mainly of sand sizes and have a reasonable smooth 

grading. 
ii) The fraction passing 0.075mm sieve shall be less than the weight 

passing 5mm sieve. 
iii) P.I. shall not be greater than 5. 

 
e) Construction 

 
On the prepared area, individual stones shall be positioned by hand with the 
greatest dimension vertical, and the largest and flattest end downwards. The 
greater number of stones shall be slightly higher than the thickness of the layer 
when laid. After placement of the stones in the specified manner, the material 
shall be initially compacted, preferably with a grid roller and a vibratory 
roller, which shall continue until the layer is thoroughly keyed, and until the 
compacted layer contains not more than 10% air voids. The irregularities that 
may show up during compaction shall be corrected by loosening the surface 
and removing or adding material as may be required and recompacting. 
Where necessary quarry fines of the same material shall be spread and 
broomed into the interstices and rolling shall continue until no more fines will 
go in to give a homogenous compacted layer of sub base. 

 
f) Measurement and Payment 
 

The stone will be paid for as the volume in cubic metres of material measured 
in place upon the road. The volume of material shall be calculated as the 
product of the compacted thickness specified or ordered by the Engineer and 
the net area required to be laid. The rate shall be the full inclusive price for 
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providing, laying, packing and compacting the material and shall include for 
complying with Clauses 1311a), b). The rate shall also include for all haulage. 
The rate quoted for this item should include the cost for laying the levelling 
quarry dust layer, as no extra payment shall be made for this layer. 

 

1204 MATERIAL REQUIREMENTS 

 

The Contractor shall allow for winning, hauling to site, laying, watering and 
compacting to 100% MDD (AASHTO T.180). The material shall also comply with 
the following requirements:- 
 

P.I. -  Max 15 
 
CBR @ 100% MDD (modified AASHTO T180) at 4 days soak: Min 30 
 
P.M. - Max 250 



191 

 

CONSTRUCTION OF KISII BY-PASS PHASE II TENDER No.: KURA/DEV/HQ/312/2020-2021 

1400 CEMENT TREATED MATERIALS 

1403 Cement Treatment 

Cement for improvement shall be Ordinary Portland Cement complying with Clause 
207 of the Standard Specification. The cement content of the improved natural 
gravel material will be up to 3% by weight. The actual cement content requirement 
will be determined on site as directed by the Engineer after laboratory and site trials. 

 

14A LEAN CONCRETE 

14A/04 Mix Requirements 

(i) Proportions 
 
The ratio of cement to aggregate shall be 3% by weight (including any 
absorbed moisture but excluding free water in the aggregate). 
 

14A/05 Method of Construction 

(i) Curing 
 
Add the following to this Clause: 
 
The lean concrete shall be protected from injuries action by sun, rain, 
flowing water, frost, or mechanical injury. At completion of finishing and at 
the time the concrete surface has hardened enough to prevent the surface 
being marred by the curing material it shall be cured by one  or more of 
the following methods: 
 
Moist Curing: Wet the concrete surface with a fine spray of water and cover 
with water proof paper, polythene-coated burlap, or polythene sheeting. 
Thoroughly saturate polythene-coated burlap with water before placing. 
Select size of sheets that are at least 300 mm longer than necessary to cover 
the entire width and edges of base. Place sheets with light coloured side up. 
Overlap adjacent sheets not less than 300 mm with the lapped edges 
securely weighed down or the sheets lapped 150 mm and cemented or 
tampered to form a continuous cover and closed joint. Place the weight on 
the cover down to prevent displacement or billowing from winds. Fold 
coverings down over the exposed edges and secure with a continuous bank 
of earth or other approved means. Use covers in good condition when placed 
and immediately repair tears and holes they occur during the 7-day curing 
period. 
 
Liquid Membrane-forming Compound Curing: Apply compound 
immediately after surface loses its water sheen and has a dull appearance. 
The curing membrane method should conform to AASHTO M 148. 
Mechanically agitate curing compound during use. Apply at maximum rate 
of 5.0 square meters per litre of compound. If compound lacks uniform 
continuous coherent films or exhibits checks, cracks, peels, or pinholes, 
apply an additional coat of compound to areas where films is defective. Have 
readily available impervious sheet curing for use to protect freshly placed 
concrete in the event that conditions occur to prevent correct application of 
compound at the proper time. Re-spray surfaces with curing compound after 
rainfall. Apply at the same rate required above. 
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The concrete surfaces shall be protected from foot and vehicular traffic and 
other sources of abrasion for a minimum of 72 hours. The curing method 
adopted shall be maintained for the entire curing period. 
 
 
 

14A/08 Measurements and payment 

(a) Item: Curing lean concrete 
 
Unit: m² 
 
The unit of measurement shall be the area of surface cured satisfactorily. The 
rate shall allow for complying with Section 14A of the Standard 
Specification. 
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1500 BITUMINOUS SURFACE TREATMENTS AND SURFACE DRESSING 

1502B Materials for Prime Coat and Tack Coat 

(i) The binder for prime coat shall be MC 30 cutback bitumen. This shall be 
applied over granular surface to receive any bituminous layer. 

(ii) The binder for tack coat shall be K1-60 bitumen emulsion. This shall be 
applied over bituminous surface to receive further bituminous layer. A tack 
coat shall also be applied on prime coat, which has lost its adhesive 
properties due to contamination, long exposure or weathering before 
receiving bituminous layer. Such an application shall be made without 
additional expenditure by the Employer, unless it is required due to reasons 
outside the Contractor’s control. 

1504B Spraying of Prime Coat and Tack Coat 

(i) The rate of application of prime coat shall be from 1.0 to 1.2 litres/m². The 
exact quantity to be applied may be varied within these limits to suit field 
conditions and will be determined from trials by the Contractor and 
approved by the Engineer.  

(ii) The rate of application of the tack coat on bituminous surface shall be 0.8 to 
1.0 litres/m². The exact quantity to be applied may be varied within these 
limits to suit field conditions and will be determined from trials by the 
Contractor and approved by the Engineer.  

1502C Materials for Surface Dressing 

(a) Binder 
 
The binder shall be 80/100 penetration bitumen. 
 

(b) Chippings 
 
(i) Hardness, soundness, shape and cleanliness 

 
Stone for surface dressing on the carriageway and shoulders shall be 
class 1. Should it be necessary and in the Engineers opinion to clean 
chippings before laying, the Contractor will wash the chippings to the 
satisfaction of the Engineer and no extra payment will be made for this 
operation. 

1503C Rate of Application of Binder and Chippings 

Rates of spray of bituminous binder and spread rates for chippings shall be as 
stated in the relevant items in the Bill of Quantities or as instructed by the 
Engineer. The exact rate to be applied may be varied to suit field conditions and 
will be proposed by the Contractor for the agreement of the Engineer. 
 
Should any change occur in the nature of source of chippings or binder, the 
Contractor shall advice the Engineer accordingly who will then decide if new field 
trials are necessary and if any revisions are required to the spray and spread rates. 
 
Payments for binder and chippings will be based on instructed rates. 
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1505C Pre-coated chippings 

Where shown on the drawings or instructed by the Engineer, chippings used for 
surface dressing shall be pre-coated. The bituminous binder used for pre-coating 
shall be A3 anionic bitumen emulsion. 
 
The chippings shall be completely coated with the binder at a nominal rate of 
0.4% - 0.8% by dry weight of chippings. The actual rate of application should be 
as instructed by the Engineer following the Contractor’s field trials. 
 
The mixing plant shall comply with the requirements of Clause 1603A, Parts (a) 
and (b), of the Standard Specification. 
 
The binder shall be heated so that it can be distributed uniformly and care shall be 
taken not to over heat it. The temperature shall at no time exceed 35ºC. 
 
The chippings shall be washed (if necessary) dried and heated so that they are 
mixed at a temperature of between 20ºC and 35ºC The binder shall be introduced 
in the mixer in the amount specified and the materials mixed until a complete and 
uniform coating of the chippings is obtained. 
 
Should any change occur in the nature of source of chipping or binder the 
Contractor shall advise the Engineer accordingly who will then decide if new field 
trials are necessary and if any revisions are required to the spray and spread rates. 

1508C Application of Surface Dressing 

At the joint between the shoulder and carriageway, each layer of surface dressing 
on the carriageway shall be extended 100 mm into the shoulder. In like manner 
each layer of surface dressing on the shoulder shall also be extended 100 mm into 
the carriageway. The Contractor shall allow in his rates for this overlap. No 
additional payment will be made for either the binder or the chippings when 
complying with this requirement. 

1509C Aftercare and Control of Traffic 

Surface dressing shall not be trafficked for at least seven (7) days. Where the 
surface dressing is to be applied to new asphalt concrete, a minimum period of 72 
days must elapse before commencing the surface dressing. 

1511C Measurement and Payment 

(c) Item: Pre-coated chippings 
 
Unit: m³ of each nominal size of each class 
 
Pre-coated chippings shall be measured by the cubic metre of each nominal 
size for each class calculated as the product of the area in square metres 
instructed to be covered and the reciprocal of the instructed rate of 
application in m² per M³ or the actual rate of application in m² per m³ 
whichever calculation gives the lower volume. 
 
The rate for chipping shall include for the cost of providing and hauling the 
chippings and bitumen pre-coating the chippings with bitumen at the 
instructed rates, spreading and rolling the chippings at the instructed 
application rate, all hauls as necessary and complying with parts A and C of 
Section 15. 
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1600 BITUMINOUS MIX BASES, BINDER COURSES AND WEARING COURSES  

1600A GENERAL 

1603A Construction Plant 

(a) Compaction Plant 
 
To achieve specified densities it is expected that vibrating rollers will be 
required to achieve satisfactory results. It is essential that thorough pre-
construction trials be carried out to ensure that the vibrating rollers are set 
up at the optimum amplitude and frequency for the material being laid that 
they do not break down aggregate particles and that the optimum 
compaction temperatures are established to allow compaction without 
creating ripple effects or other distortions of the surfacing. 

1606A Site trials 

Delete the second paragraph and insert the following: 
 
The trials shall be carried out to: 

 
(a) Test materials designed in the laboratory so that a workable mix, which 

satisfies the specified requirements can be selected. 
 

(b) Enable the Contractor to demonstrate the suitability of his mixing and 
compaction equipment to provide and compact the material to the specified 
density and to confirm that the other specified requirements of the 
completed asphalt pavement layer can be achieved. 

 
Renumber paragraph 5 from “(v)-(vi)” to read “(v)-(viii)”. 

1607A Mixing of Aggregates and Bitumen 

Delete the second and third paragraphs and then add the following: 
 
The aggregates minus the filler prepared as specified above shall be accurately 
weighed and conveyed into the mixer in proportionate amounts of each aggregate 
size required to meet the job-mix formula. The required amount of bitumen for 
each batch shall be introduced into the mixer in batch mixing. The bitumen shall 
be added after the aggregates have been introduced into the mixer and mixed for 
5 to 10 seconds. The filler shall be added after the bitumen and mixing shall 
continue after addition of the filler for at least the time recommended by the plant 
manufacturer or as much extra time as is necessary to obtain a homogenous 
mixture but for no longer. 
 
The Aggregates and bitumen shall each be heated to enter the mixing chamber at 
temperatures selected within the range 150 oC to 170 ○C. The temperature of the 
stone at entry to the mixing chamber shall not be more than 15 oC higher than 
that of the bitumen; the temperature of the bitumen shall be such that on entry to 
the mixer its Kinematic viscosity is in the range of 150-300 centistokes. The 
temperature of the aggregate and bitumen at entry into the mixing chamber shall 
be chosen within the above limits and having regard to the prevailing air 
temperature and haulage distance to ensure that the temperature of the mix is not 
less than 135○C when it is laid and not less than 120○C when rolling is 
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commenced. If excessive displacement occurs under the roller the minimum 
rolling temperature may be reduced at the sole discretion of the Engineer. 
 
The volume of the aggregates and bitumen shall not be so great as to extend above 
the tips of the mixer blades when the blades are in vertical position. All overheated 
and carbonized mixtures which form or show indication of moisture will be 
rejected. When moisture is detected in the finished mixture, all aggregates in the 
bins shall be removed and returned to the stockpiles. 

1608A Transporting the Mixture 

Delete the entire clause and replace it with the following 
 
The mix shall be transported from the mixing plant to the spreader in truck 
having tight, clean smooth beds, which have been treated to prevent adhesion of 
the mixture to the truck bodies. Gasoline, Kerosene, diesel fuel or other solvent 
shall not be used for this purpose. Loads shall be covered by waterproof canvas or 
metal sheets during wet weather. Vehicles shall be insulated when the air 
temperature and/or length of haul make this necessary to maintain the 
temperature between specified limits. Any loads wetted excessively by rain will be 
rejected. Hauling over freshly laid material will not be permitted. 

1609A Laying the Mixture 

Add the following paragraphs: 
 
Mixtures that have a temperature of less than 135°C when dumped into the paver 
will be rejected. The paver shall be adjusted and the speed regulated so that the 
surface of the course will be smooth and the course of such depth shall be such 
that, when compacted, it will conform to the cross-section shown on the 
drawings. Lanes shall be parallel to the road centreline. 
 
All joints shall present the same texture, density and smoothness as other areas of 
the surfacing. The joints between old and new lanes or sections shall be carefully 
formed in such a manner as to ensure a continuous bond between the old and new 
pavement. All contact surfaces at cold joints, and joints with structures including 
manholes and pits shall be coated with a thin and uniform coat of MC 70 or other 
medium curing bitumen. 
 

1610A Compaction 

Add the following paragraphs: 
 
Tests for conformity with the smoothness and levels specified shall be made by the 
Contractor immediately after initial compaction and any deviations in excess of 
the specified tolerances shall be corrected by loosening the hot surface with rakes 
and removing or adding materials as necessary before continuing the rolling. The 
speed of the rollers shall not exceed 5 km/h and shall at all times be slow enough 
to avoid displacement of the hot mixture. Any displacement of the mixture, 
occurring as results of reversing the direction of the rollers, or from any other 
cause, shall be corrected at once by loosening the surface with rakes and re-
rolling. Rolling of the surfacing shall be continued until all roller marks are 
eliminated and the required density is obtained. 
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The rollers shall not be permitted to stand on surfacing which has not been fully 
compacted. Precautions shall be taken to prevent the dropping of oil, grease, 
gasoline or other foreign matter on any layer.  
 
The Contractor shall provide competent workmen who are capable of performing 
all work incidentals to the correction of all surfacing irregularities. 
 
After final rolling, no vehicular traffic of any kind shall be permitted for at least 
24 hours. 

1611A Finishing Joints and Edges 

Add the following to this clause: 
 
Construction joints in the various pavement layers shall be staggered by at least 
the following distances 
 
(a) Joints in Binder Course relative to joints in Wearing Course: 500 mm 
(b) Joints in Dense Bitumen Macadam base relative to joints in Wearing Course: 

400 mm 
 
The contractor shall produce a plan showing all pavement construction joints for 
approval by the Engineer before pavement construction commences. 
 
Transverse joints in Dense Bitumen Macadam Base Binder and Wearing Course 
shall be staggered by at least 500 mm. The roller shall pass over the unprotected 
end of the freshly laid mixture only when laying of the surfacing is to be 
discontinued for such length of time as to permit the mixture to become cold. 
Otherwise 500 mm at the end of the lane shall be left uncompacted. 
 
Cold transverse joints shall be cut back to expose an even, vertical service for the 
full compacted thickness of the course and painted with medium curing cutback 
bitumen as specified above. The fresh mixture shall be raked uniformly against the 
joint and carefully compacted to ensure a good bond with the cold material. 
 
The Contractor shall adjust any kerbs, gulley pots and chambers in accordance 
with final finished road level before laying the final Wearing Course. 

1614A Tolerances 

Add the following at the end of the second paragraph: 
 
Passing sieves between 1.0 mm and 0.075 mm sizes, +3% by total weight of dry 
aggregate including mineral filler 
 
Passing 0.075 mm sieve, +2% by total weight of dry aggregate including mineral 
filler 
 

1600B ASPHALT CONCRETE FOR SURFACING 

1602B Materials for Asphalt Concrete 

(a) Penetration grade bitumen 
 
Delete sub-section (a) and replace with the following: 
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Bitumen shall be penetration grade, and shall meet the requirements of Table 
4.3 in ORN 19 as summarized below: 

 
Table 4.3 (ORN 19) Minimum requirements for penetration grade bitumen 

Test, based on 
Original Bitumen 

Test Method 
(ASTM) 

Penetration Grade 

Penetration at 25°C D5 40/50 60/70 80/100 
Softening point (°C) D36 49-59 46-56 42-51 
Flash point (°C) 
(Min) 

D92 232 232 219 

Solubility in 
trichloroethylene (%) 
(min) 

2042 99 99 99 

TFOT heating for 5h 
at 163°C: 

    

(a) Loss by mass (%, 
(Max) 

D1754 0.5 0.5 0.8 

(b Penetration (% of 
original),(Min) 

D5 58 54 50 

(c) Ductility at 
25°C, (Min) 

D113 - 50 75 

 
The bitumen for asphalt concrete works shall 80/100 grade. 
 

(c) Mineral Filler 
 
(i) Under this sub-clause in the Standard Specification, rename Table 16B-1 

as  
16B-1 (a) 

 
(ii) Add the following 
 
The coarse aggregate shall entirely be crushed rock from a source known to 
give high values of stability (>9 kN) in the Marshall Test. Crushed river 
gravel shall not be used. Aggregate shall be Class “a” meeting the 
requirements given in Table 16B-1(b) below. 
 
Table 16B-1(b) Requirements for coarse aggregate (retained on 6.3-mm 
sieve)  

 
Property 

 

 
Test 

 
Property 

Cleanliness Sand equivalent for <4.75 mm 
fraction 
(Material passing 0.425 sieve) 
Plasticity index² 
Linear shrinkage  

>40 
 

<4 
<2 

 
Particle shape 
 

 
Flakiness index (FI)³ 

 
<25 

Strength Aggregate Crushing value 
(ACV)⁴ 

Aggregate impact value (AIV)⁴ 

10% FACT (dry) KN⁴ 

<25 
<25 

>160 
<30 
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Property 

 

 
Test 

 
Property 

Los Angeles Abrasion (LAA)⁵ 
 
Abrasion 
 

 
Aggregate Abrasion Value⁴ 

 
<12 

Soundness⁷ 
 
 
 
 
 
 

Sodium Sulphate Soundness 
(SSS): 
Coarse aggregate 
Fine aggregate 
Magnesium Sulphate Soundness 
(MSS): 
Coarse aggregate 
Fine aggregate 
 

 
<10 
<16 

 
<15 
<20 

 

 
Polishing 

 
Polished Stone Value 
 

 
>60 

 
Water absorption 

 
Water Absorption⁶ 
 

 
<2 

 
Bitumen affinity 

Immersion Mechanical test: 
index of retained 
 
Marshall stability ⁸ 

Static immersion test⁹ 
 
Retained indirect Tensile 
strength10 

 
>75 

 
>95% coating 

retained 
>79% (at 75% VIM) 

 
Key 
 
1. AASHTO 1176    
2. British standard 1377, part 2    
3. British standard 812, part 105 
4. British standard 812, parts 110 to 114 
5. ASTM C131 and C535 
6. British standard 812, part 2 
7. AASHTO T104 
8. D white oak (1990) (shell bitumen handbook) 
9. AASHTO T182 
10. AASHTO &283 

 
The aggregates for bituminous mixes shall be stored in single sizes in 
separate bins or in areas covered with tightly laid wood planks, sheet metal, 
hard compact gravel, concrete or other hard and clean surfaces. The surfaces 
shall be self-draining, and in such a manner that will preclude the inclusion 
of foreign material. Aggregates of different grades and sizes and from 
different sources shall be stored in separate piles and if these piles are close 
together, they shall be separated by bulkheads. 
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1603B Grading Requirements 

The grading mixture of a coarse and fine aggregate shall be within and 
approximately parallel to the grading envelopes as given in table 16B-1(a) for 
0/20 binder coarse. In addition, the material shall comply with the requirements 
below. 
 
The Contractor shall investigate a number of gradings so that a worktable mix, 
which also retains a minimum of 3% voids in mix (VIM) at refusal density, is 
identified. As guidance towards identifying a suitable grading, recommendations 
are provided in Tables 16B-1(c) and (d) 
 

Table 16B-1(c): Superpave aggregate grading control point 
Nominal Maximum 

Size (mm), 
(Note 1 below) 

Sieve size 
(mm) 

Control point (%passing) 

 
37.5 

0.075 
2.36 
25.0 
37.5 
50 

0 
15 

 
90 

100 

6 
41 
90 

100 
- 

 
25.0 

0.075 
2.36 
19.0 
25.0 
37.5 

1 
19 

 
90 

100 

7 
45 
90 

100 
- 

 
19.0 

0.075 
2.36 
12.5 
19.0 
25.0 

2 
23 
- 

90 
100 

8 
49 
90 

100 
- 

 
12.5 

0.075 
2.36 
9.5 

12.5 
19.0 

2 
28 
- 

90 
100 

10 
58 
90 

100 
- 

 
Table 16B-1(d): Superpave boundaries of aggregate restricted zone 

Sieve size 
within 

restricted 
zone 

Minimum and maximum boundaries of Sieve size for 
nominal maximum aggregate size (minimum /maximum % 

passing) 
37.5 25.0 19.0 12.5 

4.75 
2.35 
1.18 
0.6 
0.3 

 

34.7-34.7 
23.3-27.3 
15.5-21.5 
11.7-15.7 
10.0-10.0 

39.5-39.5 
26.8-30.8 
18.1-24.1 
13.6-17.6 
11.4-114 

- 
34.6-34.6 
22.3-29.3 
16.7-20.7 
13.7-13.7 

- 
39.1-39.1 
25.6-31.6 
19.1-23.1 
15.5-15.5 

 
Note (1): The definition of Nominal Maximum Size of aggregate is one sieve larger 
than the first sieve to retain more than ten per cent of the aggregate. It is also 
recommended that where possible that largest particle size should not be more 
than 25 mm so that the requirements of the marshal test can be complied with. 
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Mixes identified for compaction trials shall be manufactured to the laboratory 
design bitumen content and two other bitumen contents of + 0.5 % and 1.0% 
additional bitumen. Cores will be cut to determine the density of compacted 
material. The core will then be re-heated to 145±5°C in the appropriate mould 
and compacted to refusal in the vibrating hammer test. The cores cut from the 
compaction trial must have a destiny equivalent to 95% refusal density. 
 
The compaction trials will identify a workable mix which can be made to bitumen 
content which gives 3% voids in mix (VIM) at refusal density. 

1604B Requirements for Asphalt Concrete 

The nominal binder content shall be 5.0% - 5.5% in addition to the requirements 
given in Table 16B-2 0f the Standard Specification. The minimum Marshall 
stability of the mix for 2x75 blows shall be 9 kN and, at compaction to refusal, it 
shall have 3-5(%) voids in total mix (VIM). 
 
In order to determine the suitability of a coarse aggregate source, a Marshall Test 
programme shall be carried out. It will be advantageous to use a crushed rock 
which is known from past experience to give good results in the test procedure. A 
grading conforming to the type I binder course detailed in Table 16B-1(a), 0/20, 
of the Standard Specification should be tested (but with 100% passing the 25 mm 
sieve) and it shall meet the requirements of Table 16B-2 of this specification. 
 
Having established the suitability of the aggregate source several gradings shall be 
tested in the laboratory, including that used for the Marshall Test, to establish 
relationships between bitumen content and VIM at refusal density. For each mix, 
samples will be made up to a range of bitumen contents and compacted to refusal 
using a gyratory compactor and a vibratory hammer in accordance with BS 598 
(Part 104:1989) with the following revision. 
 
“It should first be confirmed that compaction on one face of the sample gives the 
same refusal density as when the compaction cycle is applied to both faces of the 
same sample. The procedure which gives the highest results shall be used” 
 
From the bitumen content –VIM relationship, bitumen content which corresponds 
to VIM of 3% shall be identified. Compaction trial shall be undertaken to confirm 
the workability of the mix. At least two or more grading will be required for 
compaction trials. The compaction trials will identify a workable mix which can 
be to a bitumen content which gives 3% voids mix (VIM) at refusal density. 

1605B Mixing and laying asphalt concrete 

The temperature of the bitumen and aggregates when mixed shall be 110±3°C 
above the softening point (Ring and Ball) of the bitumen. 
 
Compaction shall commence as soon as the mix can support the roller without 
undue displacement of material and completed before the temperature of the  mix 
falls below 90°C. 
 
The minimum thickness of individual layers shall be as follows: 
 
(a) For 37.5 mm mix 65 mm 
(b) For 25.0 mm mix 60 mm 
(c) For 19.0 mm mix 50 mm 
(d) For the 12.5 mm mix 40 mm 
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1606B Compaction 

Rolling shall be continued until the voids measured in the completed layer are in 
accordance with the requirement for a minimum compacted density of 98% of 
Marshall Test Maximum Density or a minimum mean value of 95% of refusal 
density (with no value less than 93%) as appropriate. 

1608B Sealing bituminous surface 

After the Wearing Course has been trafficked and bitumen has hardened, the 
Wearing Course shall be sealed with 10/14 mm pre-coated chippings in 
accordance with Clause 1505C. The period of hardening will depend on the 
traffic level and should be such that the chippings will not become embedded in 
the wearing surface. The Contractor will propose and the Engineer will approve a 
section to be ready for sealing. 

 
 

1600C DENSE BITUMEN MACADAM FOR BASE 
1601C GENERAL 
 
 
1602B MATERIAL REQUIREMENTS 

(a) Penetration Grade Bitumen 
Bitumen shall either be either 80/100 or 60/70 penetration grade as specified in 
the special specifications or as instructed by the Engineer. 
 
 
 
(a) Aggregate 
 
Coarse aggregate (retained on 6.3mm sieve) shall consist of crushed stone 
produced form rock or boulders, the minimum size of which are at least 4 times 
the maximum size of the final crushed stone. The coarse aggregate shall be free 
from clay, silt, organic matter and other deleterious substances and shall comply 
with the following requirements: - 
                  LAA    Max 35 
                  ACV   Max 28 
                  SSS     Max 18 
                  FI       Max   25 
The crushing ratio shall not be less than 100%. 
 
Fine aggregate (passing a 603mm sieve) shall be free from clay, silt, organic and 
other substances. Unless otherwise specified. The sand equivalent of the fine 
aggregate shall not be less than 40 and SSS not more than 12. 
 

(b) Mineral filler 
Mineral filler shall consist of finely ground particles of limestone, hydrated lime, 
OPC or other non-plastic mineral matter as specified. It shall be thoroughly free 
from lumps. At least 75 %( by weight) shall pass a 0.075mm sieve and 100% shall 
pass a 0.425mm sieve. It shall halve bulk density in toluene measured in 
accordance with BS = 812 between 0.5 and 0.9 g/ml. 
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1603C   GRADING REQUIREMENTS FOR DENSE BITUMEN MACAM 
            The grading of the mixture of coarse and fine aggregate shall be within and 
approximately             
                Parallel to one of the following grading envelopes as specified. 
 
 

Sieve size % by weight passing 

0/40 0/30 

50 100 - 

37.5 95-100 100 

28 70-94 90-100 

20 - 71-95 

14 56-76 58-82 

6.3 44-60 44-60 

2 25-40 26-40 

1 20-33 20-33 

0.30 7-21 7-21 

0.15 4-15 - 

0.075 2-8 2-8 
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1604C   REQUIREMENTS FOR BITUMEN MACADAM  
The mixture shall comply with the appropriate requirements given in the table 
16C-1 as stated in the special specifications 
The proportion, by weight of total mix, of bitumen shall be stated in the special 
spec. This shall be termed the nominal binder content. The binder content of the 
working mix will be instructed by the Engineer following laboratory and site 
trials.  
 
TABLE 16C-1: REQUIREMENTS FOR DENSE BITUMEN MACAM 

 

 0/40 0/30 

Marshall stability (50 blows) N 
Flow value (mm) 
Voids in total mix (%) 
Loss of stability after soaking (ASTM 
1075) as % of unsoaked value 

Min 5000 
2-5 

4-10 
 

Max 35% 

Min 5000 
2-4 

4-10 
 

Max 35% 
 

1605C MIXING AND LAYING DENSE BITUMEN MACADAM 
 
The temperature of the freshly mixed DBM shall be between 130° and 150°.The 
minimum temperature at laying and commencement of compaction shall be 
120°C and at completion of compaction shall be not less than 90°C. 
 
The requirement regarding laying specified in clause 1609A shall be modified as 
follows: 
Laying plant capable of spreading the mixture over full carriageway width shall 
be used as much as possible, otherwise the longitudinal joint shall be compacted 
before the temperature of the existing lane has dropped to 70°C where 80/100 
bitumen is used and to 80°C where 60/70 bitumen is used. This temperature 
limitation requires the use at least two mechanical pavers working in echelon. 
 
The minimum thickness of compacted layer shall be 60mm when 0/30 aggregate 
is used and 75mm when 0/40mm is used. No compacted layer shall exceed 
100mm thickness when 0/30mm aggregate is used and 125mm when 0/40mm is 
used. 
 

1606C COMPACTION 
 
Rolling shall be continued until the voids measured in the completed layer are 
within the appropriate specified range given in table 16C-1. 
 

1607C   SEALING OF DENSE BITUMEN MACADAM 
 
DBM coarse shall be sealed by applying the wearing coarse within two weeks of 
completing any section of base coarse. 
If the contractor is unable to comply with this clause, he shall apply a temporary 
single seal surface dressing at his own expense within two weeks. 
 

1608C     MEASUREMENT AND PAYMENT 
a) Item: Dense Bitumen Macadam 

 
Unit: m3 

1700 CONCRETE WORKS 
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1703 Materials for Concrete 

This work shall consist of placing selected approved material of 250 mm 
minimum diameter on the foundation put after excavation to receive levelling 
concrete in accordance with these specifications and in conformity with the lines, 
grades and cross sections shown on the Drawings as directed by the Engineer. 
 
(a) Materials 

 
Selected rock: The selected rock boulders to be placed for this work shall be 
hard, sound and durable quarry stones as approved by the Engineer. Samples 
of the stone to be used shall be submitted to and approved by the Engineer 
before any stone is placed. 
 
The maximum size of the stone boulders shall be 300 mm. 
 

(b) Construction Method 
 
After completion of the structural excavation the surface of the loose soil 
shall be levelled and compacted. Then the stone of the above sizes shall be 
placed in one layer of 250 mm over the compacted bed where the bottom 
slab will rest. Coarse sand shall spread to fill up the voids in the stone 
boulders, and compaction with vibratory compactors should be performed to 
make this layer dense whereon a concrete of levelling course shall be placed. 
 

(c) Measurement and Payment 
 
Measurement for the bedding materials shall be made in cubic metres for the 
completed and accepted work, measured from the dimension shown on the 
Drawings, unless otherwise directed by the Engineer. 
 
Payment for the bedding Materials for Levelling Concrete Works shall be full 
compensation for furnishing and placing all materials, all labour equipment, 
tools and all other items necessary for proper completion of the work in 
accordance with the Drawings and specifications and as directed by the 
Engineer. 
 
Add the following for fine aggregate 
 
It shall also meet the following requirements. 
 
 
Test Test Method Requirement 
Fineness Modulus AASHTO M6 2.0-3.5 
Sodium Sulphate 
Soundness loss on 5 cycles 

AASHTO T104 10% Max. 

Friable particles content AASHTO T112 1% Max. 
Test for organic impurities AASHTO T21 Lighter than standard 
Sand equivalent AASHTO T17 75% Min. 
Fraction passing 75-
micron sieve 

AASHTO T27 5% by weight max. (10% 
max. for crusher dust) 

 
Add the following for coarse aggregate 

 
The coarse aggregate shall conform to the following quality requirements: 
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Test Test Method Requirement 
Sodium Sulphate 
Soundness loss on 5 cycles 

AASHTO 104 12% max. 

Los Angeles Abrasion AASHTO T96 40% Max. 
Content of Friable Particles AASHTO T112 1% by weight Max. 
Soft Fragments and Shale AASHTO M80 Max. 5% by weight 
Flaky Pieces BS 812 20% Max. 
Elongated pieces BS 812 20% Max. 
Combined quantity of 
chlorides calculated as 
sodium chloride and 
sulphates as sodium 
sulphate 

 
ASTM D1411 

 
1000 ppm, Max. 

 
Add the following to Clause 1703(g): 
 
The water for mixing and curing concrete shall not contain solids and 
impurities more than the following permissible limits: 
 
Impurities Permissible Limits 
Organic, mg/l 200 
Inorganic, mg/l 3000 
Sulphates (as SO4), mg/l 500 
Chlorides (as Cl), for plain cement 
concrete work and 1000 mg/l for 
reinforced concrete work mg/l 

 
2000 

 
The pH value of work shall generally be between 6 and 8. 
 
Add the following to Clause 1703: 
 
(iii) Limits for Total Chemical Impurities in concrete 

 
For reinforced concrete work the total chemical impurities collected 
from aggregates, cement, admixtures and water shall not exceed the 
following limits: 
 
 
Impurities 

Permissible limits of undesirable 
chemicals in concrete in percentage 
by weight of cement 

Chlorides (as Cl ion), (%) 0.06 
Sulphates (as SO3), (%) 4.0 

 

1703a Levelling of Concrete for Bottom Slab Including Formwork Cost 

This work shall consist of placing and levelling lean or blinding concrete Class 
15/20 over the prepared bed of stone boulders in the foundation for bottom slab 
and wing walls in accordance with these specifications and in conformity with the 
lines, grades, thickness and typical cross-sections shown on the drawings unless 
otherwise directed by the Engineer. 
 
(a) Materials for levelling concrete 
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Requirement for the concrete class 15/20 is specified as follows: 
Design compressive strength, 28 days : 15 N/mm2 

Maximum size of coarse aggregate : 20 mm 
 
Maximum cement content  : 300 kg/m3 
Maximum water/cement ratio of 50% with slump of 80 mm 
 

(b) Construction Method 
 
The bed of stone boulders upon which the levelling concrete will be placed 
shall be smooth, compacted and true to the grades and cross-section shall be 
set to the required lines and grades. 
 

(c) Measurement and payment 
 
Measurement for levelling concrete (Class 15/20) shall be made in cubic 
metres completed and accepted levelling concrete work measured in place 
and which has been executed in accordance with the drawings and the 
Specifications. 
 
Payment for this work shall include furnishing and placing all materials, 
labour, equipment and tools, and other incidentals to specifications and as 
directed by the Engineer. 

1703b Reinforcement Bars for Walls and Slabs 

This work shall consist of furnishing, fabricating and placing in the concrete of 
the bottom slab, top slab, median wall, sidewalls, wing walls and aprons, 
reinforcing bars of the quality, type and size in accordance with these 
specifications and in conformity with the requirements shown on the Drawings. 
 
(a) Material 

 
Reinforcement bars shall be deformed and shall meet the requirements of 
British Standard BS 4461, unless otherwise called for on the drawings or 
approved by the Engineer. 
 
No reinforcement bar shall be delivered without a certificate guaranteeing 
the yield stress. The reinforcement bars shall be kept off the ground, free 
from dirt, oil, grease, or avoidable rust and stored within a building or 
provided with suitable covers. 
 
If it is necessary for the Engineer to ascertain the quality of the reinforcement 
bars, the Contractor shall test the reinforcement bars, at his own expense, by 
the means as directed by the Engineer. 
 

(b) Construction Method 
 
(i) Bar Bending Schedule 

 
The Engineer shall provide the Contractor with bending schedules 
showing the location types, sizes, bending dimensions and cut lengths 
of the reinforcement bars required to be fixed in the works. 
 

(ii) Cutting and bending 
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Qualified men shall be employed for the cutting and bending and 
proper application shall be provided for such work. 
 
Bars shall be cut and bent cold to the dimensions indicated and with 
equipment and methods approved by the Engineer. 
 
Stirrups and tie bars shall be bent around a pin having a diameter not 
less than 15 times the minimum diameter of the bars. Bends of other 
bars, where full tension in the bar may occur, shall be made around a 
pin having a diameter not less than 7.5 times the bar diameter as 
shown on the drawing. 
 
Reinforcing bars shall be accurately formed to the shapes and 
dimensions indicated on the Drawings, and shall be fabricated in a 
manner that will not be injurious to the materials. 
 

(c) Placing 
 
Reinforcing bars shall be accurately placed in proper position so that they be 
firmly held during placing of concrete. 
 
Bars shall be tied at all intersections by using annealed iron wire 0.9 m or 
larger diameter or suitable clips. 
 
Distances from the formwork shall be maintained, corrected by means of 
metal hangers, metal blocks, metal supports or other supports approved by 
the Engineer. 
 
The Engineer shall inspect the formwork and reinforcement bars after 
placing. When a long time has elapsed after placing reinforcement bars, they 
shall be cleaned and inspected again by the Engineer before casting concrete. 
 

(d) Splicing and Joint 
 
When it is necessary to splice reinforcement bars at points, position and 
methods of splicing shall be determined based on strength calculations and 
approved by the Engineer. 
 
In lapped splices, the bars shall be lapped by the required length, and wired 
together at several points by using annealed iron wire larger than 0.9 mm. 
 
When a long time has elapsed after placing reinforcement bars, they shall be 
cleaned and inspected again by the Engineer before placing concrete. 
 

(e) Joint 
 
Exposed reinforcement bars intended for bonding with future extensions 
shall be effectively protected from injury and corrosion. 
 
Oxyacetylene welding joint of reinforcing steel shall be carried out only if 
authorized by the Engineer in writing. 
 

(f) Measurement and Payment 
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Bending and installation of reinforcement bars of piers and abutments shall 
be measured in terms of tonnes. The length of steel bar of each size will be 
shown on the drawings in which the bar length for splicing is excluded. In 
computing the weight to be measured, the theoretical weights of bars of the 
cross-section shown on the Drawings or authorized shall be used. These 
weights are given in the table below. 

 
Bar Type and the Nominal 
Diameter in Millimetres 

Weight of Bar in Kilograms per 12 m 
length of bar 

T10 7.40 
T12 10.66 
T16 18.95 
T20 29.60 
T25 46.30 
T32 75.80 

 

1703c Formwork for Vertical Walls and Slabs 

This work shall consist of all temporary moulds for forming the concrete for 
culvert walls and slabs together with all temporary construction required for their 
support. Unless otherwise directed by the Engineer all formwork shall be removed 
on completion of the walls and slabs. 
 
(a) Materials 

 
Formwork shall be made of wood or metal and shall conform to the shape, 
lines and dimensions shown on the Drawings. 
 
All timber shall be free from holes, loose material, knots, cracks, splits and 
warps or other defects affecting the strength or appearance of the finished 
structure. 
 
Release agents shall be either neat oils containing a surface activating agent, 
cream emulsions, or chemical agents to be approved by the Engineer. 
 

(b) Construction Method 
 
(i) Formworks 

 
Formwork shall be designed to carry the maximum loads, which may 
be imposed and so be rigidly constructed as to prevent deformation due 
to load, drying and wetting, vibration and other causes. After formwork 
has been set in correct location it shall be inspected and approved by 
the Engineer before the concrete is cast. 
 
If requested, the Contractor shall submit to the Engineer working 
drawings of the formwork and also calculations to certify the rigidity of 
the formwork. 
 
Unless otherwise described in the Contract, all form joints for exposed 
surfaces of concrete shall form a regular pattern with horizontal and 
vertical lines continuous throughout each structure and all 
construction joints shall coincide with these horizontal and vertical 
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lines. PVC pipes of 50 mm diameter for weep holes shall be arranged as 
shown on the Drawings. 
 
Unless otherwise specified, formwork shall be designed to form 
chamfers at all external corners whether or not such chamfers are 
shown on the Drawings to prevent cracks and other damage from 
arising. 
 
The inside surface of forms shall be cleaned and coated with a releasing 
agent to prevent adhesion of the concrete. Release agents shall be 
applied strictly in accordance with the manufacturer’s detailed 
instructions. The release agent shall be applied to the formwork prior 
to erection. Release agent must not come into contact with 
reinforcement. Immediately before concrete is cast, the formwork shall 
be thoroughly cleaned and freed from sawdust, shavings, dust, mud or 
other debris by hosing with water. Temporary openings shall be 
provided in the formwork to drain away the water and rubbish. 
 
 

(ii) Scaffolding 
 
All scaffolding required to support the formwork shall be designed and 
constructed to provide necessary rigidity and support the loads without 
appreciable deflection or deformation. 
 
Details, plans and structural and flexural calculations for scaffolding 
shall be submitted to the Engineer for approval, but in no case shall the 
Contractor be relieved of his responsibility for the results obtained by 
use of these details. 
 

(iii) Removal of formwork 
 
The time at which the formwork is removed shall be the Contractor’s 
responsibility and the formwork shall not be removed until the 
concrete strength has reached the strength to the approval of the 
Engineer 
 

(c) Measurement and Payment 
 
No measurement shall be allowed for formwork of temporary construction 
joints. 
 
Payment for the formwork shall be incidental to the pay items of particular 
grade of concrete for furnishing, erecting, jointing all the formwork for the 
concrete including furnishings and applying release agent, and construction 
of the required scaffolding to support the formwork all conforming to the 
shape, lines, grade and dimensions of the structure as shown on the 
Drawings, all in accordance with the Drawings and as directed by the 
Engineer. 

1703d Concrete Works to Vertical Walls and Slabs 

This work shall consist of furnishing, mixing, delivering and placing of the 
concrete for the construction of culvert walls and slabs in accordance with these 
specifications and in conformity with the requirements shown on the Drawings. 
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Concrete class 25/20 shall be used for Culvert walls and slabs. 
 
(a) Concrete Materials 

 
(i) Cement: 

 
Cement shall be of Portland type (Strength 42.5) and shall conform to 
the requirements of BS 12 or equivalent. 

 
The Contractor shall select only one type or brand of cement. Changing 
of the type or brand of cement will not be permitted without a new mix 
design approved by the Engineer. All cement is subject to the Engineer’s 
approval. However, approval of cement by the Engineer shall not 
relieve the Contractor of his responsibility to furnish concrete of the 
specified compressive strength requirements. 
 
Conveyance of cement by jute bags shall not be permitted. Storage in 
the Contractor’s silo or storehouse shall not exceed more than two (2) 
months and age of cement after manufacture at mill shall not exceed 
more than four (4) months. The Contractor shall submit to the 
Engineer for his approval the result of quality certificate prepared by 
the manufacturer. 
 
Whenever it is found out that cement has been stored too long, moist or 
caked, the cement shall be rejected and removed from the project. 
 
 
 
 

(b) Aggregates 
 
Fine and coarse aggregates must be clean, hard, strong and durable, and free 
from absorbed chemicals, clay coating or materials in amounts that could 
affect hydration, bonding, strength and durability of concrete. 
 
Grading of aggregates shall conform to the requirements in the tables below. 
 
(i) Grading of Fine Aggregate 

 
Sieve Size (mm) Percentage by Weight Passing 

10 100 
5 89 – 100 

2.5 60 – 100 
1.2 30 – 100 
0.6 15 – 54 
0.3 5 – 40 

0.15 0 – 15 
 

(ii) Grading of Coarse Aggregates 
 
Size 
Coarse 
Aggregate 

Amounts finer than each standard sieve percentage by weight 
40 30 25 20 15 10 5 2.5 
100 - - 90 - - 30 - 69 0 - 10 - 
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100 
 
Other requirements for aggregates are as detailed below. 
 

(iii) Fine Aggregates 
 
Fitness Modulus, AASHTO M – 6 
Sodium Sulphate Soundness, AASHTO 
T104: 

Max. 10% loss 

Content of Friable Particles AASHTO 112: Max 1% by weight 
Sand Equivalent, AASHTO T176: Min. 75 

 
(iv) Coarse Aggregate 

 
Abrasion, AASHTO T96 Max 405 loss 
Soft Fragment and shale, AASHTO M80: Max. 5% by weight 
This and elongated Pieces, AASHTO M80: Max. 15% 

 
(v) Water 

 
All sources of water to be used with cement shall be approved by the 
Engineer. Water shall be free from injurious quantities of oil, alkali, 
vegetation matter and salt as determined by the Engineer. 
 

(vi) Admixture 
 
Only admixture, which have been tested and approved in the site 
laboratory through trial mixing for design proportion shall be used. 
Before selection of admixture, the Contractor shall submit to the 
Engineer the specific information or guarantees prepared by the 
admixture supplier. The Contractor shall not exclude the admixture 
from concrete proportions. 
 
Chemical admixtures where permitted shall conform to the 
requirements of AASHTO M194. Unless otherwise specified, only Type 
A (Water reducing), Type B (Retarding), Type D (Water reducing and 
retarding), Type F (Water reducing, high range) or Type G (Water 
reducing, high range and retarding) shall be used. 
 
Admixtures containing Chloride ion (Cl) in excess of one percent by 
weight of the admixture shall not be used in reinforced concrete. 
 
A Certificate of Compliance signed by the manufacturer of the 
admixture shall be furnished to the Engineer for each shipment of the 
material used in the works. 
 

(c) Concrete class 25/20 
 
Concrete Class 25/20 shall be used for culvert walls and slabs. The 
requirements of concrete Class 25/20 are provided as follows unless 
otherwise the Engineer will designate any alteration. 
 
Design compressive strength, 28 days:  25N/mm2 
Maximum size of coarse aggregates:  20 mm 
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Maximum water/cement ratio of 45% with slump of 80 mm 
 

(d) Proportioning Concrete 
 
The Contractor shall consult with the Engineer as to mix proportions at least 
thirty (30) days prior to beginning the concrete work. The actual mix 
proportions of cement, aggregates, water and admixture shall be determined 
by the Contractor under supervision of the Engineer in the site laboratory. 
 
The contractor shall prepare the design proportions which has 120% of the 
strength requirement specified for the designated class of concrete. 
 
No class of concrete shall be prepared or placed until its job-mix proportions 
have been approved by the engineer. 
 

(e) Concrete Work 
 
(i) Batching 

 
Batching shall be conducted by weight with accuracy of: 
 
Cement   : 0.5 % 
Aggregate   : 0.5 % 
Water and Admixture : 1 % 
 
Equipment should be capable of measuring quantities within these 
tolerances for the smallest batch regularly used as well as for larger 
batches. 

 
The accuracy of batching equipment should be checked every month in 
the presence of the Engineer and adjusted when necessary. 
 

(ii) Mixing and delivery 
Slump of mixed concrete shall be checked and approved at an accuracy 
of +25 mm against designated slump in these specifications. 
 

(iii) Concrete in hot weather 
 
No concrete shall be placed when the ambient air temperature is 
expected to exceed thirty three degrees Celsius (33○C) during casting 
operations. 
 

(iv) Concreting at night 
 
No concrete shall be mixed, placed or finished when natural light is 
insufficient, unless an adequate approved artificial lighting system is 
operated; such night work is subject to approval by the Engineer. 
 

(v) Placing 
 
In preparation of the placing of concrete, the interior space of 
formwork shall be cleaned and approved by the Engineer prior to 
casting concrete. All temporary members except tie bars to support 
formwork shall be removed entirely from the formwork and not buried 
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in the concrete. The use of open and vertical chute shall not be 
permitted unless otherwise directed by the engineer. 
 
The Contractor shall provide a sufficient number of vibrators to 
properly compact each batch immediately after it is cast in the 
formwork. 

 
(f) Measurement and Payment 

 
Measurement for the Concrete Works Class 25/20 of culvert walls and slabs 
shall be made in cubic metres for the walls and slabs actually constructed, 
measured from their dimensions shown on the drawings. Payment for the 
Concrete Works (Class 25/20) of culvert walls and slabs shall be the full 
compensation for furnishings all materials of the concrete mixing, 
delivering, placing and curing the concrete, equipment and tools, labour and 
other incidentals necessary for the completion of the work in accordance 
with the Drawings and these specifications and as directed by the Engineer. 

 

1704 Concrete Works of the Beams and Deck Slabs 

1704.1 Description 

This work shall consist of furnishing, mixing, delivering and placing of the concrete 
for the construction of the in-situ beams and deck slab, including form F3 type 
finish, in accordance with Standard Specifications and in conformity with the 
requirements shown on the Drawings. 
 
Concrete Class 30/20 shall be used for beams and slabs. 

1704.2 Concrete materials 

(a) Cement 
 
Cement shall be of Ordinary Portland (Strength 42.5) type and shall conform 
to the requirements of BS or equivalent. 
 
The Contractor shall select only one type or brand of cement or others. 
Changing of the type of cement will not be permitted without a new mix 
design approved by the Engineer. All cement is subject to the Engineer’s 
approval. However, approval of the cement by the Engineer shall not relieve 
the Contractor of the responsibility of furnishing concrete of the specified 
compressive strength requirements. 
 
Conveyance of cement by chute bags shall not be permitted. Storage in the 
Contractor’s silo or store house shall not exceed more than two (2) months, 
and the age of cement after submitting to the Engineer the result of quality 
certificate prepared by the manufacturer for his approval. 
 
Whenever it is found out that cement have been stored too long, moist, or 
caked, the cement shall be rejected and removed from the project. 
 

(b) Aggregates 
 
Fine and coarse aggregates must be clean, hard, strong and durable, and free 
from absorbed chemicals, clay coating, or materials in amounts that could 
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affect hydration, bonding, strength and durability of concrete. The aggregates 
should conform to BS 882. 
 
Grading of aggregates shall conform to BS 812. 
 
Other requirements for aggregates are as given below. 
 
(i) Fine Aggregates 

 
Fitness Modules AASHTO M-6 2.3 to 3.1 
Sodium Sulphate Soundness AASHTO T104 Max. 10% loss 
Content of Friable Particles AASHTO 112 Max. 1% by weight 
Sand Equivalent AASHTO T176 Min.75 

 
(ii) Coarse Aggregate 

 
Abrasion AASHTO T96 Max. 405 loss 
Soft Fragment and Shale AASHTO M80 Max. 5% by weight 
Thin and elongated pieces AASHTO M80 Max. 15% 

 
(c) Water 

 
All sources of water to be used with cement shall be approved by the Engineer. 
Water shall be free from injurious quantities of oil, alkali, and vegetable 
matter and salt as determined by the Engineer. 
 

(d) Admixture 
 
Only admixture which have been tested and approved in the site laboratory 
through trial mixing for design proportion shall be used. 
 
Before selection of admixture, the Contractor shall submit to the Engineer the 
specific information or guarantees prepared by the admixture supplier. 
 
The Contractor shall not exclude the admixture from concrete proportions. 

 

1704.2.1 Concrete class 30/20 

Concrete Class 30/20 shall be used for in situ beams and deck slabs. The 
requirements of concrete Class 30/20 are as detailed below unless otherwise the 
Engineer will designate any alteration. 
Design compressive strength, 28 days: 30N/mm2 
Maximum size of coarse aggregates: 20 mm 
Minimum cement content:   300 kg/m3, and 
Maximum water/cement ratio of 45% with slump of 80 mm 

1704.2.2 Proportioning Concrete 

The Contractor shall consult with the Engineer as to the mix proportions at least 
thirty (30) days prior to beginning the concrete work. The actual mix 
proportions of cement, aggregates, water and admixture shall be determined by 
the Contractor under supervision of the Engineer in the site laboratory. 
The contractor shall prepare the design proportions which has 120% of the 
strength requirements specified for the designated class of concrete. 
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No class of concrete shall be prepared or placed until its job-mix proportions 
have been approved by the Engineer. 

1704.2.3 Concreting Work 

(a) Batching 
 
Batching shall be conducted by weight with accuracy of  
 
Cement:  ½ % 
Aggregate:  ½ % 
Water and Admixture: 1% 
 
Equipment should be capable of measuring quantities within these 
tolerances for the smallest batch regularly used as well as for larger 
batches. 
 
The accuracy of batching equipment should be checked every month in the 
presence of the Engineer and adjusted when necessary. 
 

(b) Mixing and Delivery 
 
Slump of mixed concrete shall be checked and approved against designated 
slump in these specifications. The time elapsing from when the water is 
added to the mix until the concrete is deposited in place at the site of the 
work shall not exceed thirty (30) minutes in case that the concrete is 
hauled in non-agitative type trucks or carriers, or more than sixty (60) 
minutes in case that it is hauled in truck mixers or other carriers with 
agitators. 
 

(c) Concrete in Hot Weather 
 
 No concrete shall be placed when the ambient air temperature is expected 
to exceed thirty-three degrees Celsius (330C) during casting operations. 
 

(d) Concreting at Night 
 
No concrete shall be mixed, placed or finished when natural light is 
insufficient unless an adequate approved artificial lighting system is 
operated, and such night work is subjected to approval by the Engineer. 
 

(e) Placing 
 
In preparation of the casting of concrete, the interior space of formwork 
shall be cleaned and approved by the Engineer prior to casting concrete. 
All temporary members except tie bars to support formwork shall be 
removed entirely from the formwork and not buried in concrete. The use 
of open and vertical chute shall not be permitted unless otherwise directed 
by the Engineer. The Contractor shall provide a sufficient number of 
vibrators to properly compact each concrete batch immediately after it is 
cast in the formwork. 
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1704.3 Concrete class 35/20 

Concrete Class 35/20 shall be used for in situ beams and deck slabs. The 
requirements of concrete Class 35/20 are as detailed below unless otherwise the 
Engineer will designate any alteration. 
 
Design compressive strength, 28 days: 35N/mm2 
Maximum size of coarse aggregates: 20 mm 
Minimum cement content:  300 kg/m3, and 
Maximum water/cement ratio of 45% with slump of 80 mm 
 

1704.4 Measurement and Payment 

Measurement for the Concrete Works for beams and deck slabs shall be made in 
cubic metres for the walls and slabs actually constructed, measured from their 
dimensions shown on the Drawings. Payment for the concrete works of beams and 
deck slabs shall be full compensation for furnishing all materials of the concrete 
mixing, delivering, placing and curing the concrete, equipment and tools, labour 
and other incidentals including form F3 type, necessary for the completion of the 
work in accordance with the Drawings and these specifications and as directed by 
the Engineer. 

1705 Mixing Concrete 

Add the following to Clause 1705 of the Standard Specification. 
 
Mixed concrete from the central mixing plant shall be transported in truck mixers, 
truck agitators, or other approved containers. The time elapsing from the time water 
is added to the mix until the concrete is deposited in place at the site of the work 
shall not exceed 30 minutes when the concrete is hauled in non-agitating trucks, or 
more than 90 minutes when hauled in truck mixers or truck agitators. 
 
Where concrete is supplied from a central plant, there shall be sufficient 
transporting equipment to ensure continuous delivery at the rate required. The rate 
of delivery shall be such as to provide for the proper handling, casting, and 
finishing of the concrete. The method of delivery and handling the concrete shall be 
in a way which will facilitate casting with a minimum of re-handling and without 
damage to the structure or the concrete. The methods of delivery and handling for 
each site shall be approved by the Engineer. The Engineer may suspend the mixing 
and casting of concrete at any site for which he considers the Contractor’s delivery 
equipment inadequate until such a time as the Contractor provides additional 
approved delivery equipment. 
 
Concrete shall be allowed to be placed only when the Engineer or his representative 
is present at the site and has previously checked and approved in writing the 
positioning, fixing and condition of the reinforcement, and the alignment and 
suitability of the formwork. 
Concrete shall be placed so as to avoid segregation of the materials and 
displacement of the reinforcement. When casting involves dropping the concrete by 
more than 1.5 metres, it shall be conveyed through sheet metal troughs, chutes or 
other approved pipes. The chutes, troughs and pipes shall be kept clean and free 
from coating of hardened concrete by thoroughly washing with water after each 
operation. 
 
Rename Clause 1740 as 1740.1 and add the following to this clause: 
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1740.2 Interlocking Concrete Paving Block 

(a) Quality  
 
The block for the paving works shall be as shown on the drawings and as 
directed by Engineer. The blocks shall be 60 mm thick of quality concrete class 
of such that yields the strength of 50 N/mm2, having specified the size and 
type with grey or red or combination of them. 
 

Grading of sand for bedding  Grading of sand for the joint filling 

Sieve Size (mm) 
Percentage 

Passing 

 Sieve Size 
(mm) 

Percentage Passing 

9.52 100  2.36 100 

4.75 95 – 100  1.18 90 – 100 

 

Grading of sand for bedding  Grading of sand for the joint filling 

Sieve Size (mm) 
Percentage 

Passing 

 Sieve Size 
(mm) 

Percentage Passing 

2.36 90 – 100  0.6 60 – 90 

1.18 50 – 95  0.3 30 – 60 

0.6 25 – 60  0.15 10 – 30 

0.3 10 – 30  0.075 0 – 10 

0.15 0 – 15   
 

0.075 0 – 10  

 
(b) Foundation of Paving Blocks 

 
Over the prepared and consolidated sub-grade, a layer of Sub-base using 
crushed aggregate shall be laid to falls and slopes to a compacted thickness of 
100 mm and compacted with C-10 tonne roller. Over the prepared sub-base, a 
layer of 3 mm and down fine sand shall be laid and compacted to 25 mm in 
thickness and to required falls and slope to the satisfaction of the Engineer. 
 

(c) Paving Blocks Laying 
 
The blocks shall be laid on top of the prepared base in required pattern as 
directed by the Engineer. On completion of the laying work, approved fine 
screened sand shall be spread over the paving and the joints filled with fine 
sand compacted as directed by the Engineer. Extra sand on the surface shall be 
removed by brushing. When required, the edge blocks shall be cut clean and 
sharp with approved tools and as per the manufacturer’s instructions. The cut 
edges shall be rubbed smooth before laying. Compaction with a power 
vibrating plate (Wacker model VPH 70) shall be used suitably as recommended 
by the approved proprietary manufacturer. Any blocks damaged during laying 
shall be replaced. The entire work of the installation and materials shall meet 
the approval of the Engineer. 
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1741 Measurement and Payment 

Delete Clause 1741(c). 
 
Add the following to Clauses 1741 (d), (e) and (f): 
 
Read Clause 1741(l) as follows: 
 
The precast unit of measurement shall be m3 of particular grade of concrete. 
 

Add the following to this section: 

1742 Plant and Equipment for Aggregates and Concrete 

1742.1 Aggregate Processing Plant 

Aggregate processing plant to be provided by the Contractor shall conform to the 
following: 

 

(a) Type of Plant 

Except where aggregates are supplied from commercial sources, a modern and 
dependable aggregate plant capable of producing satisfactory concrete aggregates in 
sufficient quantities and the rate necessary to meet the requirements of the 
construction schedule shall be provided at a location acceptable to the Engineer. 
Complete facilities shall be provided for proper crushing, washing, classifying, 
storing, reclaiming and delivering the aggregates to the mixing plant. 
 

(b) Samples and Test 

The aggregate plant shall be operated for a sufficient time in advance of the dates set 
for first placement of concrete to permit the development of procedures which 
result in high capacity production of aggregates proven by tests to meet all the 
requirements of this specification. 
 

(c) Fines in Sand 

The facilitation for fine aggregate production shall be so designed and operated as to 
retain the necessary quantity of finer fractions. An excess of fines will not be 
permitted. If natural sand is from marine source, the sand shall be cleaned of clayey 
material and washed with potable water before use. All crushing, washing, 
screening, classifying, blending, batching, or other properties of fine aggregate 
necessary to meet these specifications shall be performed so as to produce 
acceptable gradation complying with this specification. 
 

(d) Drainage of Sand 

Aggregates shall not be removed directly from the washing or classifying operations 
to the aggregate bins in the concrete mixing plant, but shall be stored as required, to 
permit drainage of excess water and in such a manner as to avoid contamination by 
foreign materials. Sand shall remain free-draining storage for at least 48 hours 
prior to use. 

(e) Segregation 

The stockpiles for aggregates shall be formed so as to prevent segregation, and as 
approved by the Engineer. The deposition and removal thereof shall be conducted in 
a manner to maintain the uniformity of grading. The side slopes of stockpiled 
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aggregates shall be kept flatter than the angle of repose to prevent accumulation of 
coarser material at the bottom of the slope. 
 

(f) Volume of Storage 

Sufficient live storage of all size fractions of processed aggregates shall be 
maintained at all times, to permit continuous placing of concrete at the rates so as to 
meet the scheduled requirements. If aggregates are stockpiled on the ground, the 
bottom portion of the stockpile within 300 mm of ground shall not be used. The 
Contractor may also plan to store sufficient quantity of course and fine aggregate so 
that concreting during the rains can proceed without hindrance as the collection of 
the same during the rains may be difficult. 
 

(g) Approval of Aggregate Plant Layout 

Plans and written specifications for the aggregate processing plant including 
description and capacity data on the processing equipment, and flow charts of 
the whole processing operation which shall show rates of flow of material at 
the various crushing and separation points in the processing, as well as the 
volumes of the stockpiles and the number and types of equipment to be used in 
transporting the aggregates from aggregate plant to the mixing plant, shall be 
submitted to the Engineer in advance of plant erection for his approval. 

 

1742.2 Concrete Plant 

A modern dependable batch type mixing plant capable of producing concrete of 
specified quality and at the rate of output required to meet the specified 
requirements, and a balanced complement of transporting, handling and placing 
equipment shall be provided at locations and in a manner approved by the Engineer. 
The concrete mixing plant shall be completely installed for a sufficient length of time 
prior to scheduled date for placement of first concrete, to enable the Engineer to 
make the necessary physical tests, prior to use of the plant for the production of 
concrete. 
 

(a) Standby Arrangement 
 
As a standby arrangement to the batching and mixing plant, the stationary 
mixer/mixers of capacity 700 litres of mixed concrete and other appropriate 
equipment shall be provided. 
 

(b) Type of Plant 
 

The type of plant to be furnished shall be fully automatic. The term “automatic” is 
used to define a plant in which: 
 

(i) Batch weights are set manually on a mix selector 
(ii) Mixes are charged automatically by mix selector 
(iii) Materials are batched automatically 
 

Ice flaking machine of sufficient capacity shall be installed as a part of batching 
plant. 
 

(c) Batchers 
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Individual weigh batchers shall be provided for all works, requiring the use of 
more than two separate size groups of coarse aggregates. Cumulative weight 
batchers may be used for work requiring the use of not more than two separate 
size groups of coarse aggregates provided that the cement is weighed and 
batched separately from the aggregates. The batchers shall be arranged to 
permit the convenient addition or removal of material. Batching equipment 
shall be so constructed and arranged that the sequence and time of discharge 
can be controlled to produce a re-blending and mixing of the aggregates and, 
wherever possible, mixing of the cement with the aggregates as the materials 
pass through the charging hopper in to the mixer. This control shall be affected 
by the controls of the batcher discharge gates. Batcher controls shall be so 
interlocked that a new batching cycle cannot be started until all batchers are 
completely empty. 
 

(i) Weighing Units 

Every delivering point of aggregates and cement into the mixer, charging 
hopper shall have a weighing unit and each weighing unit shall include a 
visible, springless direct reading dial which shall indicate the scale load at 
all stages of the weighing operation from zero to full capacity.  
 
The scale dials and the weighing equipment shall be in full view of the 
operator, so that he may conveniently observe the operation of the 
batcher gates and the discharge of the materials. Provision shall be made 
for adjustment and change in weights of materials being charged in the 
hopper. 
 

(ii) Measuring Water 

 

Water shall be measured by weight except in situations for which written 
approval is given by the Engineer to measure by volume. The mechanism 
for measuring and delivering water to the mixers shall not permit leakage 
when the valves are closed.  
 
The filling and discharge shall be measured by weight. The filling shall be 
capable of ready adjustment to permit varying the quantity of the 
admixtures to be batched. The equipment shall be kept in a clean and 
fully operating condition. 
 

(iii) Tolerance in Batching 

 
Weighing devices shall be capable of measuring the various ingredients 
of the following accuracy. 
 
Materials    Percent (by weight) 
Cement     1 
Water     1 
Aggregate smaller than 40mm size  2 
Admixture     1 (or volume) 
 

(iv) Records & Charts 
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An accurate record shall be maintained at the batching plant by the 
Contractor for the following: 
 
(a) The weight of the cement, water and admixture 
(b) The weight of the aggregate for each size shall be recorded separately. 
(c) Temperature of the concrete immediately after mixing 
(d) Mixing time of each batch when all the materials are loaded into the 

mixer 
(e) Time when the concrete is delivered from the mixer 
(f) Ambient temperature 
 

(v) Recorders 

A recorder shall be provided for each set of units measuring each of the 
materials delivered to the mixer. The recorder shall produce a continuous 
visible record, on a single ruled chart, of the weight of the cement, water 
and each size of aggregates, of the mixing time of each batch after all 
materials are in the mixer, of the temperature of the concrete and of the 
time of day at intervals of not more than fifteen (15) minutes. The 
recorder shall be completely housed and shall be capable of being locked 
and shall be placed in a position convenient for observation by the plant 
operator and the Engineer. Each chart shall be so ruled and printed that it 
may be readily and permanently identified, so that the quantities and time 
may be read directly without scaling or calculation. A portion of the 
recorder chart equivalent to at least thirty (30) minutes of plant operation 
shall be visible after recording. This portion of the chart shall be 
supported over its entire width on a smooth, firm backing so that notes 
can be made without puncturing the paper. The recorders and scale dials 
shall be housed in a room, box or compartment visible at all times and 
sufficiently tight to exclude objectionable dust coming from the plant 
operation. 

2000 ROAD FURNITURE 

2001 Road Reserve Boundary Posts 

The Contractor shall establish a reference point on top of each boundary post. 

2004 Permanent Road Signs 

Rename the existing text with the heading “2004.1 Posts and Road Signs” 
 

2004.1 Posts and Road Signs 

Posts for road signs shall be vandal-proofed by the drilling of 3 mm diameter holes 
at 100 m centres on alternative sides. 
 
Add the following to this clause: 
 

2004.2 Colour and configuration 

The colour, size and location of all traffic signs for the project road shall be as 
specified on the drawings and in the absence of any details or any missing details, 
the signs shall be provided as directed by the Engineer. 
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The sign shall be reflectorised as shown on the drawings or as directed by the 
Engineer. The signs shall be of retro-reflective type and made of prismatic reflected 
sheeting fixed over aluminium sheeting as per these specifications. 
 
The cautionary and mandatory signs shall be fabricated through the process of 
screen-printing. With regard to informatory signs with inscriptions, the message 
shall be of cut out letters made in the transparent overlay film pasted over the base 
sheeting with pressure sensitive adhesive or as the base sheeting with pressure 
sensitive adhesive or as instructed by the manufacturers or as directed by the 
Engineer. 
 

2004.3 Material  

The various materials and fabrication of the traffic signs shall conform to the 
following requirements: 
 
(a) Concrete 

 
Concrete shall be of the grade shown on the Contract drawings or otherwise as 
directed by the Engineer. 
 

(b) Reinforcing Steel 
 
Reinforcing steel shall conform to the requirement of the relevant codes as 
directed by Engineer unless otherwise shown on drawing. 
 

(c) Bolts, nuts, washers 
 
High strength bolts, precision bolts and nuts shall conform to the relevant 
specifications. The bolts and nuts shall be galvanised (zinc coated, 0.55 kg/m2 
minimum single spot) and galvanising shall conform to the relevant 
specifications. 
 
 

(d) Plates and supports 
 
Plates and support sections for the signposts shall conform to the relevant 
specifications. The plates and supports shall be galvanised (zinc coated, 0.55 
Kg/m2. minimum single spot.) and galvanising shall conform to the relevant 
specifications. 
 

(e) Aluminium 
 
Aluminium sheets used for sign boards shall be of smooth, hard and corrosion 
resistant aluminium alloy conforming to the relevant specification. The back of 
the sheet shall be painted with two coats of Epoxy paint. 
 
The thickness of the sheet shall be 3 mm for all types of signs. 
 

2004.4 Structural Details  

The structural details for supports shall be as per the Contract drawings and/or as 
directed by the Engineer. 
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2004.5 Retro-reflective Sheeting 

(a) General Requirements 
 
The retro-reflective sheeting used on the sign shall consist of the white or 
coloured sheeting having a smooth outer surface, which has the property of 
retro-reflective over its entire surface. It shall be unused and shall show no 
evidence of cracking, scaling, pitting, blistering, edge lifting or curling and 
shall have negligible shrinkage or expansion. A certificate of having tested the 
sheeting for these properties in an unprotected outdoor exposure facing the 
sun for two years and its having passed these tests shell be obtained from a 
reputed laboratory of the manufacturer of the sheeting, for each lot separately. 
 
The reflective sheeting shall be of prismatic lens type OF ASTM - Type-IX. 
 

(b) Lens Type 
 
The retro-reflective sheeting shall be of Prismatic lens type, consisting of cube 
corner lenses and pressure sensitive adhesive and should be applied to the sign 
substrate at room temperature of 18 C, transparent, waterproof plastic having 
smooth surface. The coefficient of retro-reflective as determined in accordance 
with ASTM Standard E- 810 shall give the minimum values as indicated in 
table given below. 
 
Minimum Coefficient of Retro-reflection for Retro-reflective sheeting 
Prismatic 
Lens Type (candelas/lux/m2) 

Obtuse Angle 
(°) 

Entrance 
Angle 

(°) 
White 

Yello
w 

Green Red Blue 

0.1 -4 660 500 66 130 30 
0.1 +30 370 280 37 74 17 
0.2 -4 380 285 38 76 17 
0.2 +30 215 162 22 43 10 
0.5 -4 240 180 24 48 11 
0.5 +30 135 100 14 27 6 
1.0 -4 60 60 8 16 3.6 
1.0 +30 45 34 4.5 9 2 

 
When totally wet, the sheeting shall not show less than 90% of the values of 
retro-reflectance indicated in table above. At the end of 7 years, the sheeting 
shall retain at least 75% of its original retro-reflectance. 

2004.6 Messages and Borders 

The messages (legends, letters and numerals) and borders of Cautionary/Regulatory 
sign boards shall be screen printed. Screen printing shall be processed and finished 
with materials in a manner specified by the sheeting manufacturer and shall be 
bonded with the sheeting in the manner specified by the manufacturer. 
 
The messages (legends, letters and numerals) and borders of information signs shall 
be of cut letters made in transparent overlay film pasted over the base sheeting with 
pressure sensitive adhesive or as instructed by the manufacturers or as directed by 
the Engineer. 
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For screen printed transparent coloured areas on white sheeting, the co-efficient of 
retro-reflection shall not be less than the values of corresponding colour in the table 
above. 
 
Cut-out messages and borders, wherever used, shall be made in transparent film 
applied on base sheeting with pressure sensitive adhesive with the coefficient of 
retro-reflection which shall not be less than the values of corresponding colour in 
the table above. For the background colour of the sign the coefficient of retro-
reflection shall not be less than that specified in the table above for the respective 
colours. 
 

2004.7 Colour 

The colour shall be as specified and shall conform to the requirements of the table 
below. Conformance to colour requirements shall be determined 
spectrophotometrically in accordance with ASTM E 1164, with instruments utilizing 
either 45/0, or 0/45 illumination/viewing conditions and tolerances as described 
in ASTM E 1164 for retro-reflective materials. 
 
Conformance to Colour Requirements  
 Reflectance 

Limit (y) 
Colour x y x y x y x y Min Max. 
White .30 .3 .35 .35 .33 .37 .28 .32 40.0  
Yellow .48 .42 .54 .45 .46 .53 .42 .48 24.0 45.0 
Red .69 .31 .59 .31 .56 .34 .65 .34 3 15 
Blue .07 .17 .15 .22 .21 .16 .13 .03 1.0 10.0 
Green .03 .39 .16 .36 .28 .44 .20 .79 3.0 9.0 

 
The four pairs of chromaticity coordinates determine the acceptable colour in terms 
of CIE 1931 standard colorimetric system measured with standard illumination 
source D65. These colours are equivalent to those listed in ASTM D4956 using 
source C. 
 
The colour shall be durable and uniform in acceptable hue when viewed in daylight 
or under normal headlights at night. 
 

2004.8 Adhesives 

The sheeting/film shall have a pressure sensitive adhesive of the aggressive tack 
type requiring no heat, solvent or other preparation for adhesion to a smooth clean 
surface. The adhesive shall be protected by an easily removable liner (removable by 
peeling without soaking in water or other solvent) and shall be suitable for the type 
material of the base plate such that it shall not be possible to remove the sheeting 
from the sign base in one piece by use of sharp instrument. The adhesive shall form 
a durable bond to smooth, corrosion and weather resistant surface of the base plate. 
In case of pressure sensitive adhesive sheeting, the sheeting shall be applied in 
accordance with the manufacturer’s specifications. 
 

2004.9  Fabrication  

The surface to be reflectorised shall be effectively prepared to receive the retro-
reflective sheeting. The aluminium shall be de-greased either by acid or hot alkaline 
etching and all scale/dust removed to obtain a smooth plain surface before the 
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application of retro-reflective sheeting. If the surface is rough, approved surface 
primer may be used. After cleaning, the metal shall not be handled, except by 
suitable device or clean canvas gloves, between all cleaning and preparation 
operation and application of reflective sheeting/primer. There shall be no 
opportunity for the metal to come in contact with any contaminants prior to the 
application of retro-reflective sheeting. 
 
Complete sheets of the material shall be used on the signs except where it is 
unavoidable. At splices, sheeting with pressure sensitive adhesives shall be 
overlapped not less than 5 mm. Where screen printing with transparent colours is 
proposed, only butt jointing shall be used. The material shall cover the sign surface 
evenly and shall be free from twists, cracks and folds. The transparent overlay film 
in which cut-out messages have been made shall be bonded with sheeting in the 
matter specified by the manufacturer. 
 

2004.10  Warranty and Durability  

The Contractor shall obtain from the manufacturer a seven-year warranty for 
satisfactory field performance including stipulated retro-reflectance of the retro-
reflective sheeting of Prismatic lens type and that of transparent film and submit the 
same to the Engineer. In addition, a seven-year warranty for field satisfactory 
performance of the finished signs with retro-reflective sheeting of Prismatic lens 
type, inclusive of the screen printed or cut out letters/legends, transparent film and 
their bonding to the retro-reflective sheeting shall be obtained from the 
contractor/Supplier and submitted to the Engineer. The Contractor/Supplier shall 
also furnish a certification that the signs and materials supplied against the assigned 
work meets all the stipulated requirements and carry the stipulated warranty. 
 
Warranties shall be given in original and shall have legal jurisdiction in Kenya. 
Warranties given by power of attorney holders will not be acceptable. 
 
Processed and applied in accordance with recommended procedures, the reflective 
material shall be weather resistant and, following cleaning, shall show no 
appreciable discoloration, cracking, blistering or dimensional change and shall not 
have less than 50 % of the specified minimum reflective intensity values, given in 
the table under Clause 2004.4 (b) above, when subjected to accelerated weathering 
for 1000 hours, using type E or EH weatherometer (AASHTO Designation M-268). 
 

2004.11 Installation 

Sign posts, their foundation and sign mountings shall be so constructed as to hold 
these in a proper and permanent position. Sign supports shall be of galvanised 
structural steel and shall be firmly fixed to the ground by means of properly 
designed foundation or as shown on the Contract Drawings. The work of the 
foundation shall conform to the relevant clauses of the Standard Specification. 
 
All components of the signs and supports, excluding the back side of aluminium 
sheet and the reflective portion, shall be thoroughly scaled, cleaned and 
galvanised (zinc coated, 0.55 Kg/m2. minimum single spot.) and shall conform to 
the relevant specifications. 
 
The signs shall be fixed to the posts by welding and/or bolts and washers as 
shown on the drawing. After the nuts have been tightened, the tails of the bolts 
shall be furred over with a hammer to prevent removal. 
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2004.12 Foundation for Support  

The foundation for the supports of the sign boards with single support shall be by 
making excavation in all type of strata to the sizes and level as shown on the 
relevant drawings and fixed with class 20/20 cement concrete during installation. 
 
The foundation for the supports of the sign boards with two or more supports 
shall be made by boring holes in all types of strata to the sizes levels as shown on 
the relevant drawings and fixed with class 20/20 cement concrete during 
installation. All concrete works shall be carried out as per the relevant 
specifications. 
 

2004.13 Measurement for Payment  

The measurement of standard cautionary and mandatory sign boards shall be in 
numbers of sign boards supplied and fixed and this shall constitute full payment 
for the supply of all materials for the sign board and its supports and foundations, 
fabrication and installation in the ground or embankment as per the 
specifications. Informatory sign boards with board area exceeding 1.0 m2. shall be 
measured by area of the reflectorised sheet in square meters. 
 

2004.14 Rate  

The Contract unit rate shall be payment in full for the cost of making the road sign 
including supports and foundations, including all materials, installing it at the site 
and incidentals to complete the work in accordance with the specifications. In 
case of overhead sign boards supported on overhead gantry the rate shall not 
include the support gantry, its foundation and erection which shall be paid 
separately. 

2005 Road Marking 

Road marking paints shall be hot applied thermoplastic materials as specified under 
Clause 219 of the Standard Specification. 

2006 Guardrails 

Add the following to this clause: 
 

2006.1 Removing, Renovating and Re-erecting Guardrails 

Where the existing guardrails have to be removed, or removed and re-erected, or 
removed, renovated and re-erected, the three processes of removal, renovation and 
re-erection shall be carried out as follows: 
 
(a) Removing the Guardrails 

 
All guardrails and end units shall be loosened. Posts shall be carefully dug out 
and the holes shall be filled and compacted in 150 mm layers. Items used for 
fixing, including bolts, nuts, washers, shall be placed in bags, after which all 
materials shall be transported to a store approved by the Engineer and all 
stored in-groups by type. 
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Where material is intended for re-use, it shall first be unpacked for inspection 
by the Engineer. The Engineer will decide which material that shall be 
disposed off if, on inspection it is found unsuitable for re-use. 

(b) Renovating the Guardrails 
 
Guardrails and end pieces suitable for re-use shall be taken to the workshop 
for cleaning and painting. Rust and the existing paint shall be completely 
removed and minor indentations hammered out. The guardrails shall receive 
surface treatment in accordance with Clause 2006 of the Standard 
Specification. 
 
Timber posts suitable for re-use shall be cleaned and treated with an approved 
timber preservative. Bolts nuts and washers to be re-used shall be cleaned and 
all dust removed, and shall then be oiled. 
 

(c) Re-erection 
 
The guardrails shall be erected in positions as shown and all the removed 
materials suitable for re-use and as much supplementary new materials as 
may be necessary shall be used. Re-erection shall be as specified for new 
guardrails. 
 

2006.2 Pedestrian Railing 

Pedestrian safety barriers shall comply with the requirement of BS 3049. The steel 
tubing and wire mesh shall be primed with zinc chromate or equal suitable for 
galvanizing, undercoat and finished with not less than two coats of permanent 
outdoor enamel of white paint. 
 

2007 Kerbs 

Name the existing text with the head as “2007.1 Installation”. 
 
Add the following to this clause: 
 

2007.2 Existing Kerbs 

Where shown on the drawing or directed by the Engineer, the Contractor shall 
remove the existing road kerbs and channel, including bed and haunches. Care 
shall be taken to minimize over break into the existing pavement. The Contractor 
shall reinstate any over break with a lean concrete or such other materials as may be 
approved by the Engineer. 
 

2007.3 Repair of Damaged Railing and Kerbs 

The repair of damaged railing shall be done by replacement of damaged pipes and 
posts.  
The damaged kerbs shall be repaired by cement mortar. 
 
(a) Materials as per Relevant Codes 

 
Ordinary Portland cement  
Coarse aggregate and fine aggregate  
Tor steel  
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Water suitable for concreting  
MS steel sections and pipes  
Zinc rich epoxy primer like Nitrozinc primer or any approved equivalent and 
epoxy coal tar. 
 

(b) Equipment 
 
(i) Welding equipment 
(ii) Painting/white washing brushes 
(iii) Other miscellaneous equipment 

(c) Procedure 
 
The damaged portion of steel/RCC rating shall be removed up to the 
unaffected portion of the railing and the parent remaining parts which have to 
be connected with new components shall be thoroughly cleaned. 
 
In case of RCC railing, the casting of new units shall be carried out by adopting 
standard practice of construction using all necessary care. The newly 
constructed RCC components shall be cured as per standard practice of curing 
by water. The dried up and cured concrete shall be white/colour-washed with 
proper care to match with the existing colours. 
 
In case of MS pipe railing, the new components or repaired components shall 
be fixed with necessary care keeping in consideration the alignment and level. 
The railing components shall then be painted with zinc rich epoxy based 
primer and finishing with two coats tar epoxy or paint to match the existing 
colour including cleaning and surface preparations as directed by the 
Engineer. 
 
The damaged kerbs shall be repaired with cement mortar and the cement 
mortar shall be cured as per the standard practice. The kerbs shall then be 
painted black and yellow in alternative bands with reflecting paint of 
specification and quality approved by the Engineer to give an even shade on 
work as per the Standard Specification. 

2010 Trees 

Add the following to Clause 2010 of the Standard Specification: 
 

2010.1 Plantation of Trees and Hedges 

(a) Scope 
 
The work shall consist of: 
 

 Planting of tree saplings in median or other designated locations, and 

 Planting of hedges within median area. 
 

(b) Materials 
 
(i) Dump Manure 

 
Dump manure shall be of well decayed (at least six months) organic or 
vegetable matter, obtained in the dry state from the municipal dump or 
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other similar sources approved by the Engineer. The manure shall be free 
from earth, stone, brickbats or other extraneous matter. 
 

(ii) Farmyard Manure 
 
Farmyard Manure shall be well decayed (should be at least 6 months 
covered in dump), free from grits and any other unwanted materials. 
 

(iii) Good Earth 
 
The soil shall be agricultural soil of sandy-loam texture, free from grit, 
marrum, shingle, stone, brickbats, building rubbish and any other 
foreign matter. The earth shall be free from clods or lumps of sizes bigger 
than 75 mm in any direction. It shall have PH value ranging between 6 
and 8.5. 
 

(iv) Oil Cake (Neem/Castor/Groundnut) 
 
The cake shall be free form bush, dust, grit and any other foreign matter. 
 

(v) Sapling of Trees 
 
The sapling of trees shall be of medium height, leafy type and draught 
resistant variety native to the area and be of good quality of minimum of 
2 m height or calliper diameter of 25 mm as directed by the Engineer. 
 

(vi) Sapling of Hedges 
 
The saplings shall be of draught resistant variety normally grown for 
hedges in the area, approved by the Engineer. 

 
(c) Construction Operations 

 
(i) Tree Planting and Refilling Earth after Mixing with Oil Cake, Manure 

and Watering 
 
Holes of circular shape of 900 mm diameter and 1000 mm in depth in 
ordinary soil shall be excavated and the excavated soil, broken to clods of 
sizes not exceeding 75 mm in any direction, shall be stacked outside the 
hole. Stones, brickbats, unsuitable earth and other rubbish, all roots, 
weeds and other undesirable growth encountered during excavation 
shall be separated out and unserviceable material removed from the site 
as directed by the Engineer.  
 
Useful material, if any, shall be stacked properly and separately. Good 
earth in quantities required to replace such discarded stuff shall be 
brought and stacked at site by the Contractor, with a depth not more 
than 500 mm from ground level. The pit shall be treated for termite by 
raking the soil up to 50 mm and treated with 5% Aldrin or Chloradang 
dust in soil. 
 
The tree hole shall be manured with powdered neem/castor oil cake 
along with farm yard manure/dump manure screened through 16 mm 
sieve and these shall be uniformly mixed with the excavated top soil after 
the manure has been broken down to powder (size of particles not to 
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exceed 6 mm in any direction) in equal proportion. A 2 m high sapling 
of trees shall be placed at the centre of the hole and then the mixture 
shall be filled into the hole up to the level of adjoining ground and then 
profusely watered to enable the soil to subside. The refilled soil shall then 
be dressed evenly with its surface about 50 mm to 75 mm below the 
adjoining ground level or as directed by the Engineer. 
 
The planting shall be completed soon after completion of the median. 
 

(ii) Circular Mild Steel Tree Guard with Bars 
 
The tree guard shall be 900 mm in diameter. 
 
The tree guards shall be formed of: 
 

 3 № 25 mm x 25 mm x 3 mm angle iron verticals 1.95 m long 
excluding splayed outward at lower end up to an extent of 50 mm 

 3 № 25 mm x 5 mm MS flat rings fixed as per the design  

 5 № 1.55 m long 6 mm diameter bars. Each ring shall be in two parts 
in the ratio of 1:2 and their ends shall be turned in radically for a 
length of 40 mm at which they are bolted together with 8 mm 
diameter and 30 mm long MS bolts and nuts. 

 
The vertical iron shall be welded to rings along the circumference with 
electric plant. 15 № bars shall be welded to rings at equal spacing along 
the circumferences of ring. The lower end of the angle iron verticals shall 
be splayed outwards up to an extent of 50 mm. The lower end of the flat 
of lower ring shall be at the height of 1.95 m. The middle ring shall be in 
the centre of top and lower ring. The bars shall be welded to the rings as 
directed by the Engineer. The entire tree guard shall be given two coats of 
paint of approved brand and of required shade over a priming coat of 
ready mixed primer of approved brand. The design of the tree guard 
shall be approved by the Engineer. 
 

(iii) Planting of Hedges 
 
The hedges saplings shall be planted in two rows, one each along each 
edge of the median. Bed for the saplings shall be prepared with necessary 
manuring, and the live saplings shall be planted in lines parallel to the 
median edge to the directions of the Engineer. Spacing between saplings 
in a row shall be such that a thick hedge can be grown, and this shall 
generally be not farther away than 300 mm. 
 
The planting shall be completed soon after completion of the medians. 
 

(iv) Grassing of Median Area 
 
The area of the median between the hedges shall be seeded and mulched 
to develop grass cover as directed by Engineer. 

 
(d) Maintenance 
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The saplings of trees and hedges planted shall be watered and maintained by 
the Contractor till issuance of the final certificate at the end of the Defects 
Liability Period. This shall also include watering, weeding out of undesirable 
plants and replacement of dead plant, manuring and trimming of the hedges. 
 

Add the following clauses to this section: 

2012 Service Ducts beneath Roads 

Where instructed by the Engineer, the Contractor shall construct service ducts 
beneath the carriageway and shoulders/footpaths. The ducts shall consist of 100 
mm to 300 mm diameter ogee precast concrete pipes surrounded by a minimum of 
100 mm thickness of Class 15/20 concrete. The minimum clearance between the 
road formation and the top of the concrete surround shall be 100 mm. 
 
The ducts shall be provided with draw cords fabricated from strong man-made fibre 
such as nylon and each duct shall be sealed at each end with a tight fitting plastic 
plug. In the existing pavement, the duct shall be at least 250 mm below the road 
surface measured from the top of the concrete pipes and all back filling shall be in 
Class 15/20 concrete. The concrete pipes shall conform to the requirements of 
Clause 215 of the Standard Specification. 

2013 Duct Markers 

Duct markers shall be installed by the Contractor at each end of the services ducts 
provided under Clause 2012 above. The duct marker shall be located immediately 
beyond the outer edge of the shoulder or footpath and as close to the line of the duct 
as physical constraints permit. Where several ducts are laid side by side, only one 
duct marker post will be necessary. The duct marker posts shall be constructed as 
shown on the drawings and shall be clearly and durably marked on the side facing 
away from the road. The marker shall be inscribed ‘X DUCTS’ where X is the 
number of ducts stated in the group marked by the marker posts. 

2014 Road Bump and Rumble Strips 

Where shown on the Drawings or instructed by the Engineer, the Contractor shall 
provide, place trim to line and level bumps and/or rumble strips on the carriage 
way, connecting roads or shoulders. Where instructed, the road bumps shall extend 
the full width of carriageway and shoulders. The bumps shall be constructed in 
asphalt concrete to the dimensions shown on the Drawings and to the same 
standard as the wearing course on the main carriageway. 

2015 Bollards 

Where shown on the Drawings or instructed by the Engineer, the Contractor shall 

construct permanent bollards. The bollards shall be gauge 16 steel pipe Bollards of 

diameter minimum 150mm and 1.0 m above the ground, embedded to a depth of 

0.5m at place. The bollards shall be filled using a minimum class (15/20) concrete 

and as shown on the Drawings. 

2016 Retro-Reflective Road Studs 

All retro-reflective road studs shall comply with BS 873: Part 4. The Contractor shall 
submit details of the reflective road studs he proposes to use in the works to the 
Engineer for approval. The Contractor shall submit also a Certificate of approval 
from an approving authority. The reflective road studs shall be installed in the 
locations shown on the drawings or instructed by the Engineer. 
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2017 Measurement and Payment 

(a) Item: Remove existing guardrail 
 
Unit: m 
 
Removal of guardrail shall be measured by the metre as the length of guardrail 
instructed to be removed, measured between terminal points of the sections 
removed. The rate shall include for loading, transporting to any point on the 
site, off-loading and stacking the material and disposing off material 
unsuitable for re-use. 
 

(b) Item: Renovate and re-erect guardrails 
 

Unit: m 
 
The unit of measurement shall be the length of single guardrail, whether 
straight or bent, or end pieces renovated as specified. The rate shall include for 
all works as specified and storage as required. The rate shall also include for 
erecting the guardrails in accordance with Clause 2006 and any new poles, 
nuts, bolts and accessories that may be required. 
 

(c) Item: Pedestrian railing 
 
Unit: m 
 
Pedestrian railing shall be paid by the length instructed by the Engineer. The 
rate shall include for supplying and erection in accordance with the drawings. 
It shall also include for any bending of end pieces as may be required, disposal 
of excess materials and tidying up the site after completion of installation. 

 
(d) Item: Service ducts 

 
Unit: m 
 
Service ducts stall be measured by the metre as the length of duct installed as 
per the Engineer’s instructions. The rate shall include for providing all 
materials, excavation, and installation of concrete pipes with concrete 
surround, backfilling to formation level, compaction, draw-cords and plugs, 
all in accordance with Clause 2012 above. 
 

(e) Item: Duct markers 
 

Unit: №  
 
Duct markers posts shall be measured by the number installed. The rate shall 
include for provision and installation of posts, all excavation and backfill, 
compaction to the satisfaction of the Engineer and removal of surplus 
materials. 
 

(f) Item: Bollards 
 

Unit: №  
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Bollards shall be measured by the number installed. The rate shall include for 
provision and installation of bollards, all excavation and backfill, compaction 
to the satisfaction of the Engineer and removal of surplus material. 

 
(g) Item: Reflective road studs 

 

Unit: №  
 
Retro-reflective road studs shall be measured by the number installed. The rate 
shall include for provision and installation of studs to the manufacturer’s 
recommendations and satisfaction of the Engineer. 
 

(h) Item: Road Bumps 
 
Unit: m3 of each type 

 

 

2100 MISCALLANEOUS BRIDGE WORKS 

All miscellaneous bridge works will meet the conditions as prescribed in 
section 21 of the Standard specification. 
  
The material requirements will be as the per designer’s manual and 

manufacturer’s and Engineers instructions. 
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2200 DAY WORKS 

2201 Scope 

This specification covers instructions that may be issued by the Engineer as 
additional or substituted work to be executed on a day work basis by the Contractor 
or by his sub-contractors. 
 

2202 Standards 

All codes and standards mean the latest. Where not specified otherwise the 
installation shall generally follow the Kenyan Standard Specification for Road and 
Bridge Construction 
 

2203 Measurement and Payments 

Measurement and payment for all day works items shall be in accordance with the 
items listed in the Bill of Quantities, the preamble to Bill of quantities and the 
specifications above and cover the payment of plant, labour and materials for work 
executed in accordance with the Engineer’s instructions. 
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2300 ENVIRONMENTAL MANAGEMENT PLAN 

The Contractor shall implement the Environmental Management Plan (EMP) 
measures (Matrix Tables given below both for construction and maintenance and 
use phases), enhancement measures as directed by the Engineer. He shall submit the 
report on compliance with the Environmental Mitigation measures periodically to 
the Engineer. The Engineer will review the compliance submitted by the Contractor. 
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Environment and Social Management Plan Matrix 
 
(a) Construction Phase 
Table 1: Actions Matrix 
Item 

№  

Anticipated Impacts and 
Sources 

Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitoring Parameters 

1 Degradation of water 
sources:  

 Over-abstraction of 
water, 

 Water quality 
degradation, 

 Effects on 
downstream 
dependants, 

 Stream bed siltation, 
 
Sources: 

 Silt from earth 
moving, 

 Oil and grease, 

 Raw asphalt concrete, 

 Workshops and 
machinery 
maintenance areas, 

 Construction camp 
sites, 

 Material preparation 
sites. 

 

 Observe regulations on 
water abstraction 
permits, slope 
excavations, etc.), 

 

 Monitor standards of 
sanitation at the 
construction camps, 

 

 Establish a mechanism 
for solid waste 
collection, storage, 
transfer and disposal, 

 

 Liaise with water 
authorities for 
installation of RGSs at 
all crossings. 

 
The Contractor, 
 
The Resident 
Engineer.  
 
DEO and KURA 
Engineers. 
 
Immediate action and 
maintained 
throughout the 
project period. 

 Minimal 
silt discharging into water 
bodies, 

 

 NO effects 
on physical status of 
water quality, 

 

 Centralized 
effective collection of 
solid wastes  

 Status 
of streams and 
wetlands and water 
quality along 
reserve, 

 

 General social 
Concerns. 

 
 
Specific attention at all 
crossings and other 
water bodies. 

2. Air quality:  

 Dust and particulate 
matter, 

 Visual disruption, 

 

 Ensure earth surface 
roads, deviations and 
dry materials are kept 

 
The Contractor and 
the Resident Engineer. 
 

Low visible particulate matter 
in the air. 
 
Requirements of Clause 19 of 

 Dust level within 
the project, 

 Exhaust fumes from 
construction 
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Item 

№  

Anticipated Impacts and 
Sources 

Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitoring Parameters 

 Particulate matter, 

 Surface depositions,  

 Bronchial and eye 
problems. 

 
Sources:  
Construction activities 
(earth moving and 
machinery operations).  

damp at alls times, 
 

 Establish information 
flow process to the 
communities on dusty 
conditions, 

 

 Keep 
inevitable dusty 
conditions and/or 
emissions as short as 
possible, 

Surveillance by the, 
NEMA Officials, DEO 
and Public Health 
Officials. 
 
Project period 

the General Conditions of 
Contract 

machineries. 
 
Project wide situation. 
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Item 
№  

Anticipated Impacts and 
Sources 

Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitoring 
Parameters 

3 Vegetation Cover 
Degradation: 

 Removal of vegetation 
from road reserve and 
deviation routes, 

 Loss of vegetation from 
material sites and 
access routes, 

 
Sources:  

 Construction of 
deviations, 

 Material borrow pits 
and quarries, 

 

 Collaborate with the 
Local authorities in their 
beatification 
programmes, 

 

 Implement top-soiling 
and grassing 
programme for the road 
reserve and material 
sites, 

 

 Introduce soft shrubs in 
the median of the dual 
carriage, 

 

 Introduce trees on 
canopies on reserves 
near built-up areas, 

 

 Ensure vegetation does 
not compromise road 
safety. 

 
The Contractor and 
Resident Engineer 
 
 
 
KURA Engineers and 
DEO to keep 
surveillance 

Vegetation trend that is also 
safe to the road users. 
 
Requirements of Clause 19 of 
the standard Bid Docs 

Greenery along the 
route of the road. 
 
Special attention at 
sloppy sections and 
river crossings will be 
necessary. 

4 Environmental Pollution: 

 Siltation of water 
bodies, 

 Pollution of water 
(turbidity and 
hydrocarbons 
residuals), 

 Visual pollution (from 

 

 Develop Standard 
Operating Procedures 
(SOPs), schedules and 
supervision guidelines 
for the project works, 

 

 Focus on sensitive 

 
The Contractor  
 
Resident Engineer 
 
NEMA offices, water 
offices and KURA 
Engineers to keep 

Minimal disruption to 
physical and biological 
environmental quality 
throughout the route. 
 
 

 Water quality, 

 Environmental 
features, 

 Risks to health 
and safety, 

 Wastes 
characteristics. 
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dust and emissions), 
 
Sources: 

 Oil/grease storage, 

 Solid waste disposal 
(filters, greases, 
asphalt wastes, etc.), 

 Construction 
machinery and 
vehicles, 

 Excavated earth, 

 Water abstraction 
points, 

features (e.g. stream 
crossings and slopes) for 
necessary precautions, 

 

 Establish dust control 
programme and 
machinery performance 
and waste disposal 
controls, 

 
 

surveillance. 
 
 

 
Pollutants from camp 
sites, service yards 
and material 
preparation yards.  

Item 
№  

Anticipated Impacts and 
Sources 

Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitoring 
Parameters 

5 Land degradation: 

 Soil loss, 

 Soil quality 
degradation, 

 Land use changes, 

 Material sites, 
 
Source: 

 Surface runoff 
channels from camps 
and working areas, 

 Temporary road 
diversion routes, 

 Material extraction 
and transportation. 

 

 

 Monitor land use trends 
along the route in 
liaison with planning 
department, 

 

 Initiate a planned 
vegetation programme 
on road reserve, 

 

 Rehabilitation plans of 
materials sites with 
landowners (lease 
agreements to reflect 
this aspect). 

 
The Contractor and the 
Resident Engineer 
 
 
Surveillance by the 
KURA Engineers and 
DEO 
 

Conservation of soils on each 
side of the road.  

Land use trends. 
 
A project wide 
concern, specific 
locations of camp 
sites, sloppy zones 
and crossings. 
 
 
The Contractor to 
carry out full ESIA for 
all material sites 
 

6 Health and Safety 

 Personal injuries 

 

 Provide safety 

The Contractor and 
Resident Engineer. 

Information flow and 
dissemination on health and 

Complaints on health 
safety aspects related 
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(construction 
employees), 

 Communicable 
diseases including 
HIV/AIDS), 

 Potential accidents at 
material quarries, 

 Environmental diseases 
(bronchial and eye 
problems), 

 
Sources: 

 Construction dust and 
emissions, 

 Interaction of 
construction workers 
with communities, 

 Pollution of water 
from construction 
activities, 

 Material sites, 

 Traffic deviations, 

 Construction camp 
sites. 

programmes for 
material sites and 
working areas, 

 

 Provide safety 
provisions (signage and 
lighting) for deviations,  

 

 Awareness, prevention 
and training on 
HIV/AIDS and other 
social diseases, 

 

 Provide service roads 
and bus at settlement 
areas to reduce road 
accidents. 

 

 Provide medical, 
insurance cover and 
PPEs for all the 
construction workers. 

 
The PPRO, 
 
Surveillance by the 
Respective DWO, 
DPHO, and the DEO  
 
Entire project period. 

safety. 
 
Specific response to 
HIV/AIDS issues 
 
Requirements of Clause 19 of 
the standard Bid Docs 
 
Requirements of Clause 34 
and 35 of the General 
Condition Of Contract 

to the road 
construction 
activities. 
 
Trends in HIV/AIDS 
cases along the 
corridor, 
 
Special focus on 
material sites and 
road diversions 
routes. 
 
 
 
Focus on major towns 
and settlement areas I 
the project corridor. 
 

 
Item 
№  

Anticipated Impacts and 
Sources 

Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitoring 
Parameters 

7 Social and Economic: 

 Temporary disruption 
of business activities, 

 Insensitivity to public 
concerns during 
construction, 

 

 Enhance consultations 
with communities on 
activities affecting them 
and collaborate on the 
impacts reduction, 

 
 
The Resident Engineer 
in conjunction with 
the Contractor, 
 

 
 
An acceptable, sustainable 
and economically viable road 
with long term benefits to the 
people without adverse 

 
 
Trends in socio-
economic dynamics 
along the project road 
and its catchments, 
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 Access into and out of 
highway by special 
social groups, 

 Benefits to riparian 
communities  

 Safety issues 
(deviations and 
materials sites, etc.), 

 Noise to residents 
living along the route, 

 
Sources: 
Materials sites, 
Deviation routes, 
Construction machineries, 
Crossings, 
Construction camps. 

 

 Establish modalities of 
recruiting manual 
labour from within the 
project areas, 
 

 Provide service roads 
and slips accesses, 
 

 Relevant Locals 
Authorities to consider 
physical planning along 
the highway / road (s) 
for maximum benefits, 
 

 Integrate construction 
works with other 
projects ongoing in the 
project route, 

 

 The contractor to 
establish and manage 
environmental and 
social committee to 
oversee mitigation 
measures, 

 
Liaison with local 
authorities and the 
Provincial 
Administration, 
 
 
Entire construction 
period 
 
 

implications on the physical 
and social environment.  

 
 
 
 
 
 
Special attention on 
realigned and 
expanded sections of 
the road. Encroached 
sections will also 
require attention. 
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Item 
№  

Anticipated Impacts and 
Sources 

Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitoring 
Parameters 

8 Provision of Road Reserve 
 

 

 Kenya Urban Roads 
Authority to undertake 
availability of the road 
reserve, 
 

 Serve adequate quit 
notices to the 
encroaching 
developments 

  

 
KURA 
 
Upon commencement 
of the project 

 
Clear project route and get 
back the road reserve. 

 
The design of the 
road is confined 
within the 60m. 
 
Completed survey 
will provide actual 
encroachments and 
necessary 
acquisitions.  

9 Material Sites (hard 
stone, gravel and water) 

 Land degradation, 

 Loss of land 
vegetation cover, 

 Surface hydrology 
changes, 

 Access roads’ 
damages, 

 Water sources’ 
degradation, 

 Water quality. 
 
 

 
Full ESIA studies should be 
undertaken on all materials 
sites upon final 
identification, 
 
Rehabilitate the material 
sites after construction. 
Lease responsibilities with 
landowners necessary, 
 
Obtain appropriate permits 
for construction water 
abstractions 

 
Contractor and 
Resident Engineer. 
 
 
DEO and KURA 
Engineers to supervise 
 
Throughout the 
construction phase. 

 
Sustainable abstraction of 
materials. 

 
It is likely that all 
material sites will be 
on private land. 
 
Sources of 
construction water 
have other uses by the 
communities. 

10 Decommissioning 

 Removal of 
construction camps,  

 Materials sites and 
preparation yards, 

 

 Carry out 
decommissioning audits 
for the camp sites, 

 Rehabilitate all material 

 
The Contractor under 
supervision of the 
Resident Engineer, 
PPRO and the DEOs  

 
Rehabilitated material sites 
and cleared material 
preparation yards.  

 
Usability of the 
affected camps’ and 
material sites. 
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 Equipment removals. sites and preparation 
yards, 

 Remove all construction 
equipments and excess 
materials from the site. 
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(b) Road Maintenance and Use 
 
Table 2: Action Plan Matrix (Maintenance and Use) 

Item 

№  

Anticipated Impacts and 
Sources 

Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitorable 
Indicators 

1 
 

Environmental Pollution: 

 Water quality 
degradation, 

 Air pollution, 

 Solid waste dumping 
(road litter), 

 Material spills 
(pollutants), 

 Vehicular scraps, 

 Residuals from material 
sites and preparation 
yards, 

 
 
Sources: 

 Surface runoff drains 
from the road, 

 Oils spills on road 
surface, 

 Road litter (from road 
users and roadside 
clearing), 

 Poorly maintained 
vehicles – higher 
related emissions, 

 Spills from accident 
sits, 

 Emerging social and 

 

 Establish a policy and 
implementation 
guidelines in close 
collaboration with 
experts and NEMA, 

 

 Develop monitoring 
compliance with 
vehicular emission 
standards along the 
road, 

 

 Introduce clean-up 
responsibilities for the 
road users (e.g. spills 
from accident vehicle 
owners), 

 

 Provide public waste 
receptacles at strategic 
locations along the route 
(bus stops and crossing 
areas), 

 

 Drainage channels be 
kept clear at all times to 
prevent overloading 
with polluting materials, 

 
 
 
 
 
 
KURA 
 
 
 
 
Consultation with the 
DEO and Water 
Offices for 
surveillance,  
 
Administration, 
Traffic Police 
Department and the 
Local Authorities. 

 
 
 
 
 
 
 
 
 
 
 
A road that is compatible with 
the social conditions and 
features.  

 
 
 
 
 
Complaints on the 
utilization of the 
roads, 
 
Environmental 
quality trends (status 
of water sources, 
water quality and 
aquatic vegetation), 
 
 
 
Compliance with 
road transport 
regulations. 
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Item 
№  

Anticipated Impacts and 
Sources 

Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitorable 
Indicators 

economic centres, 

 Road repairs and 
maintenance activities. 

 Collaboration with the 
traffic police on 
enforcement of road 
regulations. 
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Item 
№  

Anticipated Impacts and 
Sources 

Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitorable 
Indicators 

2 Health, Safety and Security 

 Contamination of water 
and water sources, 

 Noise and vibrations, 

 Increased road 
accidents, 

 Security aspects, 

 Spread of infectious 
diseases (HIV/AIDS 
and other social 
diseases) 

 
Sources: 

 Contaminated runoff 
from the road surface, 

 Roadside litter and solid 
wastes, 

 Increased traffic and 
driving style variances 
along the route, 

 Social interactions, 

 Inadequate road safety 
signage and facilities. 

 Draw strategies for road 
safety measures and 
sensitize residents 
within risk areas, , 

 

 Integrate safety 
measures in the overall 
maintenance of the 
road, 

 

 Develop liaison with 
health provision arms 
for emergence response 
on the road, 

 

 Liaise with appropriate 
department to ensure 
compliance with road 
regulations and traffic 
rules along the stretch, 

 

 Ensure maintenance of 
signage and other 
facilities at all times. 

KURA 
 
 
 
 
Traffic Police 
department,. 
 
Administration 
Leadership, Health 
department and 
rescue groups. 
 
Continuous  
 

 
 
Enhanced safety throughout 
the road and construction of 
the road to enforce security. 

 
 
Complaints from the 
riparian residents, 
 
Recorded cases and 
categories of road 
accidents, 
 
 
HIV/AIDS trends 
within towns along 
the route.  
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3 Social and Economic 
Aspects 

 Land use changes due 
to efficient transport, 

 Increased settlements 
and population, 

 Higher traffic volumes, 

 Mixed economic 
activities (general 
trading, industrial, 
institutional, etc.), 

 Road safety issues, 

 Road ownership by all.  

 

 Collaboration with 
physical planning Depts. 
to enhance roadside 
planning. 

 

 Collaborations for 
sustainable social and 
economic development, 

 

 Include environmental 
aspects in scheduled 
road audits. 

 
KURA 
 
 
 
Continuous process 

 
Compatibility of the road with 
social and economic interests 
of the local residents and road 
users. 

 
 
Land use trends in 
time and along the 
route, 
 
Population trends 
 
 
Complaints received 
from the local 
communities and the 
road users in 
general. 
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Item 
№  

Anticipated Impacts and 
Sources 

Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitorable 
Indicators 

4 Maintenance 

 Drainage clearance for 
free storm water flow, 

 Vegetation clearing for 
enhance visibility, 

 Roadside litter 
collection, 

 Road safety facilities 
and signage 
maintenance, 

 Re-encroachment into 
the road reserve, 

 Roadside land 
development practices,  

 

 

 Establish modalities for 
the involvement of the 
riparian landowners in 
the maintenance of the 
road, 

 

 Install and maintain 
appropriate road signs. 
Liaise with other 
authorities in the control 
of roadside 
advertisement billboards 
that masks the safety 
signs, 

 

 Maintain trash bins at 
strategic locations along 
the route (bus stops and 
major crossing points), 

 

 Prepare a maintenance 
procedure in line with 
existing guidelines. 

 
 
KURA 
 
 
 
DEO, water 
authorities the 
Administration for 
surveillance 
 
 
Continuous process 

 
 
 
 
 
 
Maintained high level quality 
of road surface, installations 
and components. 

 

5 Decommissioning phase: 
 

Undertake a 
decommissioning audit of 
part, sections or entire road 
reconstruction and establish 
appropriate measures to 
prevention environmental 
pollution and public safety. 

KURA 
 
After the design road 
life span (15 – 25 
years) 
 
Any major repairs 

 
None or minimum impacts to 
the environment and social 
well being 

 
_ 
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along the route. 
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2500 HIV/AIDS, GENDER, SOCIAL ISSUES AND LOCAL PARTICIPATION 

2501 Scope 

This specification sets out the Contractor’s obligations with regard to on-site HIV/AIDS 
awareness campaign and preventive measures which are to be instituted. 
 

2502 Interpretation and Documentation 

 
The following documents shall inter-alia be red in conjunction with this specification. 

 The instruction to bidders 

 The Conditions of Contract 

 The drawings 
 

2503 HIV/AIDS Awareness Campaign 

The Contractor shall institute an HIV/AIDS awareness campaign amongst his workers 
for the duration of the Contract. As part of the Campaign the Contractor will be 
required to display AIDS awareness posters in all buildings frequented by workers 
employed on the Contract where such buildings fall under the control of the Contractor. 
In addition, at least ten (10) of the Contractor’s vehicles, regularly used on site shall 
display HIV/AIDS awareness posters. The posters shall be printed on gloss paper and 
shall be at least A1 size on building and A3 size or other approved size on vehicles. The 
message on the posters shall be supplied by the Employer through the Engineer before 
the posters are printed. 
 
AIDS awareness shall also be included in the orientation process of all workers 
employed on the Contract. 
 
In the awareness campaign, the Contractor shall employ and designate a safety officer 
who will undertake and coordinate all aspects of the HIV/AIDS awareness campaign. 
 

2504 AIDS Prevention Campaign 

The Contractor shall institute an HIV/AIDS prevention campaign amongst his workers 
for the duration of the Contract. As part of the campaign the Contractor will be required 
to make condoms available to workers. The condoms shall be from an approved 
manufacturer and comply with the current ISO Standards or WHO/UNAIDS 
Specifications and Guidelines for condoms, 1998, or any more recent equivalent 
publication. The Contractor shall make available at least 4,000 condoms every month, 
through dispensing machines or other approved method of distribution. The Contractor 
shall at all times keep the site adequately supplied with condoms. 
 
As part of the campaign the Contractor shall operate at least one STD and HIV/AIDS 
clinic on site or make alternative arrangements with an existing suitably qualified and 
equipped Local clinic. The clinic shall have a minimum of two rooms each at least 10 m² 
with ablution and washroom. The clinic shall be suitably staffed and equipped for 
screening, diagnosis and counselling of STD and HIV/AIDS of the project staff and 
labour. The Contractor shall cover the costs of the clinic to provide free treatment for 
general STD cases, whereas workers with HIV/AIDS shall be referred to the national 
HIV/AIDS programme coordinated by the Ministry of Health. 
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2505 HIV/AIDS Training 

2505.1 Objective 

The objective of the AIDS/HIV training programme is to reduce the risk of exposure to 
and spread of the HIV virus in the Area influenced by the construction project. The 
target group will be local labourers and their superintendents employed by the works 
Contractor. The wider community will benefit indirectly through their normal day-to-
day interaction with the target group. 
 

2505.2  Scope of activities 

Activities for HIV/AIDS awareness and prevention will be broad-based, targeting both 
individuals and groups. They may consist of: 
 

 Information posters in public places, both on and offsite (eating houses, bars and 
guest houses) and on the Contractor’s vehicles 

 Availability of socially marketed condoms 

 Peer educators (reference people) drawn from the local labour and educated in 
HIV/AIDS issues for discussion with colleagues (estimate 1 per 100 employees). 

 Small focus group discussions to disseminate information covering key issues 

 Theatre groups and video presentations 

 Promotional events (such as football matches) to encourage openness and discussion 
of HIV/AIDS issues. 

 Promotional bill boards to raise awareness of the integration of construction and 
HIV/AIDS activities 

 Inclusion of HIV/AIDS activities at site meetings with the Local Aids Committees 
and other approved representatives. 

 Availability of promotional materials including T-shirts, caps, bumper stickers and 
key rings. 

 
The scope of activities may be tailored as required to meet the perceived needs and 
priorities of the labourers and should involve participatory approaches to ensure that 
they are appropriate and have a public health impact. The scale and frequency of 
activities may also be adjusted to suit the requirements of the target group. The 
education will cover: 
 

 Preventive behaviour including partner reduction, condom use, awareness and 
appreciation of the importance of treatment of sexually transmitted incidences 
(STIs) 

 Skills including negotiating safer sex, correct condom use, purchase of condoms 
without embarrassment, and 

 Referral to local health centres and available services. 
 
Tasks to be undertaken to support the above activities services shall include: 
 

 Establishing the status and focus of all current and planned HIV/AIDS activities in 
the area to ensure complementarities and determining potential involvement in 
project activities 
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 Carrying out s brief review of regional activities combining road construction with 
HIV/AIDS campaigns to determine options, best practice key issues and constrains 

 Reviewing of Information, Education and Communication (IEC) materials available 
and their relevance to road construction, making recommendations for future 
development of IEC materials 

 Providing education and training for the site personnel, superintendents and peer 
educators for the scope of activities as above. 

 Providing supervision for peer educators to ensure sustained quality of education 
and provision of incentives for the scope of activities as above. 

 Providing Mechanism for the social marketing of condoms and distribution of 
materials 

 Monitoring activities regularly to assess effectiveness and impact. This should 
include an initial, interim and final assessment of basis knowledge, attitude and 
practices (KAP) taking account of the existing data sources and recognizing the 
limitations due to the short time frame to show behaviour change. The KAP shall be 
supported by qualitative information from focus group discussion. 

 

2505.3 Collaboration 

HIV/AIDS activities are coordinated nationally by the National Aids Control Council 
(NACC). The Kenya Urban Roads Authority in consultation with NACC and the Ministry 
of Health (MOH) shall coordinate with the local representatives. Representatives of 
Local Health Authorities shall be invited to attend training and communication 
activities. 
 
Activities on the construction site shall be linked as far as possible with the on-going 
HIV/AIDS awareness and prevention in the area. This will ensure complementary of 
approaches, reinforcing education and minimizing duplication, in addition, these links 
will ensure that the target group will have access to continued information after the 
end of the construction period. 
 

2505.4  Contractor’s Responsibilities 

The Contractor will employ and designate a qualified HIV/AIDS expert, to be approved 
by the Engineer, who will work closely with the Employer, Ministry of Health and other 
implementing agencies to support the HIV/AIDS awareness and prevention activities. 
This will ensure maximum effectiveness and integration with construction activities. 
Specific but not exclusive, issues to be addressed by the Contractor shall include: 
 

 Scheduling appropriate timing and durations of the implementation of HIV/AIDS 
activities as part of work plan for labourers and superintendents. 

 Designated rest times such as lunch breaks and paydays shall be excluded. 

 Identification of suitable individuals from recruitment records for education with 
the implementing organization 

 Provision of suitable sites for communication activities and for condom distribution 

 Monitoring of the implementation of peer educator activities, and 

 Provision of support as necessary to the implementing organization. 
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2505.5  Inputs 

An organization experienced in the provision of HIV/AIDS awareness and prevention 
activities shall be selected as a subcontractor to provide the above scope of activities on 
behalf of the main Contractor. 
 

2505.6  Reporting 

The implementing organization shall produce the following reports to be submitted to 
the Contractor, Consultants, Kenya Urban Roads Authority and NACC: 

 Monthly progress briefs for inclusion in site meetings discussions 

 Quarterly reports detailing activities carried out, issues and follow ups 

 A review report of activities in the road construction sector 

 A review report of the existing IEC materials with recommendations for 
development of materials specifically for the road sector 

 A final report detailing the methodology and activities carried out under this project 
including lessons learnt, impact, liaison with the Contractor and other parties. 

 
In addition, a report with the recommended approach for integration of HIV/AIDS 
awareness and prevention activities in the road construction sector shall be produced. 
This shall be a synthesis of project activities including contractual approaches, 
communication activities, availability of materials and liaison with the existing 
organizations. It shall be developed with all parties involved in the construction 
activities to ensure that the wide range of views and experiences are gained. 
 
The final report and recommended approach will be presented to the Kenya Urban 
Roads Authority, NACC and other interested organizations including private sector, 
funding agencies and Non-Governmental Organisations. 
 

2506 Timing 

Activities shall commence at the start of the construction period and continue 
throughout the Contract period to ensure that a sustained impact reporting and 
dissemination activities shall continue for three months after the project is completed to 
ensure integration into the current practice. 
 

2507 Measurement and Payment 

The payment items in this Clause shall include full compensation for all work associated 
with the provision of HIV/AIDS related services as specified. 
 
Item: Instituting an HIV/AIDS awareness campaign 
 
Unit: Months 
 
The unit of measurement shall be the calendar month or part thereof, measured over 
the duration of the campaign. The rate shall include for providing a Safety Officer to 
deal with HIV/AIDS together with his/her transport requirements. The payment shall 
be made monthly, pro-rata for parts of a month, from the date of appointment of the 
officer until the completion of the works or substantial demobilization of the local 
workforce whichever comes first. 
 
Item: Instituting an HIV/AIDS prevention campaign 
 
Unit: Months 
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The unit of measurements shall be the month. The rate shall include the cost of 
providing a clinic or make alternative suitable arrangements, running the clinic, 
providing condoms as per the specifications and meeting all the costs of time related 
costs. 
 
The payment shall be made monthly, pro-rata for parts of a month, from the date of 
establishing the clinic until the completion of the works or substantial demobilization of 
the local workforce whichever comes first. 
 
Payment shall only be made for periods during which the Contractor has effectively 
provided the services. 
 
 
Item: HIV/AIDS training 
 
Unit: Provisional Sum 
 
Payment shall be made for the actual expenditure incurred by the Contractor for which 
receipted vouchers shall be produced. The rate shall include full compensation for 
equipment, labour and material required for the provision of the services. 
 
In addition, the Contractor will be paid for handling, overheads and profit at a 
percentage (%) rate of the receipted expenses incurred. 
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SECTION 9: BILLS OF QUANTITIES 
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PREAMBLE TO BILL OF QUANTITIES 

 

1. The Bill of Quantities shall form part of the Contract documents and is to be read in 
conjunction with Instructions to Bid, Conditions of Contract, Specifications and Drawings. 
 

2. The brief description of the items in the Bill of Quantities is purely for the purpose of 
identification, and in no way modifies or supersedes the detailed description given in the 
Conditions of Contract and specification for the full direction and description of work and 
materials. 
 

3. The Quantities set forth in the Bill of Quantities are estimated and provisional representing 
substantially the work to be carried out and given to provide a common basic for bidding 
and comparing the bids. There is no guarantee to the Contractor that he will be required to 
carry out all the quantities of work indicated under any one particular item or group of 
items in the Bill of Quantities. The basic of payment shall be the Contractor’s rates and the 
quantities of work actually done in fulfilment of his obligation under the Contract. 
 

4. The prices and rates inserted in the Bill of Quantities will be used for valuation of the work 
executed 
and the Engineer will measure the whole of the works executed in accordance with this 
Contract. 
A price or rate shall be entered in link against every item in the Bill of Quantities with the 
exception 
of items which already have provisional sums affixed thereto. The bidders are reminded 
that no “nil” 
or “included” rates or “lump-sum” discounts will be accepted. The rates for various items 
should 
include discount if any. Bidders who fail to comply with this will be disqualified. 
 

5. Provisional Sums (including Dayworks) in the Bill of Quantities shall be expended in whole 
or part 
at the discretion of the Engineer in accordance with Subclause 52.4 and Clause 58 of the 
Conditions of Contract. 
 

6. The price and rates entered in the Bill of Quantities shall, except insofar as it is otherwise 
provided 
in the Contract , include all constructional plants to be used, labour, insurance, 
supervision, 
compliance, testing, materials, erection, maintenance of works overhead and profit, taxes 
and 
duties together with the general risks, liabilities and obligations set out or implied in the 
Contract , 
transport, electricity and telephone, water, use and replenishment of all consumables, 
including 
those required under the Contract by the Engineer and his staff. 
 
 

7. The Bill of Quantities, unless otherwise expressly stated therein, shall be deemed to have 
been 
prepared in accordance with the principle of the latest edition of the Civil Engineering 
Standard 
Method of Measurement (CESMM) 
 

8.  “Authorised” “Directed “or “Approved” shall mean the authority, direction or approval of 
the 
Engineer. 
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9. Unless otherwise stated, all measurement shall be net on the finished work carried out in 
accordance with the details shown on the drawings or instructed, with no allowance for 
extra cuts or 
fills, waste or additional thickness necessary to obtain the minimum finished thickness or 
dimensions required in this Contract. Any work performed in excess of the requirements of 
the 
plans and specifications will not be paid for, unless ordered in writing by the Engineer. 
 

10. Hard/rock materials in this Contract, shall be defined as the material which, in the opinion 
of the 
Engineer, require blasting, or the use of metal wedges and sledge hammers, or the use of 
compressed air drilling for their removal, and which cannot be extracted by ripping with a 
dozer 
tractor of at least 150 brake horse power (112 kilowatt) with a single rear–mounted 
hydraulic ripper 
Boulders of more than 0.2 m³ occurring in soft materials shall be classified as hard material



260 

 

CONSTRUCTION OF KISII BY-PASS PHASE II TENDER No.: KURA/DEV/HQ/312/2020-2021 

(m) Soft materials shall be all material other than hard material as defined under Item (l) 
above. 

(n) The units of measurement and abbreviations tabulated below are used herein 

 
Unit      Abbreviation 

Number     № 

Millimetre     mm 

Square millimetre    mm² / sq mm 

Metre      m 

Square metre     m² / sq m 

Cubic metre     m³ / cu m 

Hectare     ha 

Kilogramme     kg 

Lump sum    LS 

Prime Cost     PC 

Tonne     Tonne 

Metric ton (100 kg)    t / tonne 

Degrees centigrade   ºC 

Hour      h / hr 

Week      wk 

Month      mth 

Horsepower     HP 

Kilowatt     KW 
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CONSTRUCTION OF KISII BYPASS PHASE II 

BILL № 1:  Preliminary and General Items 

ITEM DESCRIPTION UNIT QTY 
 RATE  

 (KShs)  
 AMOUNT   

  (KShs)  

1.01 

Provide or rent accommodation for 
Engineer's senior & junior staff 

        

(i) Type I Month 30     

(ii) Type II Month 30     

(iii) Type III Month 60     

(iv) Type IV Month 60     

(v) Type V Month 60     

1.02 
Extra Over on Item 1.01 for the 
Contractor's Overheads and Profit. 

% 
 

    

1.03 

Allow a sum of KShs 4,000,000 for 
the Engineer's miscellaneous account 
to be spent in whole or part as 
instructed by the Engineer and to be 
reimbursed against receipts. 

PC Sum 1 4,000,000   4,000,000 

1.04 
Extra Over on Item 1.03 for the 
Contractors Overheads and Profit. 

% 
 

    

1.05 
Allow a Prime Cost sum of Ksh. 
5,000,000.00 for off-site materials 
testing. 

PC Sum 1 5,000,000  5,000,000 

1.06 
Extra Over on Item 1.05 for the 
Contractors Overheads and Profit. % 

 

    

1.07 

Allow a Prime Cost sum of Ksh. 
2,000,000.00 for laboratory items and 
reagents as indicated in the special 
specifications or as instructed by the 
Engineer. 

PC Sum 1 2,000,000  2,000,000 

1.08 
Extra Over on Item 1.07 for the 
Contractor's Overheads and Profit. 

% 
 

    

1.09 
Allow a Prime Cost sum of Ksh. 
2,000,000.00 for off-site materials 
testing. 

PC Sum 1  2,000,000 2,000,000  

1.1 
Extra Over on Item 1.09 for the 
Contractors Overheads and Profit. 

% 
 

    

1.11 
Provide, erect and maintain publicity 
signs as shown in the drawings or as 
instructed by the Engineer. 

№  10     

1.12 

Allow Kshs. 18,900,000.00 for 
attendance upon the Engineer by the 
following staff in accordance with 
Clause 137 of Special Specification. 

        

(a) Assistant Engineer M. month 30   

(b) Inspector of Works M. month 60   

(c) Laboratory technician M. month 30   



262 

 

CONSTRUCTION OF KISII BY-PASS PHASE II TENDER No.: KURA/DEV/HQ/312/2020-2021 

(d) Survey assistant M. month 30   

(e) Laboratory Assistant M. month 30   

(f) Environmentalist/ Sociologist M. month 30   

(g) Office Assistant M. month 60   

(h) Leveller / Chainmen M. month 90   

(i) Secretary / Admin M. month 60   

(j) General Attendance M. month 90   

1.13 
Extra over item 1.12  for Contractor's 
overheads and profits 

% 18,900,000.00     

1.14 

Provide / rent, furnish and maintain 
Engineer's main office as shown on the 
drawings or as instructed by the 
Engineer for use during the duration 
of the Contract. Items and equipment 
to be provided is as shown in the 
Special Specifications and as directed 
by the Engineer 

№  1   

1.15 
Extra over item 1.14  for Contractor's 
overheads and profits 

% 5,000,000      

1.16 

Provide with driver and maintain one 
(1) Type 1, minimum 2.8 litre 
turbocharged 4-wheel drive, 5 door 
utility vehicle or similar, approved by 
the Engineer, fitted with air bags, 
mobile telephone hands free headset 
and a two way radio for the exclusive 
use of the Engineer inclusive of the 
first 4,000 km per vehicle month. 

V. month 30     

1.17 

Extra Over on Item 1.16 inclusive of 
fuels, maintenance, lubricants and 
servicing for mileage over 4,000 km 
per vehicle month. 

km 30,000     

1.18 

Provide with driver and maintain two 
(2), minimum 2.8 litre turbocharged 
4-wheel drive, twin- cab pick up 
vehicle or similar approved by the 
Engineer, fitted with air bags, mobile 
telephone hand free headset and a two 
way radio for the exclusive use of the 
Engineer inclusive of the first 4,000 
km per vehicle month. 

V. month 60     

1.19 

Extra Over on Item 1.18 inclusive of 
fuels, maintenance, lubricants and 
servicing for mileage over 4,000 km 
per vehicle month. 

km 30,000     
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1.2 

Provide with driver and maintain 
two(2) Type 3, minimum 2.8 litre 
turbocharged 4-wheel drive, twin- 
cab pick up vehicle or similar 
approved by the Engineer, fitted with 
air bags, mobile telephone hand free 
headset and a two way radio for the 
exclusive use of the Engineer inclusive 
of the first 4,000 km per vehicle 
month. 

V. month 60     

1.21 

Extra Over on Item 1.2 inclusive of 
fuels, maintenance, lubricants and 
servicing for kilometrage over 4,000 
km per vehicle month. 

km 30,000     

1.22 

Allow a Prime Cost sum of Ksh. 
3,000,000.00 for payment of wages 
and allowances for Engineer's staff 
including overtime. 

PC Sum 1 3,000,000  3,000,000  

1.23 
Extra Over on Item 1.22 for the 
Contractors Overheads and Profit. 

%  3,000,000      

1.24 
Allow a Prime Cost of KShs. 
500,000.00 for Mobile Airtime 

PC Sum 1  500,000 500,000  

1.25 
Extra Over on Item 1.24 for the 
Contractors Overheads and Profit. 

%  
                           

500,000   
    

BILL 1 TOTAL CARRIED TO SUMMARY PAGE     
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BILL № 4:  Site Clearance and Topsoil Stripping   

ITEM DESCRIPTION UNIT QUANTITY 
 RATE                      
(KShs)  

 AMOUNT                      
 (KShs)  

4.01 

Clear site on road reserve including 
removal of trees (girth less than 
equal to or less than 400 mm), 
hedges, bushes and other vegetation 
and other deleterious materials, grub 
up roots and backfill to 100% MDD 
(AASHTO T.99) with approved 
material in accordance with the 
Specifications and as instructed by 
Engineer. 

Ha 14     

4.02 

Removal of  top soil to a maximum 
depth of 200 mm including  removal 
of grass and other vegetation as 
directed by the Engineer. 

m3 30,000     

4.03 

Demolish / Scarify Existing 
pavement of any material on 
footpaths, busbays, carriageways and 
parking lots and cart away to spoil 

m3 500     

4.04 
Excavate, remove and dispose 
existing culverts, OG pipes, IBD and 
drain lining of any material 

m 500     

4.05 
Demolish concrete of any class and 
cart away to spoil including any 
reinforcements 

m3 100     

4.06 

Allow a Prime Cost sum of Ksh. 
10,000,000.00 for removal and 
reinstatement of services and 
demolition of structures and 
buildings on the road reserve. 

PC Sum 1  10,000,000  10,000,000  

4.07 
Extra Over on Item 4.06 for the 
Contractors Overheads and Profit. 

% 
                           

10,000,000  
    

4.08 

Allow a Prime Cost sum of Ksh. 
250,000.00 for carrying and 
payment for EIA and NEMA Licenses 
and other environmental mitigation 
measures. 

PC Sum 1  250,000 250,000  

4.09 
Extra Over on Item 4.08 for the 
Contractors Overheads and Profit. 

% 
           

250,000.00  
    

BILL 4 TOTAL CARRIED TO SUMMARY PAGE      
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  BILL № 5: Earthworks 

ITEM DESCRIPTION UNIT QUANTITY 
 RATE                     
(KShs)  

 AMOUNT                      
(KShs)  

  

No separate payments shall be made 
for the overhaul of the material and 
the cost of such haulage shall be 
included in the rates and or prices. 

        

5.01 Cut to fill in soft material  m3 210000     

5.02 As Item 5.01 but in hard material m3 10500     

5.03 Fill in soft material  m3 75,600     

5.04 As Item 5.03 but in hard material m3 3,780     

5.05 

Scarify, water, process and compact 
150 mm existing ground below 
embankments or subgrade to 95% 
MDD (AASHTO T99) 

m3 16,800     

5.06 

Provide, spread, water, process and 
compact 300 mm improved subgrade 
to 100% MDD (AASHTO T99) in two 
layers of 150 mm thickness. 

m3 37,800     

5.07 
Compaction of original ground below 
fills 150mm to 95% MDD (AASHTO 
T99) 

m3 18,900     

5.08 
Provide rock fill to formation level or 
as directed by the Engineer 

m3 18,900     

5.07 
Provide filter fabric over or around 
rock fill  

m2 63,000     

BILL 5 TOTAL CARRIED TO SUMMARY PAGE   
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  BILL № 7: Excavation and Filling of Structures   

ITEM DESCRIPTION UNIT QUANTITY 
 RATE                     
(KShs)  

 AMOUNT                      
(KShs)  

7.01 

Excavate in soft material, 
backfilling and compacting or 
hauling to spoil excavated material 
as directed by the engineer.  

m3 1200     

7.02 
As for item 7.01 but in hard 
material 

m3 1350     

7.03 

Providing, placing selected 
granular backfill material behind 
abutment, wing walls and retaining 
walls to any depth and compaction 
complete as per the drawings and 
Technical Specifications and as 
instructed by Engineer. 

m3 12,500     

7.04 

River training in soft material 
including providing and laying 
boulders apron on river bed for 
protection against scour with stone 
boulders weighing not less than 40 
kg each complete as per drawing 
and Technical Specification. 

m3 500     

7.05 
River training in hard material 
complete as per the drawings and 
Technical specifications 

m3 200     

7.06 

Provide and lay stone pitching and 
grouting as shown on the drawings 
to technical specifications and as 
instructed by the Engineer. 

m2 40,000     

7.07 
Excavate for gabions in soft 
material 

m3 3,000     

7.08 
As Item № 7.07 but in hard 
material 

m3 500     

7.09 
Provide and place gabion mesh and 
mattresses as instructed by the 
Engineer 

m2 4,500     

7.1 
Provide and place rock fill below 
structures and to gabions. 

m3 3,500     

7.11 
Provide and place close jointer rip 
rap  

m3 150     

BILL 7 TOTAL CARRIED TO SUMMARY PAGE   
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BILL № 8: Culvert and Drainage Works   

ITEM DESCRIPTION UNIT QUANTITY 
 RATE                     
(KShs)  

 AMOUNT                      
(KShs)  

  No separate payment shall be made 
for the haulage of surplus or 
unsuitable excavated material and the 
cost of such haulage shall be  included 
in the rates and/or prices 

        

8.01 

Excavate in soft material to the range 
of depths stated below for pipe 
culverts,subsoil drains,headwalls,wing 
walls,drop inlets,mitre drains,catch 
water drains and median drains 
including support of trench 
sides,backfilling and compacting as 
specified or as instructed by the 
Engineer. 

m 28000     

8.02 As item 8.02 but in hard material m³ 200     

8.03 
Provide, lay, joint and backfill with 
suitable material 300mm I.D.  
concrete pipes for service ducts 

m 30     

8.04 
Provide, lay, join  and backfill with 
suitable material 450mm I.D.  
concrete pipes 

m 700     

8.05 
Provide, lay, joint and backfill with 
suitable material 600mm I.D.  
concrete pipes  

m 1500     

8.06 
Provide, lay, joint and backfill with 
suitable material 900mm I.D.  
concrete pipes 

m 700     

8.07 
Provide, lay, joint and backfill with 
suitable material 1200mm I.D.  
concrete pipes 

m 200     

8.08 

Provide and place Class 25(20) 
concrete to headwalls, wing walls and 
aprons, to pipe culverts including 
formwork and provision and placing 
of reinforcement as shown on the 
drawings 

m³ 660     

8.09 

Provide, place and compact Class 
15(20) concrete to beds,  surrounds 
and haunches including all formwork 
and provision and placing of 
reinforcement as shown in the 
drawings. 

m³ 4606     

8.10. 
Provide and place A142 fabric mesh 
reinforcement 

m² 
             

46,060.00  
    

8.11 

Excavate in any material provide and 
joint 600x360 mm invert block drains 
(IBD) precast concrete channels with 
single side precast side slabs of 
600x225x75 mm as lining for storm 
water drain including bedding and  
backfilling with selected material as 
directed by the Engineer. 

m                
1,000.00  

    

8.12 

Provide and place stone pitching, 
200mm thick blue masonry stones 
and grout with mortar as specified or 
as directed by the Engineer. 

m² 
             

28,000.00  
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8.16 
Provide place and compact class 
15/20 concrete to haunches on 
margin between shoulders and IBDs. 

m3 500     

8.16 
Provide place and compact class 
20/20 concrete to drains excluding 
reinforcement and formwork 

m3 500     

BILL 8 TOTAL CARRIED TO SUMMARY PAGE   
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BILL № 9:  Passage of Traffic   

ITEM DESCRIPTION UNIT QUANTITY 
 RATE                     
(KShs)  

 AMOUNT                      
(KShs)  

9.01 
Allow for the passage of traffic 
through the works 

Lump sum 1     

9.02 
Extra Over on Item 9.02 for the 
Contractors Overheads and Profit. 

% 0     

9.03 

Provide, spread, water, process and 
compact to 95% MDD (AASHTO 
T180) gravel of sub base quality on 
deviations, thickness 150mm. The rate 
should include maintenance during 
the entire period of construction 
period. 

m3 4200     

BILL 9 TOTAL CARRIED TO SUMMARY PAGE   
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BILL № 12: Natural Material for Sub-base and Base 

ITEM DESCRIPTION UNIT QUANTITY 
 RATE                     
(KShs)  

 AMOUNT                      
(KShs)  

  

Measurements and payment by 
method 'A' as defined in the 
standard specifications. No 
separate payments shall be 
made for the overhaul of 
material and the cost of such 
haulage shall be included in 
the rates and or prices 

        

12.01 

Provide gravel material for 
base and Sub-base ,haul, 
spread, compact at least 100% 
M.D.D. (AASHTO T-180) and 
shape to level and tolerance 

m3 
             

35,280.00  
    

BILL 12 TOTAL CARRIED TO SUMMARY PAGE   
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BILL №14: Cement and Lime Treatment  

ITEM DESCRIPTION UNIT QUANTITY 
 RATE                     
(KShs)  

 AMOUNT                      
(KShs)  

  

Note: No overhaul will be paid 
for separately under these items 
as it shall be deemed to have 
been included in the 
Contractor's rates 

        

14.01 
Provide and spread cement as 
an improvement agent for base 

Ton. 1200     

14.02 

Mix and process natural gravel 
material  with improvement 
agent for pavement layers as 
instructed by the Engineer or as 
specified 

m3 33600     

14.03 
Curing of cement treated base 
and sub-base layers 

m² 152000     

BILL 14 TOTAL CARRIED TO SUMMARY PAGE   
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BILL № 15: Bituminous Surface Treatments and Surface Dressing 

ITEM DESCRIPTION UNIT QUANTITY 
 RATE                     
(KShs)  

 AMOUNT                      
(KShs)  

  

Note: No haulage will be paid for 
bitumen, chippings or sand this 
should be included in the rates billed 
rates. 

        

15.01 

Clean and prepare surfaces of main 
cariageway, slip roads, shoulders, bus 
bays, aceses and junctions, provide, 
heat and spray on the same MC 70 
cutback bitumen prime coat at a rate 
of spray in the range of 1.0 litre/m² to 
1.2 litres/m² or as instructed by the 
Engineer 

litre 141,120     

15.02 

Clean and prepare surfaces of main 
cariageway, slip roads, shoulders, bus 
bays, aceses and junctions, provide, 
heat and spray two coats of K1-60 
bitumen emulsion as tack coat on the 
bituminous layer in Item 15.01 at a 
spray rate in the range of 0.3 litre/m² 
to 0.8 litre/m² or as instructed by the 
Engineer. 

litre 94,080     

15.03 

Prepare surface, provide, heat and 
spray 80/100 penetration grade 
bitumen as a binder for surface 
dressing  

litre 123,200     

15.04 

Provide, spread and roll pre-coated 
chippings of size 10/14 at a spread 
rate of 74 m2/m3 - 80 m2/m3 as 
single seal surface dressing on Asphalt 
Concrete surfacing. 

m3 1,400     

15.05 

Provide kerosene fuel as a cutter for 
80/100 penetration grade bitumen to 
obtain MC 70 for Item 15.03  in 
accordance with the specifications 

litre 2,464     

BILL 15 TOTAL CARRIED TO SUMMARY PAGE   
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BILL № 16: Bituminous Mix Bases, Binder Courses and Wearing Courses. 

ITEM DESCRIPTION UNIT QUANTITY 
 RATE                     
(KShs)  

 AMOUNT                      
(KShs)  

  

Note: No haulage will be paid for 
bituminous mix bases and Asphalt 
Concrete (AC) binder course and the 
rate shall be all inclusive. 

        

  
The rate to include for providing and 
mixing of mineral filler necessary to 
achieve specified gradings 

        

16.01 
Provide, place and compact 100mm  
thick DBM on carriageway as directed 
by the Engineer. 

m3 700   

16.02 

Provide, place and compact 50mm  
thick asphalt concrete Type 1 with 5 - 
6 % nominal bitumen content by 
weight to total mix as wearing course 
on carriageway as directed by the 
Engineer. 

m3 4,778     

16.03 

On prepared surface of base layer, 
provide,mix, lay and compact 35mm 
Asphalt Concrete(AC) Type I as 
wearing course on shoulder with 
bitumen and 0/14 aggregates on 
prepared surface of bituminous layer 

m3 1,029     

BILL 16 TOTAL CARRIED TO SUMMARY PAGE   
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BILL № 17: Reinforced Concrete Works 

ITEM DESCRIPTION UNIT QUANTITY 
 RATE                     
(KShs)  

 AMOUNT                      
(KShs)  

  Concrete         

17.01 
 Provide, place and compact Class 
15/20 concrete blinding as instructed 
by the Engineer 

m3 260     

17.02 

Provide, place and compact class 
25/20 concrete for the box culverts 
and foundations or as instructed by 
the Engineer 

m3 1000     

  Formwork         

  
Provide, erect and afterwards 
dismantle, remove and provide 
formed finished surfaces 

        

17.03 
Provide Vertical Formwork Class F1 
Finish  

m² 1,300     

17.04 as in 17.03 but class F3 finish m² 1,200     

17.05 Horizontal formwork class F3 finish m² 300     

17.06 Slanted formwork class F3 finish m² 400     

  Reinforcement         

  

Provide, cut, bend and fix as per 
Specifications or as instructed by the 
Engineer the following items of 
reinforcement. 

        

17.07 
High yield steel reinforcement of 
diameter  16mm and above 

Tonne 150     

17.08 
High yield steel reinforcement of 
diameter equal to or less than 12mm  

Tonne 150     

            

BILL 17 TOTAL CARRIED TO SUMMARY PAGE   
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BILL № 20: Road Furniture 

ITEM DESCRIPTION UNIT QTY 
 RATE                     
(KShs)  

 AMOUNT                      
(KShs)  

20.01 

Provide and lay hot applied 
thermoplastic road marking 
compound in approved colour and 
shade (ASTM 9) for road marking on 
bituminous surface on centerline, 100 
mm, edge line 150 mm wide 3.0 mm 
thick, using fully automatic extrusion 
machine and using pre-melter for 
melting thermoplastic material 
including cleaning the surface of all 
dirt, dust, and other foreign matter, 
complete with demarcation at 
site/pre-marking, finishing and 
managing the traffic movements.  
Marking to be done as per the 
specifications, detailed drawings and 
as instructed by the Engineer. 

        

(i) For edge / centre lines marking 
with white paint, 100 mm wide 

m2 2800     

(ii) For centre lines with yellow paint, 
100 mm wide 

m2 1400     

20.02 

Provide and lay cement concrete 
kerb/divider for road edge and traffic 
islands in concrete Class 25/20 as per 
the drawings and as instructed by the 
Engineer complete with all leads and 
lifts.  Pre-cast/cast-in-situ kerb / 
divider 

        

(i) Raised kerbs m 8,000     

(ii) Flush kerbs m 8,000     

20.03 

Provide and place approved road signs 
(Area <1m2) as directed by the 
Engineer; 

        

i) Warning Signs No. 20     

ii) Priority, Prohibitory and 
Mandatory signs 

No. 20     

iii) Standard Informatory Signs No. 25     

20.04 

Place and provide gauge 16 steel pipe 
Bollards of diameter 150mm and 1.0 
m above the ground, embedded to a 
depth of 0.5m at place painted and 
fitted and refrectozed as shown on the 
drawing and as directed by the 
Engineer. Rate to include filling with 
concrete minimum class 15/20 

No. 500     

20.05 

Provide and place 100mm-diameter 
high density smooth internal bore pvc 
pipe, having a minimum wall 
thickness of 5mm and surruonded / 
microtunneled with concrete min. 
class 15/20 as shown on the drawings 
and as directed by the Engineer. Ducts 
should be orange in colour. 

m 500     

20.06 
Provide and install reflective cat eyes 
as directed by the Engineer 

No. 200     
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20.07 

Provide and install retro-reflective 
reflective road studs (cateyes) as per 
the drawings and as instructed by the 
Engineer 

No. 300     

20.08 

Supply and fix mark posts per km on 
both sides of the road to demarcate the 
road corridor as directed by the 
Engineer 

No. 24     

20.09 

Provide and place into position 
galvanised flexi-beam guardrails 
including end pieces,nuts and bolts 
along the approaches to the box 
culvert as per drawings and as 
instructed by the Engineer.   

 m  4240     

20.1 
Provide and install road reserve 
boundary posts (300mm X 300mm X 
1500mm) 

No. 440     

BILL 20 SUB-TOTAL CARRIED TO NEXT PAGE   
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BILL NO. 21: MISCELLANEOUS BRIDGE WORKS 

ITEM DESCRIPTION UNIT QTY 
 RATE                     
(KShs)  

 AMOUNT                      
(KShs)  

21.01 Provide and place into position 
handrails along the edge of the 
carriageway as per drawings and as 
instructed by the Engineer. 

 m  80     

21.02 Provide and place into position 
galvanised flexi-beam guardrails 
including end pieces,nuts and bolts 
along the approaches to the box 
culvert as per drawings and as 
instructed by the Engineer.   

 m  240     

21.03 Provide and place as directed by the 
Engineer PVC pipes of diametre 75mm 
and length 600 mm to form weep 
holes to bridge abutments and 
wingwalls 

 No.  60     

21.04 provide and apply bituminous 
waterproof to abutmentsand wing 
walls in two layers at a rate of 
0.55L/m² as shown in the drawings 
or as directed by the Engineer. 

 m²  300     

            

BILL 21 TOTAL CARRIED TO SUMMARY PAGE   
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BILL № 25: HIV/AIDS Awareness 

ITEM DESCRIPTION UNIT QUANTITY 
 RATE                     
(KShs)  

 AMOUNT                      
(KShs)  

25.01 
Implement HIV/AIDS awareness 
campaign amongst the workers for the 
duration of the Contract 

month 30     

25.02 
Allow for the availability of condoms 
to workers and staff for the duration 
of Contract 

month 30     

25.03 

Allow for the preparation and 
submission of monthly report for 
HIV/AIDS awareness and prevention 
activities report to be tabled at site 
meetings 

month 30     

25.04 
Allow for provision of hand washing 
stations, facemasks and adherence to 
other  COVID 19 protocols 

month 30     

BILL 25 TOTAL CARRIED TO SUMMARY PAGE   
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SUMMARY BILLS OF QUANTITIES 

ITEM DESCRIPTION 
 AMOUNT                                           

(Kshs)  

1  Preliminary and General Items    

4  Site Clearance and Topsoil Stripping    

5  Earthworks    

7 Excavation and Filling of Structures   

8  Culverts and Drainage Works    

9  Passage of Traffic    

12  Natural Material for Sub-base and Base    

14 Cement and Lime Treatment   

15  Bituminous Surface Treatments and Surface Dressing    

16  Bituminous Mix Bases, Binder Courses and Wearing Courses    

17  Concrete Works    

20  Road Furniture    

21 Miscellaneous Bridge Works   

25  HIV/AIDS Awareness    

A  Sub-total 1    

B 
 Add 2.5% of Sub-total 1 for Contingencies to be expended in whole or in part 
or deleted as directed by the Engineer.  

  

C 
 Add 2.5% of Sub-total 1 for Variation of Prices in accordance with Clause 70 of 
the Conditions of Contract.     

  

D  Sub-total 2  (A+B+C)   

E  Add 16% of Sub-total 2 for Value Added Tax (VAT)    

 
 TOTAL CARRIED FORWARD TO FORM OF BID (D+E)   
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FIGURE 1 - PUBLICITY SIGN 
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